SIB #S2026-001-05
City of El Paso - (El Paso District)
CSJ #0924-06-566; 0924-06-567; 0924-06-568; 0924-06-569

THE STATE OF TEXAS §
COUNTY OF TRAVIS §

STATE INFRASTRUCTURE BANK
LOAN AGREEMENT

This State Infrastructure Bank Loan Agreement (Agreement) is made by and between
the Texas Transportation Commission (Commission) acting by and through the Texas
Department of Transportation (Department), an agency of the State of Texas (State), and
City of El Paso (Borrower), a political subdivision of the State of Texas, located in El Paso
County, Texas.

WITNESSETH

WHEREAS, the Secretary of Transportation of the United States Department of
Transportation is authorized by the National Highway System Designation Act (Section 350
of Public Law 104-59) to enter into cooperative agreements with certain states, including
Texas, to establish a state infrastructure bank for the purpose of making loans and providing
other financial assistance to public and private entities, so as to encourage public and private
investment in transportation facilities, expand the availability of funding for transportation
projects, and reduce state costs; and

WHEREAS, the Texas Legislature established the State Infrastructure Bank (SIB) as
an account in the State Highway Fund to be administered by the Texas Transportation
Commission (Transportation Code, Chapter 222, Subchapter D); and

WHEREAS, the Texas Transportation Commission has adopted rules to implement
the SIB program, including eligibility criteria for financial assistance (Title 43, Texas
Administrative Code (TAC), Part 1, Chapter 6); and

WHEREAS, the Borrower is developing a Project in El Paso County, Texas for Traffic
Management Center Updates Phases 2-5, identified as CSJ #'s 0924-06-566, 0924-06-567,
0924-06-568, 0924-06-569 (Project). The Borrower is providing a local match and the actual
cost of construction necessary for the Project pursuant to:

Advance Funding Agreement for Congestion Mitigation Air Quality Project
Off-System, dated August 30, 2022, and the Advance Funding Agreement Amendment #1,
dated October 18, 2022;

Advance Funding Agreement for Congestion Mitigation Air Quality Project
Off-System, dated August 30, 2024, and the Advance Funding Agreement for Congestion
Mitigation Air Quality Project Off-System Amendment #1, dated March 27, 2025;

Advance Funding Agreement for Congestion Mitigation Air Quality Project
Off-System, dated September 8, 2025; and
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Advance Funding Agreement for Congestion Mitigation Air Quality Project
Off-System dated September 9, 2025; and

WHEREAS, the Borrower is a public entity in Texas and is authorized by law to
construct, maintain, or finance the Borrower's local match and actual cost of the Project and
may borrow money from the SIB under Texas Transportation Code §222.0745 for that
purpose; and

WHEREAS, in accordance with 43 TAC §6.23, the Borrower submitted an application
to the Department seeking to borrow Fourteen Million Eight Hundred Twenty-Two Thousand
Dollars ($14,822,000) from the SIB to pay for the development of five (5) metropolitan
planning organization projects, including to pay for the Borrower’s local match and the actual
cost of construction of the Project; and

WHEREAS, in accordance with 43 TAC §6.32(c)(2): (1) the Project is consistent with
the metropolitan transportation plan developed by a metropolitan planning organization, if
applicable; (2) the Project will improve the efficiency of the State’s transportation systems;
(3) the Project will expand the availability of funding for transportation Projects or reduce
direct State costs; and (4) the application shows that the Project and the applicant are likely
to have sufficient revenues to assure repayment of the financial assistance; and

WHEREAS, in accordance with 43 TAC §6.32(d), if 43 TAC Chapter 2 applies to the
Project, as provided under 43 TAC §2.3, construction of the Project, other than construction
activities described in Title 23, United States Code, §101(a)(4)(A), may not begin before an
environmental review under Chapter 2 is completed; and

WHEREAS, the use of loan proceeds only include construction activities described
in Title 23, United States Code, §101(a)(4)(A) and does not require a review under 43 TAC
Chapter 2; and

WHEREAS, an environmental review of the Project, in compliance with the
Department’s environmental rules in 43 TAC Chapter 2, has been conducted as part of the
Department’s environmental assessment of the Project, and the Project was cleared
pursuant to a Programmatic Categorical Exclusion by the Department on January 28, 2025
and December 12, 2025; and

WHEREAS, the Borrower passed a Resolution on April 29, 2025, authorizing the SIB
loan application in the amount of up to Thirty-Nine Million One Hundred Twenty Thousand
($39,120,000) for various projects including the Project. The above-referenced resolution is
attached hereto as Exhibit A; and

WHEREAS, in accordance with 43 TAC §6.32, the Department reviewed, analyzed,
and found the application to be in compliance with the requirements of 43 TAC Chapter 6;
and

WHEREAS, the Texas Transportation Commission, in Minute Order No. 117114
dated January 29, 2026, attached hereto as Exhibit B, granted final approval of the
application from the Borrower to borrow up to Fourteen Million Eight Hundred Twenty-Two
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Thousand Dollars ($14,822,000) from the SIB for the development of five (5) metropolitan
planning organization projects identified as Railroad Drive Reconstruction, Sun Valley Street
Improvements, Playa Drain Shared Used Path, Sunland Park Shared Use Path, and Traffic
Management Center Updates and authorized the Executive Director of the Department or
his designee to enter into a financial assistance agreement with the Borrower to finance the
Borrower’s local match and the actual cost of construction of the Project; and

WHEREAS, the Borrower and the Department intend to enter into five (5) separate
SIB loan agreements for each of the identified projects not to exceed Fourteen Million Eight
Hundred Twenty-Two Thousand Dollars (14,822,00); and

WHEREAS, the initial amounts of the SIB loan agreements will be Four Million Sixty-
Seven Thousand Dollars ($4,067,000) for SIB loan number S2026-006-08 Railroad Drive
Reconstruction, Four Hundred Eighty-Four Thousand Dollars ($484,000) for SIB loan
number S2026-007-09 Sun Valley Street Improvements, Four Hundred Fifty-Eight
Thousand Dollars ($458,000) for SIB loan number S2026-005-07 Playa Drain Shared Used
Path, Three Million Eight Hundred Thirteen Thousand Dollars ($3,813,000) for SIB loan
number S2026-008-10 Sunland Park Shared Use Path, and Six Million Dollars ($6,000,000)
for SIB loan number S2026-001-05 Traffic Management Center Updates; and

WHEREAS, the Borrower also passed Resolution No. on, authorizing the Borrower’s
City Manager to enter into this Agreement for a loan in the amount of Dollars (),
attached hereto as Exhibit C; and

WHEREAS, the Borrower has submitted a certificate warranting that the proposed
security is eligible to be used to repay the loan and that the financial assistance will not
violate any of the borrowing or bond commitments the borrower may have in place; and

WHEREAS, the Department has determined that the money in the SIB to be used to
make the loan is “secondary funds” and “financial assistance from other than general
obligation bond proceeds,” as those terms are used in 43 TAC Chapter 6; and

WHEREAS, the Borrower will repay the loan with funds other than federal funds.
NOW, THEREFORE, the Department and the Borrower agree as follows:

AGREEMENT
Article 1. Financial Assistance.

A. SIB Loan. The Department, on behalf of the Commission, will make a loan to the
Borrower in the amount of Six Million Dollars ($6,000,000) from the SIB (SIB Loan) to finance
the Borrower’s local match and the actual cost of construction of the Project.

B. SIB Loan Disbursement. On April 10, 2026 (Deposit Date), the Department will
transfer the amount of Six Million Dollars ($6,000,000) from the SIB (SIB Loan Proceeds) to
the Borrower for deposit with the Borrower's depository bank Wells Fargo Bank N.A., located
in El Paso, Texas, into an account established by the Borrower with its depository bank or
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investment pool as prescribed by state law (Project Account). The Borrower shall use the
SIB Loan Proceeds for payment of the local match and the actual cost of construction of the
Project. The Borrower shall not use the SIB Loan Proceeds for any purpose other than that
described in this Agreement.

The investment of any SIB Loan Proceeds shall be handled in a manner that complies with
the Public Funds Investment Act, Texas Government Code, Chapter 2256. The SIB Loan
Proceeds shall be adequately collateralized in a manner that complies with the Public Funds
Collateral Act, Texas Government Code, Chapter 2257. The depository bank shall not
commingle funds in the Project Account with any other funds held by the depository bank or
the investment pool. If, during the course of this Agreement, the Borrower wishes to change
its depository bank or investment fund, the Borrower shall obtain the Department’s approval
prior to the transfer of any remaining SIB Loan Proceeds or any other funds into an
equivalent account in the new depository bank or investment fund, subject to the same
security and fund segregation requirements described in this Agreement.

Interest earned on the SIB Loan Proceeds can only be used to pay for eligible costs of the
Project or to prepay the loan under Article 1, Section I.

C. Security Provisions.

(1)  Pledge of Tax Revenues.

The Borrower hereby covenants and agrees to secure and repay the SIB Loan and accrued
interest hereon pursuant to the terms of this Agreement from the Borrower’s ad valorem tax
revenues, and that the Department has a contractual right to and pledge of such revenues
to guarantee repayment. The Borrower hereby agrees that during each year while the SIB
Loan is outstanding and unpaid, the Borrower shall compute and ascertain a rate and
amount of ad valorem tax that will be sufficient to raise and produce the funds required to
pay the interest on the SIB Loan as such interest comes due, and to provide and maintain a
sinking fund adequate to pay the principal of the SIB Loan as such principal matures (but
never less than 2% of the original principal amount of the SIB Loan as a sinking fund each
year); and said tax shall be based on the latest approved tax rolls of the Borrower, with full
allowance being made for tax delinquencies and the cost of tax collection. Said rate and
amount of ad valorem tax is hereby levied, and is hereby ordered to be levied, against all
taxable property within the Borrower’s jurisdiction for each year while any of the SIB Loan is
outstanding and unpaid; and said tax shall be assessed and collected each such year and
deposited to the credit of the Interest and Sinking Fund (defined below). Said ad valorem
taxes sufficient to provide for the payment of the interest on and principal of the SIB Loan,
as such interest comes due and such principal matures, are hereby pledged to such
payment, within the limits prescribed by law. The amount of taxes to be levied annually for
the payment of principal of and interest on the SIB Loan shall be determined and
accomplished in the following manner:

(@)  The Borrower’'s annual budget, beginning the year in which this
Agreement becomes effective, shall reflect (i) the amount of principal and
interest on the SIB Loan to become due in the next succeeding Fiscal Year of
the Borrower, and (ii) the amount of ad valorem tax revenues or other lawfully
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available funds estimated and budgeted to be available for the payment of the
principal of and interest on the SIB Loan during the next succeeding Fiscal
Year of the Borrower.

(b)  The amount required to be provided each Fiscal Year throughout
the duration of this Agreement shall be the amount, if any, by which the
principal and interest to be paid on the SIB Loan in the next succeeding Fiscal
Year of the Borrower exceeds the sum of (i) the amount of Pledged Revenues
shown to be on deposit in the Interest and Sinking Fund (after giving effect to
any payments required to be made during the remainder of the then current
Fiscal Year) at the time the annual budget is prepared, and (ii) the Pledged
Revenues or other lawfully available funds shown to be budgeted and
available (subject to the requirements of any prior lien obligations) for payment
of said debt service requirements.

(c) The Borrower shall budget an amount of ad valorem tax revenue
sufficient to pay the annual payment of the SIB Loan. Following the final
approval of the annual budget of the Borrower, the governing body of the
Borrower shall levy an ad valorem tax at a rate sufficient to produce taxes in
the amount determined in paragraph (b) above, to be utilized for purposes of
paying the principal of and interest on the SIB Loan in the next succeeding
Fiscal Year of the Borrower.

(2) Perfection of Security Interest.

Chapter 1208, Texas Government Code, applies to the execution and delivery of the SIB
Loan and the pledge of revenues granted by the Borrower herein, and such pledge is
therefore valid, effective, and perfected. If Texas law is amended at any time while the SIB
Loan is outstanding and unpaid such that the pledge of revenues granted by the Borrower
pursuant to the paragraph above is to be subject to the filing requirements of Chapter 9,
Texas Business and Commerce Code, then in order to preserve to the Department the
perfection of the security interest on the pledged revenues in Article | of this Agreement, the
Borrower agrees to take such measures as it determines are reasonable and necessary
under Texas law to comply with the applicable provisions of Chapter 9, Texas Business and
Commerce Code, and enable a filing to perfect the security interest in said pledge to occur.

D. Loan Repayment. The SIB Loan is to be repaid over a period of no more than Twenty
Five (25) years, with a final maturity date of , in accordance with the amortization schedule
attached to this Agreement as Exhibit D. Principal due on the SIB Loan shall be due
annually beginning on August 15, 2026, and on each August 15 thereafter including the
final principal payment date as shown on Exhibit D attached hereto (each a Principal
Payment Date), and in the amounts (each a Principal Payment) as shown on Exhibit D
attached hereto.

The SIB Loan shall bear interest from the Deposit Date as shown on Exhibit D at the rate
of 3.44% per annum (Loan Rate), such interest to be calculated on the basis of a 360-day
year composed of twelve 30-day months (each an Interest Payment). Interest Payments will
be due annually beginning on August 15, 2026, and on each August 15 thereafter in the
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years as shown on Exhibit D attached hereto (each an Interest Payment Date). The
Principal Payment Dates and the Interest Payment Dates are collectively referred to as
(Payment Dates). If a Payment Date is not on a business day, the Interest Payment and/or
Principal Payment due shall be made on the next following business day.

E. Draw of Funds from Project Account. SIB Loan funds in the Project Account shall only
be drawn upon by the Borrower and used for Project costs as described in this Agreement.
All draws from the Project Account for such costs related to the Project shall be in
accordance with a requisition prepared by or approved by the Borrower, and all such
requisitions and Project costs shall be subject to the review and approval of the Department.

F. Interest and Sinking Fund. The Borrower shall establish at its depository bank a SIB
Loan Interest and Sinking Fund. Interest Payments due on the SIB Loan and each Principal
Payment due on the SIB Loan shall be deposited into this Interest and Sinking Fund by the
Borrower prior to each Payment Date. On or before each Payment Date, the Borrower shall
cause its depository bank to transfer from the SIB Loan Interest and Sinking Fund to the
Department, the applicable Interest Payment and/or Principal Payment as set forth in this
Agreement.

G. Advances. The repayment of all or any portion of the SIB Loan shall not entitle the
Borrower to any subsequent advances from the Department, nor shall the Department have
any obligation to advance to or for the benefit of the Borrower any amount in excess of the
SIB Loan. All costs incurred by the Borrower for its portion of the Project in excess of the
par amount of the SIB Loan shall be the responsibility of the Borrower.

H. Prepayment.

(1)  Voluntary Prepayment. Principal due on the SIB Loan and interest accrued at
the Loan Rate through and including the date of prepayment may be prepaid by the Borrower
without penalty, in whole or in part, on any business day.

(2) Mandatory Prepayment. Should the Project or this Agreement be terminated
for any reason or should any amounts of disbursed SIB Loan Proceeds not be applied to
pay Project costs, the Borrower shall return any misapplied SIB Loan Proceeds or
unexpended portion of the SIB Loan Proceeds to the Department as a prepayment.

(3) Application of Prepayments. Upon receipt of a prepayment from the Borrower
of a portion (and not the whole) of the outstanding principal amount of the SIB Loan the
Department shall apply such prepayment to the outstanding principal due on the SIB Loan;

(4) Upon either voluntary or mandatory prepayment, the remaining principal due
on the SIB Loan will be re-amortized over the term of the SIB Loan and Exhibit D will be
revised by the Department to reflect the remaining Principal Payments and the revised
Interest Payments due; and

(5)  Such revised Exhibit D shall be submitted to the Borrower to be attached to
and become an integral part of this Agreement.
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l. Late Payment. Payments not received by the applicable Payment Date will bear
interest at the Loan Rate (with overdue interest as well as overdue principal bearing interest)
until paid. Such additional interest shall be calculated by the Department on the basis of a
360-day year composed of twelve 30-day months. The parties may prepare a revised
Exhibit D (amortization schedule) showing the increase in interest due resulting from late
payment, default, or pursuant to other terms and conditions of this Agreement.

J. Payment with Federal Funds. The Borrower hereby covenants and agrees that
federal funds will not be used to make payments due on the SIB Loan.

Article 2. Use of SIB Loan for Project Costs

The Borrower is developing the Project. The Borrower is responsible for the local match and
actual cost of construction of the Project. The Borrower may use the SIB Loan only for the
actual costs incurred by the Borrower for the local match and actual cost of construction
necessary for the construction of the Project as detailed in this Agreement.

Article 3. Project Responsibilities for Projects

A. The SIB Loan Proceeds are “secondary funds” and “financial assistance from other
than general obligation bond proceeds,” as those terms are used in 43 TAC Chapter 6.
However, if any federal funds will be used to pay for, or reimburse costs of, the Project, with
respect to work on the Project, the Borrower and the Department are required to comply with
the requirements of the United States Code, Title 23, for federal-aid highways. The Borrower
and the Department must conduct all right-of-way or other land acquisitions, relocations, and
utility adjustments in accordance with the United States Code, Title 42 — The Public Health
and Welfare, Chapter 61 — Uniform Relocation Assistance and Real Property Acquisition
Policies for Federal and Federally Assisted Programs (the Uniform Act) and the regulations
issued thereunder.

B. The Borrower is responsible for funding its portion of Project costs in compliance with
all applicable federal, state, and local laws, regulations, policies, and ordinances. The
Department has certain rights and responsibilities related to the Project, including ensuring
that the completion of the Project is performed in compliance with all applicable laws,
regulations, and policies.

C. For state highway improvement Project, all plans and specifications for the Project
shall be in compliance with the current editions of the design and construction manuals of
the Department, and the Standard Specifications for the Construction and Maintenance of
Highways, Streets, and Bridges (the “Standard Specifications”), as they may apply. For work
on projects not on the state highway system, plans and specifications must be, at a
minimum, incompliance with applicable American Association of State Highway and
Transportation Officials (AASHTO) design standards.

D. All construction plans shall be signed and dated by a professional engineer licensed
by the State of Texas.
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E. The actions and decisions regarding the Project made by the Department shall not
be contestable by the Borrower.

F. The Borrower shall provide the Department and the Federal Highway Administration,
or their authorized representatives, with right of entry or access to all properties or locations
necessary to perform the work for the Project, inspect the work, or otherwise aid in the
prompt pursuit of the work. The Borrower shall also provide the Department, the Federal
Highway Administration, the Comptroller General of the United States, and the Texas State
Auditor’s Office, or their authorized representatives, with right of access to any books,
documents, papers, or other records of the Borrower which are pertinent to the Project or its
financing as described in this Agreement, in order to make audits, examinations, excerpts,
and transcripts, or to complete the Project accounting described in this Agreement.

Article 4. Project Accounting; Filing of Reports; Retention of Records

A. The Borrower shall account for: (i) all actual costs associated with the Borrower’s
local match and the actual cost of construction of the Project, and (ii) disbursements made
to the Department, if any, associated with the Project using generally accepted accounting
principles in the United States, as promulgated by the Governmental Accounting Standards
Board or the Financial Accounting Standards Board, or pursuant to applicable federal or
state laws or regulations. The Borrower shall maintain its books and records in accordance
with generally accepted accounting principles in the United States, as promulgated by the
Governmental Accounting Standards Board or the Financial Accounting Standards Board,
or pursuant to applicable federal or State laws or regulations, and with all other applicable
federal and state requirements. The Borrower will make its accounting records available at
reasonable times to the Department for inspection during performance of the Borrower’s
work related to the Project and upon its completion.

B. On each Principal Payment Date (until the next Principal Payment Date occurring
after the year in which all SIB Loan Proceeds are expended), in a format prescribed by the
department, the Borrower shall provide to the Department (one copy to the Department’s
District Office and one copy to the Department’s SIB Administration Office) an accounting of
the SIB Loan Proceeds expended (Annual Expenditure Report).

C. The Borrower shall also, at the Borrower’s cost, have a full audit of its books and
records performed annually by an independent certified public accountant selected by the
Borrower and reasonably acceptable to the Department. The audit must be conducted in
accordance with generally accepted auditing standards promulgated by the Financial
Accounting Standards Board, the Governmental Accounting Standards Board, or the
standards of the Office of Management and Budget Circular A-133, Audits of States, Local
Governments and Non-profit Organizations, as applicable, and with all other applicable
federal and state requirements. The Borrower shall cause the auditor to provide a full copy
of the audit report and any other management letters or auditor's comments directly to the
Department within a reasonable period of time after an audit report and any related
documents have been provided to the Borrower’s governing body.
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D. The State Auditor may conduct an audit or investigation of the Borrower with respect
to the funds received from the Department directly under this Agreement or of the payments
received by third parties from the Borrower using the SIB Loan Proceeds. Acceptance of
funds directly under this Agreement or indirectly through payments using SIB Loan Proceeds
acts as acceptance of the authority of the State Auditor, under the direction of the legislative
audit committee, to conduct an audit or investigation in connection with those funds. An
entity that is the subject of an audit or investigation must provide the State Auditor with
access to any information the State Auditor considers relevant to the investigation or audit.

E. The Borrower shall retain all original Project files, records, accounts, and supporting
documents relating to the relocation of Borrower utilities needed for the Project until the later
of the date that: (1) the Project is completed; (2) the SIB Loan has been paid in full; or (3)
the retention period required by State and federal law ends. The Borrower shall retain, or
cause its auditor to retain, all work papers and reports relating to an audit performed
pursuant to this Agreement until the fourth anniversary of the date of the audit report, unless
the Department notifies the Borrower in writing of a later date for the end of the retention
period. During the retention period, the Borrower shall make audit work papers available to
the Department within 30 days of the date that the Department requests those papers.

F. All information submitted by the Borrower (annual financial/disclosure information and
notices) to the Electronic Municipal Market Access (“EMMA”) System of the Municipal
Securities Rulemaking Board with respect to the Borrower's bonds and other similar
obligations payable from the same revenues as the SIB Loan must be submitted to the
Department, within 30 days of posting to EMMA. Such information may be submitted to the
Department by hard copy or by notification to the Department of the Borrower’s posting with
EMMA, together with the applicable CUSIP number(s).

G. The Borrower shall submit to the Department within 30 days of the date of adoption
the annual operating and capital budgets adopted by the Borrower each fiscal year under a
trust agreement, indenture, bond resolution or ordinance, or equivalent document securing
bonds or other obligations issued for a Project, and any amended or supplemental operating
or capital budget, approved by the Borrower and certified as correct by its chief
administrative officer or chief financial officer.

Article 5. Default

A. The Borrower shall be in default if it fails to repay the SIB Loan (the Principal
Payments and the Interest Payments) or otherwise fails to comply with any term of this
Agreement. The Department shall not be obligated to take further action nor resume its
obligations under this Agreement until the Borrower is no longer in default. The Borrower
shall reimburse the Department for all costs or other losses of funds resulting from any
default or failure to perform by the Borrower.

B. The Borrower agrees that in the event of a default under this Agreement the
Department may, by all legal and equitable means, require the Borrower and any appropriate
official of the Borrower (acting solely in his/her official capacity) to remedy any default under,
and carry out the provisions of, this Agreement, including specifically the use and filing of
mandamus proceedings. Venue for any legal proceedings shall be in Travis County, Texas.
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Article 6. Borrower Solely Responsible

The Borrower agrees that it is solely responsible for all losses, costs, expenses, penalties,
claims, and liabilities due to activities of the Borrower and its agents, employees, officers, or
contractors performed under this Agreement, and which result from an error, omission, or
negligent act of the Borrower or any agent, employee, official, or contractor of the Borrower.
Notwithstanding anything in this Agreement to the contrary, this provision shall survive any
termination of this Agreement.

Article 7. Termination
This Agreement may be terminated upon the occurrence of any of the following conditions:

A. If both parties to this Agreement agree in writing to such termination; provided,
however, that any such termination is specifically subject to the requirements of this
Agreement;

B. If the Department is unable to advance the SIB Loan Proceeds to the Borrower, the
Department shall terminate this Agreement and provide written notice thereof to the
Borrower;

C. If the Borrower is in default on a Principal Payment or Interest Payment required
under this Agreement, the Department may declare this Agreement to be terminated, or may
exercise any of the rights granted the Department in this Agreement; but the payment
obligations of the Borrower shall survive any such termination and shall continue in effect
until discharged and satisfied; and

D. Upon repayment in full by the Borrower of the SIB Loan, and compliance by the
Borrower with all other requirements of this Agreement, the Department shall execute and
deliver to the Borrower a letter or other notice of payment, provided that, upon the execution
and delivery of the written notice of payment by the Department, this Agreement shall
automatically terminate, except with respect to any obligation of a party related to any losses,
costs, expenses, penalties, claims, and liabilities due to the activities of a party, or any agent,
employee, official, or contractor of a party, which obligations shall survive such termination.

Article 8. Notices
All notices to either party by the other party required under this Agreement will be delivered

personally, via e-mail or sent by U.S. Mail, postage prepaid, addressed to such party at the
following respective addresses:
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Texas Transportation Commission: Borrower:
Texas Department of Transportation City of El Paso
Attn: Project Finance and Toll Operations Attn: Deputy City Manager — CFO
Division 300 N. Campbell
SIB Administration El Paso, TX 79901
125 East 11t Street rodriguezj2@elpasotexas.gov
Austin, TX 78701-2483
TexasSIB@txdot.gov

All notices shall be deemed so delivered or deposited in the mail, unless otherwise provided
herein. A party may change the above address by sending written notice of the change to
the other party in the manner stated in this Article.

Article 9. Legal Construction

In case one or more of the provisions contained in this Agreement shall for any reason be
held invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provision thereof and this Agreement shall be
construed as if such invalid, illegal, or unenforceable provision had never been contained
herein. In particular, but not by way of limitation, should all or any part of the pledge of
security in this Agreement for any reason be held invalid, illegal or unenforceable in any
respect, Borrower’s obligations under this Agreement shall be treated as current expenses
of the Borrower subject to the annual appropriation of lawfully available funds by the
governing body of the Borrower for the payment of such obligations.

Article 10. Written Amendments

Any changes in the character, agreement, terms, or responsibilities of the parties must be
enacted through a written amendment. No amendment to this Agreement shall be of any
effect unless in writing and executed by both parties. Any amendment relating to the amount
of the SIB Loan Proceeds shall not exceed an aggregate of Fourteen Million Eight Hundreed
Twenty-Two Thousand Dollars ($14,822,000) for SIB loan numbers S2026-006-08 Railroad
Drive Reconstruction, S2026-007-09 Sun Valley Street Improvements, S2026-005-07 Playa
Drain Shared Used Path, S2026-008-10 Sunland Park Shared Use Path, and S2026-001-
05 Traffic Management Center Updates.

Notwithstanding the foregoing, revisions to Exhibit D that occur as contemplated in this
Agreement must be in writing, but are not required to be executed by either party.

Article 11. Successors and Assigns

Except as provided in the next following sentence, this Agreement shall bind, and shall be
for the sole and exclusive benéefit of, the respective parties. Each party is prohibited from
assigning any of the rights or obligations conferred by this Agreement to any third party
without the advance written approval of the other party. Any attempted assignment or other
transfer of the rights or obligations of this Agreement without the consent of the other party
shall be void and may be grounds for termination of this Agreement.
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Article 12. Relationship of the Parties

Nothing in this Agreement shall be deemed or construed by the parties, or any third party,
as creating the relationship of principal and agent between the Department and the
Borrower.

Article 13. Interpretation

No provision of this Agreement shall be construed against or interpreted to the disadvantage
of any party by any court or other governmental or judicial authority by reason of such party
having or being deemed to have drafted, prepared, structured, or dictated such provision.

Article 14. Signatory Authority

Each party to this Agreement represents to the other that it is fully authorized to enter into
this Agreement and to perform its obligations hereunder, and that no waiver, consent,
approval, or authorization from any third party is required to be obtained or made in
connection with the execution, delivery, or performance of this Agreement. Each signatory
on behalf of the Department and the Borrower, as applicable, is fully authorized to bind that
entity to the terms of this Agreement.

Article 15. Taxable Obligations
The SIB Loan is not a “state or local bond” within the meaning of section 103(a) and (c) of

the Internal Revenue Code of 1986, as amended; therefore, the interest on the SIB Loan is
not excludable from the gross income of the holders thereof for federal income tax purposes.
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***SIGNATURE PAGES FOLLOW***
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Each party is signing this Agreement on the date stated next to that party’s signature.

CITY OF EL PASO

By: Date:
Dionne Mack

City Manager
City of El Paso

Approved As To Form:

Roberta Brito
Senior Assistant City Attorney

TEXAS DEPARTMENT OF TRANSPORTATION

Executed for the purpose and effect of activating and/or carrying out the orders, established
policies, or work programs heretofore approved and authorized by the Texas Transportation
Commission.

By: Date:
Benjamin H. Asher
Project Finance and Toll Operations Division Director
Texas Department of Transportation

EXECUTION PAGE: SIB #52026-001-05-01
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EXHIBIT A

BORROWER’S RESOLUTION(S) AUTHORIZING LOAN APPLICATION

Exhibit A



RECEIVED

By CiHty Clerk's Office at 2:22 pm, Apr 16, 2025

RESOLUTION

WHEREAS, the State Infrastructure Bank, operated by the Texas Department of
Transportation, is a revolving loan fund; and

WHEREAS, the estimated cost of the City of El Paso’s portion of eligible transportation
projects for FY 2025 through FY 2028 is $39,120,000.00; and

WHEREAS, the City Council for the City of El Paso deems it proper and in the best
interest of the City of El Paso (“City”) to apply for loans from the State Infrastructure Bank in an
amount not to exceed $39,120,000.00 to be used towards the cost of the City of El Paso’s portion
of eligible transportation projects, including, but not limited to, roadway construction, right of way
acquisition, utility relocation, local match and contingency costs; and

WHEREAS, the City is qualified to apply for and obtain financial assistance from the
State Infrastructure Bank for this purpose.

NOW THEREFORE BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY
OF EL PASO:

THAT the City Council finds it is in the best interest of the City of El Paso to apply for
loans from the State Infrastructure Bank in an amount not to exceed $39,120,000.00 to be used
towards the cost of the City’s portion of eligible transportation projects for FY 2025 through FY
2028, including, but not limited to, roadway construction, right of way acquisition, utility
relocation, and local match costs.

THAT the City Council hereby authorizes the City Manager, or designee, to execute loan
applications for eligible transportation projects from FY 2025 through FY 2028 from the State
Infrastructure Bank and to submit the applications, together with all required documentation, to
the Texas Department of Transportation for consideration.

THAT the list of applications to be submitted is attached hereto as Exhibit A and made a
part hereof for all purposes.

(Signatures begin on the following page)

H(} 4496 | Tran #604276 | CID
SIB Loan Application- Sean Haggerry Extension- Resolution

RAB 1



APPROVED this o944 day of f@

ATTEST:

Knuna. D Puine

Laura D. Prine
City Clerk

APPROVED AS TO FORM:
Vel oo
_+ | Reberta Brito~
Senior Assistant City Attorney

HQ 4496 | Tran #604276 | CID
SIB Loan Application- Sean Haggerty Extension- Resolution

RAB

L ]

1 202s.

CITY EL PASO:

v

Wnafl U. Johnfn

Maygr

APPROVED AS TO CONTENT:

L

Joaquin Rodriguez
CID Grant Funded Programs Director




EXHIBIT A

|FY 24

|Sean Haggerty Connection FY 25
|FY 25-28

|TMC Upgrades FY 26
|cBD Iv FY 26
|Railroad Dr Reconstruction FY 26
|Playa Drain SUP FY 26
|ss4A FY 26
|Buffa|o Soldier Reconstruction FY 27
|Sun Valley Dr Improvements FY 27
|Sunland Park SUP FY 27
|Grouped Projects (Active Transportation less than $1M)

|Downtown Bicycle Infrastructure FY 25
|[McRae SUP Ph1 & Ph2 FY 25
|Connected Bike Lanes TASA FY 25
|Border Traveler and Cargo ITS FY 28
|Video Surveillance & Count Stns Ph I FY 28
|Brown St Shared Use Path FY 28

|Shadow Mountain Dr SUP FY 28
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EXHIBIT B

TEXAS TRANSPORTATION COMMISSION MINUTE ORDER

Exhibit B
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Various Counties

Various Districts

TEXAS TRANSPORTATION COMMISSION

MINUTE ORDER Page 1 of 2

The applicants listed in exhibit A have each submitted an application for financial
assistance in the form of a loan from the State Infrastructure Bank (SIB) under
Transportation Code, Chapter 222, Subchapter D, and Title 43 Texas Administrative Code
(TAC), Chapter 6 (SIB Rules). Each application satisfies all requirements of the rules,
including passage of a resolution authorizing submission of the application to the Texas
Department of Transportation (department).

The intended use of the financial assistance conforms to the purposes of the SIB.
Each applicant intends to use the financial assistance to pay for eligible project costs to
perform work on various projects in various counties in Texas, as detailed in exhibit A.

The present and projected financial condition of the SIB is sufficient to cover the
requested financial assistance for the projects.

In accordance with the SIB Rules, the executive director has negotiated all the
terms of an agreement with each applicant as necessary to protect the public’s safety and
to prudently provide for the protection of public funds while furthering the purposes of the
SIB, as contained in exhibit A.

The SIB Rules provide for both preliminary and final approval by the Texas
Transportation Commission (commission) of any SIB loan in the principal amount of more
than $10 million or in which the department does not have primary responsibility, unless
the commission waives the preliminary approval requirement for that application. The
commission has considered the financial condition of the bank, complexity and size of the
project, the type of infrastructure or asset involved, the type and complexity of the financial
assistance requested, the financial status of the applicant, the financial feasibility of the
project, and the need to expedite the financing of the project and has determined to waive
the preliminary approval requirement for the city of El Paso, city of Granbury and RCH
Water Supply Corporation SIB loan applications, as listed in exhibit A.

The executive director or his designee implemented actions authorized and
required by the SIB Rules for final approval. The executive director recommends that the
commission grant final approval of the applications listed in exhibit A for financial
assistance from the SIB up to the amount listed for each project.

In accordance with the SIB Rules, the commission finds that:

1. the projects listed in exhibit A are consistent with the metropolitan
transportation plan developed by the applicable metropolitan planning organization, if
appropriate;
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Various Counties

Various Districts

TEXAS TRANSPORTATION COMMISSION

MINUTE ORDER Page 2 of 2

2. the projects listed in exhibit A will improve the efficiency of the state’s
transportation systems;

3. the projects listed in exhibit A will expand the availability of funding for
transportation projects or reduce direct state costs;

4. the applications submitted show that the applicants listed in exhibit A are likely
to have sufficient revenues to assure repayment of the financial assistance; and

5. providing financial assistance to each applicant listed in exhibit A will protect
the public’s safety and prudently provide for the protection of public funds, while furthering
the purposes of the SIB.

IT IS THEREFORE DETERMINED AND ORDERED by the commission that each
application listed in exhibit A submitted for financial assistance in the form of a loan from
the SIB meets the applicable requirements of the SIB Rules and, in accordance with those
provisions, the commission grants final approval of the applications for SIB loans under the
terms contained within exhibit A up to the amount listed for each project to pay for the
eligible project costs necessary for the projects.

IT IS FURTHER ORDERED by the commission that the executive director or his
designee is directed and authorized to enter into financial assistance agreements for each
of the attached SIB loan requests, which comply with the SIB Rules and which contains the
terms attached hereto as exhibit A.

Submitted and reviewed by: Recommended by:

Signed by:

DocuSigned by:
. 3\
Dunjamin. H. (slor [7(/(0\4//\)(/0)/]\1%«5

E40415EC36E4474

OFEA4RIE

4

Director, Project Finance & Toll Operations Division Executive Director

117114 3January 29, 2026

Minute Date
Number Passed
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Exhibit A

State Infrastructure Bank Loan Terms

Loan Amount Pledged U8 e —— Interest

Applicant (up to) Collateral Maturity Repayment Rate

Project Description

(up to) Deferral

Development of five
(5) MPO projects
identified as Railroad
Drive Reconstruction,
Sun Valley Street
City of El Paso Ad-valorem Tax 25 o Improvements, Playa
(S2026-001-05) $14,822,000 Revenues years N/A 3.44% Drain and Sunland
Park Shared Use
Paths, and Traffic
Management Center
Updates in El Paso
County, Texas.

Utility relocation
necessary for a non-

City of Granbury - 20 o tolled, on-system
(S2026-002-01) $16,800,000 Utility Revenues years N/A 3.99% project to widen US
377 in Hood County,

Texas

Utility relocation
RCH Water Supply Contract 25 nigﬁzsaargnf_c;r 2t221n-
Corporation $17,400,000 Revenues and cars N/A 4.55% ro'ect, to wiéen SH

(S2025-006-01) Utility Revenues y proj

205 in Rockwall
County, Texas

January 2026 1
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EXHIBIT C

BORROWER’S RESOLUTION AUTHORIZING LOAN AGREEMENT

Exhibit C
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EXHIBIT D

AMORTIZATION SCHEDULE
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EXHIBIT D - AMORTIZATION SCHEDULE

LOAN SCHEDULE REPORT

Loan Schedule for El Paso S2026-001-05

“ Start Balance Payment Due Amount Principal Payment Interest Payment Interest Capitalized End Balance
Number Rate

1 5/15/2026 3.44% $0.00 $6,000,000.00 $0.00 $0.00 $0.00 $0.00 $6,000,000.00
2 8/15/2026 3.44% $6,000,000.00 $0.00 $361,677.60 $310,077.60 $51,600.00 $0.00 $5,689,922.40
3 8/15/2027 3.44% $5,689,922.40 $0.00 $361,677.60 $165,944.27 $195,733.33 $0.00 $5,523,978.13
4 8/15/2028 3.44% $5,523,978.13 $0.00 $361,677.61 $171,652.76 $190,024.85 $0.00 $5,352,325.37
5 8/15/2029 3.44% $5,352,325.37 $0.00 $361,677.60 $177,557.61 $184,119.99 $0.00 $5,174,767.76
6 8/15/2030 3.44% $5,174,767.76 $0.00 $361,677.60 $183,665.59 $178,012.01 $0.00 $4,991,102.17
7  8/15/2031 3.44% $4,991,102.17 $0.00 $361,677.60 $189,983.69 $171,693.91 $0.00 $4,801,118.48
8  8/15/2032 3.44% $4,801,118.48 $0.00 $361,677.61 $196,519.13 $165,158.48 $0.00 $4,604,599.35
9  8/15/2033 3.44% $4,604,599.35 $0.00 $361,677.61 $203,279.39 $158,398.22 $0.00 $4,401,319.96
10  8/15/2034 3.44% $4,401,319.96 $0.00 $361,677.61 $210,272.20 $151,405.41 $0.00 $4,191,047.76
11 8/15/2035 3.44% $4,191,047.76 $0.00 $361,677.60 $217,505.56 $144,172.04 $0.00 $3,973,542.20
12 8/15/2036 3.44% $3,973,542.20 $0.00 $361,677.60 $224,987.75 $136,689.85 $0.00 $3,748,554.45
13 8/15/2037 3.44% $3,748,554.45 $0.00 $361,677.60 $232,727.33 $128,950.27 $0.00 $3,515,827.12
14 8/15/2038 3.44% $3,515,827.12 $0.00 $361,677.60 $240,733.15 $120,944.45 $0.00 $3,275,093.97
15 8/15/2039 3.44% $3,275,093.97 $0.00 $361,677.60 $249,014.37 $112,663.23 $0.00 $3,026,079.60
16 8/15/2040 3.44% $3,026,079.60 $0.00 $361,677.61 $257,580.47 $104,097.14 $0.00 $2,768,499.13
17 8/15/2041 3.44% $2,768,499.13 $0.00 $361,677.60 $266,441.23 $95,236.37 $0.00 $2,502,057.90
18  8/15/2042 3.44% $2,502,057.90 $0.00 $361,677.60 $275,606.81 $86,070.79 $0.00 $2,226,451.09
19 8/15/2043 3.44% $2,226,451.09 $0.00 $361,677.61 $285,087.69 $76,589.92 $0.00 $1,941,363.40
20  8/15/2044 3.44% $1,941,363.40 $0.00 $361,677.60 $294,894.70 $66,782.90 $0.00 $1,646,468.70
21 8/15/2045 3.44% $1,646,468.70 $0.00 $361,677.60 $305,039.08 $56,638.52 $0.00 $1,341,429.62
22 8/15/2046 3.44% $1,341,429.62 $0.00 $361,677.60 $315,532.42 $46,145.18 $0.00 $1,025,897.20

Page 1 of 2

¢

TxDOT Financial Assistance System

Texas
Department
of Transportation




LOAN SCHEDULE REPORT

Loan Schedule for El Paso S2026-001-05

“ Start Balance Payment Due Amount Principal Payment Interest Payment Interest Capitalized End Balance
Number Rate

8/15/2047 3.44% $1,025,897.20 $0.00 $361,677.60 $326,386.74 $35,290.86 $0.00 $699,510.46

24  8/15/2048 3.44% $699,510.46 $0.00 $361,677.60 $337,614.44 $24,063.16 $0.00 $361,896.02

25  8/15/2049 3.44% $361,896.02 $0.00 $361,677.60 $349,228.38 $12,449.22 $0.00 $12,667.64

26 8/15/2050 3.44% $12,667.64 $0.00 $13,103.41 $12,667.64 $435.77 $0.00 $0.00
TxDOT Financial Assistance System Page 2 of 2

¢

Texas
Department
of Transportation
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EXHIBIT E

ADVANCE FUNDING AGREEMENT FOR CONGESTION MITIGATION AIR QUALITY
PROJECT OFF-SYSTEM, DATED AUGUST 30, 2022

ADVANCE FUNDING AGREEMENT AMENDMENT #1, DATED OCTOBER 18, 2022

ADVANCE FUNDING AGREEMENT FOR CONGESTION MITIGATION AIR QUALITY
PROJECT OFF-SYSTEM, DATED AUGUST 30, 2024

ADVANCE FUNDING AGREEMENT FOR CONGESTION MITIGATION AIR QUALITY
PROJECT OFF-SYSTEM AMENDMENT #1, DATED MARCH 27, 2025

ADVANCE FUNDING AGREEMENT FOR CONGESTION MITIGATION AIR QUALITY
PROJECT OFF-SYSTEM, DATED SEPTEMBER 8, 2025

ADVANCE FUNDING AGREEMENT FOR CONGESTION MITIGATION AIR QUALITY
PROJECT OFF-SYSTEM, DATED SEPTEMBER 9, 2025

Exhibit E
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TxDOT: Federal Highway Administration:
CSJ # ‘ 0924-06-566 CFDA No. 20.205
District # ‘ 24-El Paso ‘ AFA ID | 200003285 CFDA Title Highway Planning and Construction

Code Chart 64 # | 134000

Traffic Management Center Upgrade

Project Name Phase 2

AFA Not Used For Research & Development

STATE OF TEXAS 8§

COUNTY OF TRAVIS  §

ADVANCE FUNDING AGREEMENT

Congestion Mitigation Air Quality Project
Off-System

THIS AGREEMENT (Agreement) is made by and between the State of Texas, acting by and
through the Texas Department of Transportation called the “State”, and the City of El Paso,
acting by and through its duly authorized officials, called the “Local Government”. The State and
Local Government shall be collectively referred to as “the parties” hereinafter.

WITNESSETH

WHEREAS, federal law establishes federally funded programs for transportation improvements

to implement its public purposes, and

WHEREAS, the Texas Transportation Code, Section 201.103 establishes that the State shall
design, construct and operate a system of highways in cooperation with local governments, and
Section 222.052 authorizes the Texas Transportation Commission to accept contributions from
political subdivisions for development and construction of public roads and the state highway

system within the political subdivision, and

WHEREAS, federal and state laws require local governments to meet certain contract
standards relating to the management and administration of State and federal funds, and

WHEREAS, the Texas Transportation Commission has codified 43 TAC, Rules 15.50-15.56 that
describe federal, state, and local responsibilities for cost participation in highway improvement

and other transportation projects, and

WHEREAS, the Texas Transportation Commission passed Minute Order Number 115291
authorizing the State to undertake and complete a highway improvement or other transportation
project generally described as Upgrade City’s traffic management center and traffic signal
controller equipment, Phase 1 is the desigh phase and phase 2 is design and
construction. The portion of the project work covered by this Agreement is identified in the

Agreement, Article 3, Scope of Work (Project), and

WHEREAS, the Texas Transportation Commission has not authorized funding for the
construction of the highway improvement or other transportation project and the project is not
currently listed and approved for construction in the Unified Transportation Program (UTP) or
Statewide Transportation Improvement Program (STIP). This Agreement does not represent a
commitment to future project funding for any project elements, including construction, not

AFA LongGen Page 1 of 17
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TxDOT: Federal Highway Administration:

CSJ # ‘ 0924-06-566 CFDA No. 20.205

District # ‘ 24-El Paso ‘ AFA ID | 200003285 CFDA Title Highway Planning and Construction
Code Chart 64 # | 134000

Project Name ;La;gg ;\/Ianagement Center Upgrade AFA Not Used For Research & Development

specifically outlined in the Agreement. Costs not specifically identified as reimbursable under
this Agreement will not be requested or reimbursed.

WHEREAS, the Governing Body of the Local Government has approved entering into this
Agreement by resolution, ordinance, or commissioners court order dated {Enter Date of
Resolution}, which is attached to and made a part of this Agreement as Attachment C,
Resolution, Ordinance, or Commissioners Court Order (Attachment C). A map showing the
Project location appears in Attachment A, Location Map Showing Project (Attachment A), which
is attached to and made a part of this Agreement.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements of the parties, to be by them respectively kept and performed as set forth in this
Agreement, it is agreed as follows:

AGREEMENT
1. Responsible Parties:

For the Project covered by this Agreement, the parties shall be responsible for the
following work as stated in the article of the Agreement referenced in the table below:

1 | N/A Utilities Article 8

2. | Local Government Environmental Assessment and Mitigation Article 9

3. | Local Government Architectural and Engineering Services Article 11

4. | Local Government Construction Responsibilities Article 12

5. | N/A Right of Way and Real Property Article 14
2. Period of the Agreement

This Agreement becomes effective when signed by the last party whose signing makes
the Agreement fully executed. This Agreement shall remain in effect until the Project is
completed or unless terminated as provided below.

3. Scope of Work
The scope of work for the Project consists of the design and construction of the
upgrades to the City of El Paso Traffic Management Center and traffic signal
upgrades to include evaluating latest technology used to control and
communicate with traffic signal lights, adaptive technology, emergency
preemption and mass transit priority. Field investigations will be necessary to
evaluate any new construction needs to accommodate the new equipment
footprint.

4. Project Sources and Uses of Funds

The total estimated cost of the Project is shown in Attachment B, Project Budget
(Attachment B) which is attached to and made a part of this Agreement.

AFA LongGen Page 2 of 17 Rev. 12/10/2021
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TxDOT: Federal Highway Administration:
CSJ # ‘ 0924-06-566 CFDA No. 20.205
District # ‘ 24-El Paso ‘ AFA ID | 200003285 CFDA Title Highway Planning and Construction

Code Chart 64 # | 134000

Traffic Management Center Upgrade

Project Name Phase 2

AFA Not Used For Research & Development

A. If the Local Government will perform any work under this Agreement for which
reimbursement will be provided by or through the State, the Local Government
must complete training. If federal funds are being used, the training must be
completed before federal spending authority is obligated. Training is complete
when at least one individual who is working actively and directly on the Project
successfully completes and receives a certificate for the course entitled “Local
Government Project Procedures and Qualification for the Texas Department of
Transportation” and retains qualification in accordance with applicable TxDOT
procedures. Upon request, the Local Government shall provide the certificate of
gualification to the State. The individual who receives the training certificate may
be an employee of the Local Government or an employee of a firm that has been
contracted by the Local Government to perform oversight of the Project. The
State in its discretion may deny reimbursement if the Local Government has not
continuously designated in writing a qualified individual to work actively on or to

directly oversee the Project.

B. The expected cash contributions from the federal government, the State, the
Local Government, or other parties are shown in Attachment B. The State will
pay for only those Project costs that have been approved by the Texas
Transportation Commission. For projects with federal funds, the State and the
federal government will not reimburse the Local Government for any work
performed before the federal spending authority is formally obligated to the
Project by the Federal Highway Administration (FHWA). After federal funds have
been obligated, the State will send to the Local Government a copy of the formal
documentation showing the obligation of funds including federal award
information. The Local Government is responsible for 100% of the cost of any
work performed under its direction or control before the federal spending

authority is formally obligated.

C. Attachment B shows, by major cost categories, the cost estimates and the party
responsible for performing the work for each category. These categories may
include but are not limited to: (1) costs of real property; (2) costs of utility work;
(3) costs of environmental assessment and remediation; (4) cost of preliminary
engineering and design; (5) cost of construction and construction management;

and (6) any other local project costs.

D. The State will be responsible for securing the federal and State share of the
funding required for the development and construction of the local Project. If the
Local Government is due funds for expenses incurred, these funds will be
reimbursed to the Local Government on a cost basis.

E. The Local Government will be responsible for all non-federal or non-State
participation costs associated with the Project, unless otherwise provided for in
this Agreement or approved otherwise in an amendment to this Agreement. For
items of work subject to specified percentage funding, the Local Government
shall only in those instances be responsible for all Project costs that are greater
than the maximum State and federal participation specified in Attachment B and
for overruns in excess of the amount specified in Attachment B to be paid by the

Local Government.

AFA LongGen Page 3 of 17
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The budget in Attachment B will clearly state all items subject to fixed price
funding, specified percentage funding, and the periodic payment schedule, when
periodic payments have been approved by the State.

When the Local Government bears the responsibility for paying cost overruns,
the Local Government shall make payment to the State within thirty (30) days
from the receipt of the State’s written notification of additional funds being due.
When fixed price funding is used, the Local Government is responsible for the
fixed price amount specified in Attachment B. Fixed prices are not subject to
adjustment unless (1) differing site conditions are encountered; (2) further
definition of the Local Government’s requested scope of work identifies greatly
differing costs from those estimated; (3) work requested by the Local
Government is determined to be ineligible for federal participation; or (4) the
adjustment is mutually agreed to by the State and the Local Government.

Prior to the performance of any engineering review work by the State, the Local
Government will pay to the State the amount specified in Attachment B. At a
minimum, this amount shall equal the Local Government’s funding share for the
estimated cost of preliminary engineering performed or reviewed by the State for
the Project. At least sixty (60) days prior to the date set for receipt of the
construction bids, the Local Government shall remit its remaining financial share
for the State’s estimated construction oversight and construction cost.

The State will not execute the contract for the construction of the Project until the
required funding has been made available by the Local Government in
accordance with this Agreement.

Whenever funds are paid by the Local Government to the State under this
Agreement, the Local Government shall remit a check or warrant made payable
to the “Texas Department of Transportation” or may use the State’s Automated
Clearing House (ACH) system for electronic transfer of funds in accordance with
instructions provided by TxDOT’s Finance Division. The funds shall be deposited
and managed by the State and may only be applied by the State to the Project.
The State will not pay interest on any funds provided by the Local Government.
If a waiver for the collection of indirect costs for a service project has been
granted under 43 TAC 815.56, the State will not charge the Local Government
for the indirect costs the State incurs on the Project, unless this Agreement is
terminated at the request of the Local Government prior to completion of the
Project.

If the Local Government is an Economically Disadvantaged County (EDC) and if
the State has approved adjustments to the standard financing arrangement, this
Agreement reflects those adjustments.

Where the Local Government is authorized to perform services under this
Agreement and be reimbursed by the State, the Local Government is authorized
to submit requests for reimbursement by submitting the original of an itemized
invoice, in a form and containing all items required by the State, no more
frequently than monthly and no later than ninety (90) days after costs are
incurred. If the Local Government submits invoices more than ninety (90) days
after the costs are incurred and if federal funding is reduced as a result, the State
shall have no responsibility to reimburse the Local Government for those costs.
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P. Upon completion of the Project, the State will perform a final accounting of the
Project costs for all items of work with specified percentage funding. Any funds
due by the Local Government, the State, or the federal government for these

work items will be promptly paid by the owing party.

Q. The state auditor may conduct an audit or investigation of any entity receiving
funds from the State directly under this Agreement or indirectly through a
subcontract under this Agreement. Acceptance of funds directly under this
Agreement or indirectly through a subcontract under this Agreement acts as
acceptance of the authority of the state auditor, under the direction of the
legislative audit committee, to conduct an audit or investigation in connection with
those funds. An entity that is the subject of an audit or investigation must provide
the state auditor with access to any information the state auditor considers
relevant to the investigation or audit.

R. Payment under this Agreement beyond the end of the current fiscal biennium is
subject to availability of appropriated funds. If funds are not appropriated, this
Agreement shall be terminated immediately with no liability to either party.

5. Termination of This Agreement

This Agreement shall remain in effect until the Project is completed and accepted by all

parties, unless:

A. The Agreement is terminated in writing with the mutual consent of the parties;
B. The Agreement is terminated by one party because of a breach, in which case

any costs incurred because of the breach shall be paid by the breaching party;
C. The Local Government elects not to provide funding after the completion of

preliminary engineering, specifications, and estimates (PS&E) and the Project
does not proceed because of insufficient funds, in which case the Local
Government agrees to reimburse the State for its reasonable actual costs
incurred during the Project; or
D. The Agreement is terminated by the State because the parties are not able to
execute a mutually agreeable amendment when the costs for Local Government
requested items increase significantly due to differing site conditions,
determination that Local government requested work is ineligible for federal or
state cost participation, or a more thorough definition of the Local Government’s
proposed work scope identifies greatly differing costs from those estimated. The
State will reimburse Local Government remaining funds to the Local Government
within ninety (90) days of termination; or
E. The Project is inactive for thirty-six (36) consecutive months or longer and no
expenditures have been charged against federal funds, in which case the State
may in its discretion terminate this Agreement.

6. Amendments

Amendments to this Agreement due to changes in the character of the work, terms of
the Agreement, or responsibilities of the parties relating to the Project may be enacted
through a mutually agreed upon, written amendment.

AFA LongGen
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7. Remedies

This Agreement shall not be considered as specifying the exclusive remedy for any
agreement default, but all remedies existing at law and in equity may be availed of by

either party to this Agreement and shall be cumulative.

8. Utilities

The party named in Article 1, Responsible Parties, under AGREEMENT shall be
responsible for the adjustment, removal, or relocation of utility facilities in accordance
with applicable state laws, regulations, rules, policies, and procedures, including any
cost to the State of a delay resulting from the Local Government’s failure to ensure that
utility facilities are adjusted, removed, or relocated before the scheduled beginning of
construction. The Local Government will not be reimbursed with federal or State funds
for the cost of required utility work. The Local Government must obtain advance
approval for any variance from established procedures. Before a construction contract is
let, the Local Government shall provide, at the State’s request, a certification stating that
the Local Government has completed the adjustment of all utilities that must be adjusted

before construction is commenced.

9. Environmental Assessment and Mitigation

Development of a transportation project must comply with the National Environmental
Policy Act and the National Historic Preservation Act of 1966, which require
environmental clearance of federal-aid projects. The party named in Article 1,
Responsible Parties, under AGREEMENT is responsible for the following:

A. The identification and assessment of any environmental problems associated
with the development of a local project governed by this Agreement.

B. The cost of any environmental problem’s mitigation and remediation.

C. Providing any public meetings or public hearings required for the environmental

assessment process. Public hearings will not be held prior to the approval of the

Project schematic.

D. The preparation of the NEPA documents required for the environmental

clearance of this Project.

If the Local Government is responsible for the environmental assessment and mitigation,
before the advertisement for bids, the Local Government shall provide to the State
written documentation from the appropriate regulatory agency or agencies that all

environmental clearances have been obtained.

10. Compliance with Accessibility Standards

All parties to this Agreement shall ensure that the plans for and the construction of all
projects subject to this Agreement are in compliance with standards issued or approved
by the Texas Department of Licensing and Regulation (TDLR) as meeting or consistent
with minimum accessibility requirements of the Americans with Disabilities Act (P.L. 101-

336) (ADA).
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11. Architectural and Engineering Services

The party named in Article 1, Responsible Parties, under AGREEMENT has
responsibility for the performance of architectural and engineering services. The
engineering plans shall be developed in accordance with the applicable State’s Standard
Specifications for Construction and Maintenance of Highways, Streets and Bridges and
the special specifications and special provisions related to it. For projects on the State
highway system, the design shall, at a minimum conform to applicable State manuals.
For projects not on the State highway system, the design shall, at a minimum, conform
to applicable American Association of State Highway and Transportation Officials

(AASHTO) design standards.

In procuring professional services, the parties to this Agreement must comply with
federal requirements cited in 23 CFR Part 172 if the Project is federally funded and with
Texas Government Code 2254, Subchapter A, in all cases. Professional contracts for
federally funded projects must conform to federal requirements, specifically including the
provision for participation by Disadvantaged Business Enterprises (DBEs), ADA, and
environmental matters. If the Local Government is the responsible party, the Local
Government shall submit its procurement selection process for prior approval by the
State. All professional services contracts must be reviewed and approved by the State

prior to execution by the Local Government.

12. Construction Responsibilities

The party named in Article 1, Responsible Parties, under AGREEMENT is responsible

for the following:

A. Advertise for construction bids, issue bid proposals, receive and tabulate the
bids, and award and administer the contract for construction of the Project.
Administration of the contract includes the responsibility for construction
engineering and for issuance of any change orders, supplemental agreements,
amendments, or additional work orders that may become necessary subsequent
to the award of the construction contract. In order to ensure federal funding
eligibility, projects must be authorized by the State prior to advertising for

construction.

B. If the State is the responsible party, the State will use its approved contract
letting and award procedures to let and award the construction contract.

C. If the Local Government is the responsible party, the Local Government shall

submit its contract letting and award procedures to the State for review and

approval prior to letting.

D. If the Local Government is the responsible party, the State must concur with the
low bidder selection before the Local Government can enter into a contract with
the vendor.

E. If the Local Government is the responsible party, the State must review and

approve change orders.

F. Upon completion of the Project, the party responsible for constructing the Project
will issue and sign a “Notification of Completion” acknowledging the Project’s
construction completion and submit certification(s) sealed by a professional
engineer(s) licensed in the State of Texas.
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G. For federally funded contracts, the parties to this Agreement will comply with
federal construction requirements cited in 23 CFR Part 635 and with
requirements cited in 23 CFR Part 633, and shall include the latest version of
Form “FHWA-1273” in the contract bidding documents. [f force account work will
be performed, a finding of cost effectiveness shall be made in compliance with 23

CFR 635, Subpart B.

13. Project Maintenance

The Local Government shall be responsible for maintenance of locally owned roads and
locally owned facilities after completion of the work. The State shall be responsible for
maintenance of the State highway system after completion of the work if the work was
on the State highway system, unless otherwise provided for in existing maintenance

agreements with the Local Government.

14. Right of Way and Real Property

The party named in Article 1, Responsible Parties, under AGREEMENT is responsible
for the provision and acquisition of any needed right of way or real property.

The Local Government shall be responsible for the following:

A. Right of way and real property acquisition shall be the responsibility of the Local
Government. Title to right of way and other related real property must be
acceptable to the State before funds may be expended for the improvement of

the right of way or real property.

B. If the Local Government is the owner of any part of the Project site under this
Agreement, the Local Government shall permit the State or its authorized
representative access to occupy the site to perform all activities required to

execute the work.

C. All parties to this Agreement will comply with and assume the costs for
compliance with all the requirements of Title Il and Title Ill of the Uniform
Relocation Assistance and Real Property Acquisition Policies Act of 1970, Title
42 U.S.C.A. Section 4601 et seq., including those provisions relating to incidental
expenses incurred by the property owners in conveying the real property to the
Local Government and benefits applicable to the relocation of any displaced
person as defined in 49 CFR Section 24.2(g). Documentation to support such
compliance must be maintained and made available to the State and its
representatives for review and inspection.

D. The Local Government shall assume all costs and perform necessary
requirements to provide any necessary evidence of title or right of use in the
name of the Local Government to the real property required for development of
the Project. The evidence of title or rights shall be acceptable to the State, and
be free and clear of all encroachments. The Local Government shall secure and
provide easements and any needed rights of entry over any other land needed to
develop the Project according to the approved Project plans. The Local
Government shall be responsible for securing any additional real property

required for completion of the Project.
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In the event real property is donated to the Local Government after the date of
the State’s authorization, the Local Government will provide all documentation to
the State regarding fair market value of the acquired property. The State will
review the Local Government’s appraisal, determine the fair market value and
credit that amount towards the Local Government’s financial share. If donated
property is to be used as a funding match, it may not be provided by the Local
Government. The State will not reimburse the Local Government for any real
property acquired before execution of this Agreement and the obligation of
federal spending authority.

The Local Government shall prepare real property maps, property descriptions,
and other data as needed to properly describe the real property and submit them
to the State for approval prior to the Local Government acquiring the real
property. Tracings of the maps shall be retained by the Local Government for a
permanent record.

The Local Government agrees to make a determination of property values for
each real property parcel by methods acceptable to the State and to submit to
the State a tabulation of the values so determined, signed by the appropriate
Local Government representative. The tabulations shall list the parcel numbers,
ownership, acreage and recommended compensation. Compensation shall be
shown in the component parts of land acquired, itemization of improvements
acquired, damages (if any) and the amounts by which the total compensation will
be reduced if the owner retains improvements. This tabulation shall be
accompanied by an explanation to support the determined values, together with
a copy of information or reports used in calculating all determined values.
Expenses incurred by the Local Government in performing this work may be
eligible for reimbursement after the Local Government has received written
authorization by the State to proceed with determination of real property values.
The State will review the data submitted and may base its reimbursement for
parcel acquisitions on these values.

Reimbursement for real property costs will be made to the Local Government for
real property purchased in an amount not to exceed eighty percent (80%) of the
cost of the real property purchased in accordance with the terms and provisions
of this Agreement. Reimbursement will be in an amount not to exceed eighty
percent (80%) of the State’s predetermined value of each parcel, or the net cost
of the parcel, whichever is less. In addition, reimbursement will be made to the
Local Government for necessary payments to appraisers, expenses incurred in
order to assure good title, and costs associated with the relocation of displaced
persons and personal property as well as incidental expenses.

If the Project requires the use of real property to which the Local Government will
not hold title, a separate agreement between the owners of the real property and
the Local Government must be executed prior to execution of this Agreement.
The separate agreement must establish that the Project will be dedicated for
public use for a period of not less than 10 (ten) years after completion. The
separate agreement must define the responsibilities of the parties as to the use
of the real property and operation and maintenance of the Project after
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15.

16.

17.

18.

19.

completion. The separate agreement must be approved by the State prior to its
execution. A copy of the executed agreement shall be provided to the State.

Insurance

If this Agreement authorizes the Local Government or its contractor to perform any work
on State right of way, before beginning work, the entity performing the work shall provide
the State with a fully executed copy of the State's Form 1560 Certificate of Insurance
verifying the existence of coverage in the amounts and types specified on the Certificate
of Insurance for all persons and entities working on State right of way. This coverage
shall be maintained until all work on the State right of way is complete. If coverage is not
maintained, all work on State right of way shall cease immediately, and the State may
recover damages and all costs of completing the work.

Notices
All notices to either party shall be delivered personally or sent by certified or U.S. mail,
postage prepaid, addressed to that party at the following address:

Local Government: State:
City of El Paso Texas Department of Transportation
ATTN: CID Director of Grant Funded ATTN: Director of Contract Services
Programs 125 E. 11" Street
P.O. Box 1890 Austin, TX 78701
El Paso, Texas 79950-1890

All notices shall be deemed given on the date delivered in person or deposited in the
mail, unless otherwise provided by this Agreement. Either party may change the above
address by sending written notice of the change to the other party. Either party may
request in writing that notices shall be delivered personally or by certified U.S. mail, and
that request shall be carried out by the other party.

Legal Construction

If one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provisions and this Agreement shall be
construed as if it did not contain the invalid, illegal, or unenforceable provision.

Responsibilities of the Parties

The State and the Local Government agree that neither party is an agent, servant, or
employee of the other party, and each party agrees it is responsible for its individual acts
and deeds as well as the acts and deeds of its contractors, employees, representatives,
and agents.

Ownership of Documents
Upon completion or termination of this Agreement, all documents prepared by the State
shall remain the property of the State. All data and information prepared under this
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20.

21.

22.

23.

24,

25.

Agreement shall be made available to the State without restriction or limitation on their
further use. All documents produced or approved or otherwise created by the Local
Government shall be transmitted to the State, in the format directed by the State, on a
monthly basis or as required by the State. The originals shall remain the property of the
Local Government. .

Compliance with Laws

The parties to this Agreement shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any manner affecting the performance of this
Agreement. When required, the Local Government shall furnish the State with
satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and
supersedes any prior understandings or written or oral agreements respecting the
Agreement’s subject matter.

Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the cost
principles established in 2 CFR 200 that specify that all reimbursed costs are allowable,
reasonable, and allocable to the Project.

Procurement and Property Management Standards

The parties to this Agreement shall adhere to the procurement and property
management standards established in 2 CFR 200, Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards, and to the
Texas Uniform Grant Management Standards. The State must pre-approve the Local
Government’s procurement procedures for purchases to be eligible for state or federal
funds.

Inspection of Books and Records

The parties to this Agreement shall maintain all books, documents, papers, accounting
records, and other documentation relating to costs incurred under this Agreement and
shall make such materials available to the State, the Local Government, and, if federally
funded, the FHWA and the U.S. Office of the Inspector General or their duly authorized
representatives for review and inspection at its office during the Agreement period and
for seven (7) years from the date of final reimbursement by FHWA under this Agreement
or until any impending litigation or claims are resolved. Additionally, the State, the Local
Government, and the FHWA and their duly authorized representatives shall have access
to all the governmental records that are directly applicable to this Agreement for the
purpose of making audits, examinations, excerpts, and transcriptions.

Civil Rights Compliance
The parties to this Agreement are responsible for the following:
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A. Compliance with Regulations: Both parties will comply with the Acts and the

Regulations relative to Nondiscrimination in Federally-assisted programs of the
U.S. Department of Transportation (USDOT), the Federal Highway
Administration (FHWA), as they may be amended from time to time, which are
herein incorporated by reference and made part of this Agreement.

B. Nondiscrimination: The Local Government, with regard to the work performed by
it during the Agreement, will not discriminate on the grounds of race, color, or
national origin in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The Local Government will
not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the Agreement
covers any activity, project, or program set forth in Appendix B of 49 CFR Part

21.

C. Solicitations for Subcontracts, Including Procurement of Materials and

Equipment: In all solicitations either by competitive bidding or negotiation made
by the Local Government for work to be performed under a subcontract, including
procurement of materials or leases of equipment, each potential subcontractor or
supplier will be notified by the Local Government of the Local Government’s
obligations under this Agreement and the Acts and Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

D. Information and Reports: The Local Government will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and facilities as may be determined by the State or the FHWA to be
pertinent to ascertain compliance with such Acts, Regulations or directives.
Where any information required of the Local Government is in the exclusive
possession of another who fails or refuses to furnish this information, the Local
Government will so certify to the State or the FHWA, as appropriate, and will set
forth what efforts it has made to obtain the information.

E. Sanctions for Noncompliance: In the event of the Local Government's

noncompliance with the Nondiscrimination provisions of this Agreement, the
State will impose such contract sanctions as it or the FHWA may determine to be
appropriate, including, but not limited to:
1. withholding of payments to the Local Government under the Agreement until
the Local Government complies and/or
2. cancelling, terminating, or suspending of the Agreement, in whole or in part.
F. Incorporation of Provisions: The Local Government will include the provisions of
paragraphs (A) through (F) in every subcontract, including procurement of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The Local Government will take such
action with respect to any subcontract or procurement as the State or the FHWA
may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the Local Government becomes involved in, or
is threatened with, litigation with a subcontractor or supplier because of such
direction, the Local Government may request the State to enter into such
litigation to protect the interests of the State. In addition, the Local Government
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may request the United States to enter into such litigation to protect the interests

of the United States.

26. Pertinent Non-Discrimination Authorities

During the performance of this Agreement, each party, for itself, its assignees, and
successors in interest agree to comply with the following nondiscrimination statutes and

authorities; including but not limited to:

A. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(pro-hibits discrimination on the basis of race, color, national origin); and 49 CFR

Part 21.

B. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of federal or federal-aid programs

and projects).

C. Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), as amended,
(prohibits discrimination on the basis of sex).

D. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.) as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part

27.

E. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age).

F. Airport and Airway Improvement Act of 1982, (49 U.S.C. Chapter 471, Section
47123), as amended, (prohibits discrimination based on race, creed, color,

national origin, or sex).

G. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the federal-aid recipients, subrecipients and contractors,
whether such programs or activities are federally funded or not).

H. Titles 1l and 11l of the Americans with Disabilities Act, which prohibits
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. 88 12131-12189) as implemented by Department of
Transportation regulations at 49 C.F.R. parts 37 and 38.

l. The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and

sex).

J. Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures
nondiscrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations.

K. Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
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compliance with Title VI, the parties must take reasonable steps to ensure that
LEP persons have meaningful access to the programs (70 Fed. Reg. at 74087 to
74100).

Title IX of the Education Amendments of 1972, as amended, which prohibits the
parties from discriminating because of sex in education programs or activities (20
U.S.C. 1681 et seq.).

27. Disadvantaged Business Enterprise (DBE) Program Requirements
If federal funds are used:

A.
B.

C.

AFA LongGen

The parties shall comply with the Disadvantaged Business Enterprise Program
requirements established in 49 CFR Part 26.

The Local Government shall adopt, in its totality, the State’s federally approved
DBE program.

The Local Government shall incorporate into its contracts with subproviders an
appropriate DBE goal consistent with the State’s DBE guidelines and in
consideration of the local market, project size, and nature of the goods or
services to be acquired. The Local Government shall submit its proposed scope
of services and quantity estimates to the State to allow the State to establish a
DBE goal for each Local Government contract with a subprovider. The Local
Government shall be responsible for documenting its actions.

The Local Government shall follow all other parts of the State’s DBE program
referenced in TxDOT Form 2395, Memorandum of Understanding Regarding the
Adoption of the Texas Department of Transportation’s Federally-Approved
Disadvantaged Business Enterprise by Entity, and attachments found at web
address http://ftp.dot.state.tx.us/pub/txdot-
info/bop/dbe/mou/mou_attachments.pdf.

The Local Government shall not discriminate on the basis of race, color, national
origin, or sex in the award and performance of any U.S. Department of
Transportation (DOT)-assisted contract or in the administration of its DBE
program or the requirements of 49 CFR Part 26. The Local Government shall
take all necessary and reasonable steps under 49 CFR Part 26 to ensure non-
discrimination in award and administration of DOT-assisted contracts. The
State’s DBE program, as required by 49 CFR Part 26 and as approved by DOT,
is incorporated by reference in this Agreement. Implementation of this program
is a legal obligation and failure to carry out its terms shall be treated as a
violation of this Agreement. Upon notification to the Local Government of its
failure to carry out its approved program, the State may impose sanctions as
provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Each contract the Local Government signs with a contractor (and each
subcontract the prime contractor signs with a sub-contractor) must include the
following assurance: The contractor, sub-recipient, or sub-contractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance
of this contract. The contractor shall carry out applicable requirements of 49
CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
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by the contractor to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other
remedy as the recipient deems appropriate.

28. Debarment Certifications

If federal funds are used, the parties are prohibited from making any award at any tier to
any party that is debarred or suspended or otherwise excluded from or ineligible for
participation in Federal Assistance Programs under Executive Order 12549, “Debarment
and Suspension.” By executing this Agreement, the Local Government certifies that it
and its principals are not currently debarred, suspended, or otherwise excluded from or
ineligible for participation in Federal Assistance Programs under Executive Order 12549
and further certifies that it will not do business with any party, to include principals, that is
currently debarred, suspended, or otherwise excluded from or ineligible for participation
in Federal Assistance Programs under Executive Order 12549. The parties to this
Agreement shall require any party to a subcontract or purchase order awarded under
this Agreement to certify its eligibility to receive federal funds and, when requested by
the State, to furnish a copy of the certification.

If state funds are used, the parties are prohibited from making any award to any party
that is debarred under the Texas Administrative Code, Title 34, Part 1, Chapter 20,
Subchapter G, Rule §20.585 and the Texas Administrative Code, Title 43, Part 1,

Chapter 9, Subchapter G.

29. Lobbying Certification

If federal funds are used, in executing this Agreement, each signatory certifies to the

best of that signatory’s knowledge and belief, that:

A. No federal appropriated funds have been paid or will be paid by or on behalf of
the parties to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any federal contract, the making of any federal grant, the making of
any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal
contract, grant, loan, or cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with federal contracts, grants,
loans, or cooperative agreements, the signatory for the Local Government shall
complete and submit the Federal Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

C. The parties shall require that the language of this certification shall be included in
the award documents for all sub-awards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
all sub-recipients shall certify and disclose accordingly. Submission of this
certification is a prerequisite for making or entering into this transaction imposed

AFA LongGen Page 15 of 17
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by Title 31 U.S.C. 81352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

30. Federal Funding Accountability and Transparency Act Requirements

If federal funds are used, the following requirements apply:

A. Any recipient of funds under this Agreement agrees to comply with the Federal
Funding Accountability and Transparency Act (FFATA) and implementing
regulations at 2 CFR Part 170, including Appendix A. This Agreement is subject
to the following award terms: http://www.gpo.gov/fdsys/pkg/FR-2010-09-
14/pdf/2010-22705.pdf and http://www.gpo.gov/fdsys/pka/FR-2010-09-

14/pdf/2010-22706.pdf.

B. The Local Government agrees that it shall:

1.

Obtain and provide to the State a System for Award Management (SAM)

number (Federal Acquisition Regulation, Part 4, Sub-part 4.11) if this award

provides more than $25,000 in federal funding. The SAM number may be

obtained by visiting the SAM website whose address is:

https://www.sam.gov/portal/public/SAM/

Obtain and provide to the State a Data Universal Numbering System (DUNS)

number, a unique nine-character number that allows federal government to

track the distribution of federal money. The DUNS may be requested free of

charge for all businesses and entities required to do so by visiting the Dun &

Bradstreet (D&B) on-line registration website http://fedgov.dnb.com/webform;

and

Report the total compensation and names of its top five executives to the

State if:

i. More than 80% of annual gross revenues are from the federal
government, and those revenues are greater than $25,000,000; and

ii. The compensation information is not already available through reporting
to the U.S. Securities and Exchange Commission.

31. Single Audit Report

If federal funds are used:

A. The parties shall comply with the single audit report requirements stipulated in 2
CFR 200, Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards.

B. If threshold expenditures of $750,000 or more are met during the fiscal year, the
Local Government must submit a Single Audit Report and Management Letter (if
applicable) to TxDOT's Compliance Division, 125 East 11th Street, Austin, TX
78701 or contact TxDOT’s Compliance Division by email at
singleaudits@txdot.gov.

C. If expenditures are less than the threshold during the Local Government's fiscal
year, the Local Government must submit a statement to TXDOT's Compliance
Division as follows: "We did not meet the $ expenditure threshold and
therefore, are not required to have a single audit performed for FY

AFA LongGen
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D. For each year the Project remains open for federal funding expenditures, the

Local Government will be responsible for filing a report or statement as described
above. The required annual filing shall extend throughout the life of the
Agreement, unless otherwise amended or the Project has been formally closed
out and no charges have been incurred within the current fiscal year.

32. Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this

Agreement on behalf of the entity represented.

Each party is signing this Agreement on the date stated under that party’s signature.

THE LOCAL GOVERNMENT

THE CITY OF EL PASO

DocuSigned by:
amucl '9(,«4/'7
By: SRHF\E(\I’\EQ’)RK:oAéyl
Samuel Rodriguez, P.E. Operations
& Transportation Officer for the City Manager

8/30/2022

Date

APPROVED AS TO CONTENT:

DocuSigned by:

WMW@J{M&W as.hpn

APPROVED AS TO FORM:

DocuSigned by:

Kelurta. Brite

EDCE213D39EA446.

F3tCTEF18ACAZA

Yvette Hernandez, P.E.
Director of Grant Funded Programs

pocusigned by:1 HE STATE OF TEXAS

@W@ Shuwart

FTCDABOFDB8C4B06

Signature

Kenneth Stewart
Typed or Printed Name

Director of Contract Services
Typed or Printed Title

8/30/2022

Date
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STATE OF TEXAS 8§
COUNTY OF TRAVIS 8§

ADVANCE FUNDING AGREEMENT
AMENDMENT # 1

THIS AMENDMENT is made by and between the State of Texas, acting through the Texas
Department of Transportation, (“State”) and the City of El Paso (“Local Government “) acting by and
through its duly authorized officials.

WITNESSETH
WHEREAS, the State and the Local Government executed an advanced funding agreement on
August 30 of 2022 (“AFA”) to upgrade the Local Government’s traffic management center and traffic

signal controller equipment;

WHEREAS, the attachments, although referenced in the AFA, were inadvertently left out of the
DocuSign envelope sent out for execution;

WHEREAS, it has become necessary to amend the AFA to include the missing attachments;
NOW THEREFORE, in consideration of the premises and of the mutual covenants and agreements
of the parties, the State and the Local Government do agree as follows:
AGREEMENT
1. Description of Amended Items
The following attachments, which are attached to this amendment, are hereby added to the
AFA: Attachment A-1, Location Map Showing Project; Attachment B-1, Project Budget; and
Attachment C-1, Resolution.
All other provisions of the original contract are unchanged and remain in full force and effect.
2. Signatory Warranty
Each signatory warrants that the signatory has necessary authority to execute this agreement on

behalf of the entity represented.

[SIGNATURE PAGE FOLLOWS]
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Each party is signing this amendment on the date stated under that party’s signature.

THE CITY OF EL PASO

ocuSigned by:

gy:|_Somwl fodripur

S5 AR

Samuel Rodriguez, P.E.
Operations & Transportation Officer for the City Manager

10/14/2022

Date

APPROVED AS TO CONTENT: APPROVED AS TO FORM:
DocuSigned by: DocuSigned by:

WMLHL M. tomandes [}obm‘a Prite

Yvette Hernandez, P.E. Roberta Brto.

City Engineer Assistant City Attorney

THE STATE OF TEXAS

DocusSign T

@W@ Shuwart

uuuuuuuuuuuuuuu

Director of Contract Services
Texas Department of Transportation

10/18/2022
Date
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ATTACHMENT A-1
LOCATION MAP SHOWING PROJECT .

An‘thony
Updates to Traffic
r Signals Citywide

Fort Bliss

anagement Cente

CSJ 0924-06-566

Traffic Management
Center Upgrades
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ATTACHMENT B-1
PROJECT BUDGET

Except for Indirect State Costs, all other costs will be allocated based on 80% Federal funding and 20% Local Government funding
until the federal funding reaches the maximum obligated amount. The Local Government will then be responsible for 100% of the

costs.
Description ’Total Federal State Participation Local Participation
Estimated Cost ||Participation
% [Cost % Before [% After  |Cost After 06 Before [% After |Cost After EDC
EDC Adj. |[EDC Adj. [EDC Adj. EDC Adj. [EDC Adj. |Adj.
Engineering $5,260,329  (180% [$4,208,263 (0% 12.0% $631,240 20% 8.0% $420,826
(by Local
Government)
Environmental (by  [$100,000 80% ($80,000 0% 12.0% $12,000 20% 8.0% $8,000
Local Government)
Construction $3,669,976 80% [$2,935,981 (l0% 12.0% $440,397 20% 8.0% $293,598
(by Local
Government)
Subtotal $9,030,305 57,224,244 $1,083,637 $722,424
Environmental Direct {$7,590 80% ($6,072 0% 12.0% $911 20% 8.0% $607
State Costs
Right of Way Direct {|$1,897 80% [$1,518 0% 0% 50 20% 8.0% 379
State Costs
Engineering Direct $17,078 80% ($13,663 0% 12.0% $2,049 20% 8.0% $1,366
State Costs
Utility Direct State $1,897 80% [$1,518 0% 0% $0 20% 8.0% $379
Costs
Construction Direct ~ [[$9,487 80% ($7,590 0% 12.0% $1,138 20% 8.0% $759
State Costs
‘"Indirect State Costs  [[$96,249 0% ($0 100% 100% 396,249 0% 0% 50
‘"TOTAL $9,164,503 $7,254,605 $1,183,984 $725,914
Initial payment by the Local Government to the State: $2,731
Payment by the Local Government to the State before construction: $759
Estimated total payment by the Local Government to the State $ 3,490
This is an estimate. The final amount of Local Government participation will be based on actual costs.
AFA Amend Page 4 of 5 Revised 11/9/2021
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ATTACHMENT C-1

RESOLUTION

NOW. THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF EL PASO:

THAT the City Manager. or designee, be authorized to sign an Advance Funding
Agreement by and between the City of El Paso and the State of Texas, acting by and through the
Texas Department of Transportation, for Traffic Management Center Upgrade Phase 2 project,
which has an estimated total project cost 0f $9.164.503.00 of which the estimated local government
participation amount is estimated at $725.914.00. Further, that the City Manager. or designee, is
authorized to sign all documents, agreement amendments, and perform all actions required to carry
out the obligations of the City under this agreement.

APPROVED this [J3N day of ,2022.

ATTEST:
Mayor
Kuha DPync’
Laura D. Prine
City Clerk
APPROVED AS TO FORM: APPROVED AS TO CONTENT:

Qloberta Brito YVétte Hernandez, P.E.
Assistant City Attorney City Engineer

22-1004-1390 | 1180978
AFA- Traffic Signal Upgrades Phase 2
RAB
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RESOLUTION

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF EL PASO:

THAT the City Manager. or designee, be authorized to sign an Advance Funding
Agreement by and between the City of El Paso and the State of Texas, acting by and through the
Texas Department of Transportation, for Traffic Management Center Upgrade Phase 2 project,
which has an estimated total project cost of $9,164,503.00 of which the estimated local government
participation amount is estimated at $725,914.00. Further, that the City Manager, or designee, is
authorized to sign all documents, agreement amendments, and perform all actions required to carry
out the obligations of the City under this agreement.

APPROVED this (SN day of f)/u [ ,2022.

5 HE CI'PXY OF\EL PASO:

[

ATTEST: Oscar Legser

: . Mayor

M D ﬁ)m 2/

Laura D. Prine

City Clerk

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

/\70%&6&»@&@ Chratts HNernandez
(Roberta Brito YWtte Hernandez, PE. ¢/
Assistant City Attorney City Engineer

22-1004-1390 | 1180978
AFA- Traffic Signal Upgrades Phase 2
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STATE OF TEXAS 8§

COUNTY OF TRAVIS  §

ADVANCE FUNDING AGREEMENT

Congestion Mitigation Air Quality Project
Off-System

THIS AGREEMENT (Agreement) is made by and between the State of Texas, acting by and
through the Texas Department of Transportation called the “State”, and the City of El Paso,
acting by and through its duly authorized officials, called the “Local Government”. The State and
Local Government shall be collectively referred to as “the parties” hereinafter.

WITNESSETH

WHEREAS, federal law establishes federally funded programs for transportation improvements
to implement its public purposes, and

WHEREAS, the Texas Transportation Code, Section 201.103 establishes that the State shall
design, construct and operate a system of highways in cooperation with local governments, and
Section 222.052 authorizes the Texas Transportation Commission to accept contributions from
political subdivisions for development and construction of public roads and the state highway
system within the political subdivision, and

WHEREAS, federal and state laws require local governments to meet certain contract
standards relating to the management and administration of State and federal funds, and

WHEREAS, the Texas Transportation Commission has codified 43 TAC, Rules 15.50-15.56 that
describe federal, state, and local responsibilities for cost participation in highway improvement
and other transportation projects, and

WHEREAS, the Texas Transportation Commission passed Minute Order Number 116522
authorizing the State to undertake and complete a highway improvement or other transportation
project generally described as Traffic Management Center Upgrade, Phase 3. The portion of
the project work covered by this Agreement is identified in the Agreement, Article 3, Scope of
Work (Project), and

WHEREAS, the Governing Body of the Local Government has approved entering into this
Agreement by resolution, ordinance, or commissioners court order dated 06/04/2024, which is
attached to and made a part of this Agreement as Attachment C, Resolution, Ordinance, or
Commissioners Court Order (Attachment C). A map showing the Project location appears in
Attachment A, Location Map Showing Project (Attachment A), which is attached to and made a
part of this Agreement.

AFA LongGen
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NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements of the parties, to be by them respectively kept and performed as set forth in this
Agreement, it is agreed as follows:

1.

AGREEMENT

Responsible Parties:
For the Project covered by this Agreement, the parties shall be responsible for the
following work as stated in the article of the Agreement referenced in the table below:

1 | N/A Utilities Article 8
2. | N/A Environmental Assessment and Mitigation Article 9
3. | NA Architectural and Engineering Services Article 11
4. | Local Government Construction Responsibilities Article 12
5. | N/A Right of Way and Real Property Article 14

An asterisk next to the party responsible for specific work in the above table indicates
that the associated specific work is not anticipated as part of the Project and is therefore
not included in the budget; however, the party indicated will be responsible for that
specific work if that work is not the subject of another agreement and the State
determines that the specific work has become necessary to successful completion of the
Project.

Period of the Agreement

This Agreement becomes effective when signed by the last party whose signing makes
the Agreement fully executed. This Agreement shall remain in effect until the Project is
completed or unless terminated as provided below.

Scope of Work

The scope of work for the Project consists of construction work to upgrade the City of El
Paso Traffic Management Center and traffic signals to include implementing the latest
technology used to control and communicate with traffic signal lights, emergency
preemption and mass transit priority. Construction will take place at various locations
citywide as identified in Attachment A.

Project Sources and Uses of Funds

The total estimated cost of the Project is shown in Attachment B, Project Budget

(Attachment B) which is attached to and made a part of this Agreement.

A. If the Local Government will perform any work under this Agreement for which
reimbursement will be provided by or through the State, the Local Government
must complete training. If federal funds are being used, the training must be
completed before federal spending authority is obligated. Training is complete
when at least one individual who is working actively and directly on the Project

AFA LongGen Page 2 of 17 Rev. 2/27/2024
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successfully completes and receives a certificate for the course entitled “Local
Government Project Procedures and Qualification for the Texas Department of

Transportation” and retains qualification in accordance with applicable TxDOT

procedures. Upon request, the Local Government shall provide the certificate of
gualification to the State. The individual who receives the training certificate may
be an employee of the Local Government or an employee of a firm that has been
contracted by the Local Government to perform oversight of the Project. The
State in its discretion may deny reimbursement if the Local Government has not
continuously designated in writing a qualified individual to work actively on or to
directly oversee the Project.
The expected cash contributions from the federal government, the State, the
Local Government, or other parties are shown in Attachment B. The State will
pay for only those Project costs that have been approved by the Texas

Transportation Commission. For projects with federal funds, the State and the
federal government will not reimburse the Local Government for any work

performed before the federal spending authority is formally obligated to the
Project by the Federal Highway Administration (FHWA). After federal funds have
been obligated, the State will send to the Local Government a copy of the formal
documentation showing the obligation of funds including federal award
information. The Local Government is responsible for 100% of the cost of any

work performed under its direction or control before the federal spending

AFA LongGen

authority is formally obligated.
Attachment B shows, by major cost categories, the cost estimates and the party
responsible for performing the work for each category. These categories may
include but are not limited to: (1) costs of real property; (2) costs of utility work;
(3) costs of environmental assessment and remediation; (4) cost of preliminary
engineering and design; (5) cost of construction and construction management;
and (6) any other local project costs.

The State will be responsible for securing the federal and State share of the
funding required for the development and construction of the local Project. If the
Local Government is due funds for expenses incurred, these funds will be
reimbursed to the Local Government on a cost basis.

The Local Government will be responsible for all non-federal or non-State
participation costs associated with the Project, unless otherwise provided for in
this Agreement or approved otherwise in an amendment to this Agreement. For
items of work subject to specified percentage funding, the Local Government
shall only in those instances be responsible for all Project costs that are greater
than the maximum State and federal participation specified in Attachment B and
for overruns in excess of the amount specified in Attachment B to be paid by the
Local Government.
The budget in Attachment B will clearly state all items subject to fixed price
funding, specified percentage funding, and the periodic payment schedule, when
periodic payments have been approved by the State.

When the Local Government bears the responsibility for paying cost overruns,
the Local Government shall make payment to the State within thirty (30) days
from the receipt of the State’s written notification of additional funds being due.

Page 3 of 17

Rev. 2/27/2024




Docusign Envelope ID: F9D32124-2B90-4ACE-AD57-775CDADA7DDA

TxDOT: Federal Highway Administration:

CCSJ # 0924-06-566 | AFA ID ‘ 700010528 CFDA No. 20.205

AFA CSJs | 0924-06-567 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400

Project Name

Traffic Management Center
Upgrade, Phase 3

AFA Not Used For Research & Development

H.

When fixed price funding is used, the Local Government is responsible for the

fixed price amount specified in Attachment B. Fixed prices are not subject to

adjustment unless (1) differing site conditions are encountered; (2) further
definition of the Local Government’s requested scope of work identifies greatly
differing costs from those estimated; (3) work requested by the Local
Government is determined to be ineligible for federal participation; or (4) the
adjustment is mutually agreed to by the State and the Local Government.

Prior to the performance of any engineering review work by the State, the Local
Government will pay to the State the amount specified in Attachment B. At a
minimum, this amount shall equal the Local Government’s funding share for the
estimated cost of preliminary engineering performed or reviewed by the State for

the Project. At least sixty (60) days prior to the date set for receipt of the

construction bids, the Local Government shall remit its remaining financial share

for the State’s estimated construction oversight and construction cost.

The State will not execute the contract for the construction of the Project until the
required funding has been made available by the Local Government in
accordance with this Agreement.

Whenever funds are paid by the Local Government to the State under this

Agreement, the Local Government shall remit a check or warrant made payable
to the “Texas Department of Transportation” or may use the State’s Automated

r

Clearing House (ACH) system for electronic transfer of funds in accordance with
instructions provided by TxDOT’s Finance Division. The funds shall be deposited
and managed by the State and may only be applied by the State to the Project.
The State will not pay interest on any funds provided by the Local Government.

If a waiver for the collection of indirect costs for a service project has been
granted under 43 TAC 815.56, the State will not charge the Local Government

for the indirect costs the State incurs on the Project, unless this Agreement is
terminated at the request of the Local Government prior to completion of the

Project.
If the Local Government is an Economically Disadvantaged County (EDC) and if

the State has approved adjustments to the standard financing arrangement, this
Agreement reflects those adjustments.
0. Where the Local Government is authorized to perform services under this
Agreement and be reimbursed by the State, the Local Government is authorized
to submit requests for reimbursement by submitting the original of an itemized

invoice, in a form and containing all items required by the State, no more

frequently than monthly and no later than ninety (90) days after costs are

incurred. If the Local Government submits invoices more than ninety (90) days
after the costs are incurred and if federal funding is reduced as a result, the State
shall have no responsibility to reimburse the Local Government for those costs.
Upon completion of the Project, the State will perform a final accounting of the
Project costs for all items of work with specified percentage funding. Any funds
due by the Local Government, the State, or the federal government for these
work items will be promptly paid by the owing party.

The state auditor may conduct an audit or investigation of any entity receiving

funds from the State directly under this Agreement or indirectly through a
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subcontract under this Agreement. Acceptance of funds directly under this
Agreement or indirectly through a subcontract under this Agreement acts as
acceptance of the authority of the state auditor, under the direction of the
legislative audit committee, to conduct an audit or investigation in connection with
those funds. An entity that is the subject of an audit or investigation must provide
the state auditor with access to any information the state auditor considers

relevant to the investigation or audit.

R. Payment under this Agreement beyond the end of the current fiscal biennium is
subject to availability of appropriated funds. If funds are not appropriated, this
Agreement shall be terminated immediately with no liability to either party.

Termination of This Agreement

This Agreement shall remain in effect until the Project is completed and accepted by all

parties, unless:

A. The Agreement is terminated in writing with the mutual consent of the parties;
B. The Agreement is terminated by one party because of a breach, in which case

any costs incurred because of the breach shall be paid by the breaching party;
C. The Local Government elects not to provide funding after the completion of

preliminary engineering, specifications, and estimates (PS&E) and the Project
does not proceed because of insufficient funds, in which case the Local
Government agrees to reimburse the State for its reasonable actual costs

incurred during the Project; or

D. The Agreement is terminated by the State because the parties are not able to
execute a mutually agreeable amendment when the costs for Local Government
requested items increase significantly due to differing site conditions,
determination that Local government requested work is ineligible for federal or
state cost participation, or a more thorough definition of the Local Government’s
proposed work scope identifies greatly differing costs from those estimated. The
State will reimburse Local Government remaining funds to the Local Government

within ninety (90) days of termination; or

E. The Project is inactive for thirty-six (36) consecutive months or longer and no
expenditures have been charged against federal funds, in which case the State

may in its discretion terminate this Agreement.

Amendments

Amendments to this Agreement due to changes in the character of the work, terms of
the Agreement, or responsibilities of the parties relating to the Project may be enacted

through a mutually agreed upon, written amendment.

Remedies

This Agreement shall not be considered as specifying the exclusive remedy for any
agreement default, but all remedies existing at law and in equity may be availed of by

either party to this Agreement and shall be cumulative.
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10.

11.

Utilities

The party named in Article 1, Responsible Parties, under AGREEMENT shall be
responsible for the adjustment, removal, or relocation of utility facilities in accordance
with applicable state laws, regulations, rules, policies, and procedures, including any
cost to the State of a delay resulting from the Local Government’s failure to ensure that
utility facilities are adjusted, removed, or relocated before the scheduled beginning of
construction. The Local Government will not be reimbursed with federal or State funds
for the cost of required utility work. The Local Government must obtain advance
approval for any variance from established procedures. Before a construction contract is
let, the Local Government shall provide, at the State’s request, a certification stating that
the Local Government has completed the adjustment of all utilities that must be adjusted
before construction is commenced.

Environmental Assessment and Mitigation

Development of a transportation project must comply with the National Environmental
Policy Act and the National Historic Preservation Act of 1966, which require
environmental clearance of federal-aid projects. The party named in Article 1,
Responsible Parties, under AGREEMENT is responsible for the following:

A.

The identification and assessment of any environmental problems associated

with the development of a local project governed by this Agreement.

B.
C.

The cost of any environmental problem’s mitigation and remediation.

Providing any public meetings or public hearings required for the environmental
assessment process. Public hearings will not be held prior to the approval of the
Project schematic.
The preparation of the NEPA documents required for the environmental
clearance of this Project.

If the Local Government is responsible for the environmental assessment and mitigation,
before the advertisement for bids, the Local Government shall provide to the State
written documentation from the appropriate regulatory agency or agencies that all
environmental clearances have been obtained.

Compliance with Accessibility Standards

All parties to this Agreement shall ensure that the plans for and the construction of alll
projects subject to this Agreement are in compliance with standards issued or approved
by the Texas Department of Licensing and Regulation (TDLR) as meeting or consistent
with minimum accessibility requirements of the Americans with Disabilities Act (P.L. 101-
336) (ADA).

Architectural and Engineering Services

The party named in Article 1, Responsible Parties, under AGREEMENT has
responsibility for the performance of architectural and engineering services. The
engineering plans shall be developed in accordance with the applicable State’s Standard
Specifications for Construction and Maintenance of Highways, Streets and Bridges and
the special specifications and special provisions related to it. For projects on the State
highway system, the design shall, at a minimum conform to applicable State manuals.

AFA LongGen

Page 6 of 17

Rev. 2/27/2024




Docusign Envelope ID: F9D32124-2B90-4ACE-AD57-775CDADA7DDA

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-566 | AFA ID ‘ 700010528 CFDA No. 20.205
AFA CSJs | 0924-06-567 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400
. Traffic Management Center
Project Name Upgrade, Phase 3 AFA Not Used For Research & Development

12.

For projects not on the State highway system, the design shall, at a minimum, conform
to applicable American Association of State Highway and Transportation Officials
(AASHTO) design standards.

In procuring professional services, the parties to this Agreement must comply with
federal requirements cited in 23 CFR Part 172 if the Project is federally funded and with
Texas Government Code 2254, Subchapter A, in all cases. Professional contracts for
federally funded projects must conform to federal requirements, specifically including the
provision for participation by Disadvantaged Business Enterprises (DBEs), ADA, and
environmental matters. If the Local Government is the responsible party, the Local
Government shall submit its procurement selection process for prior approval by the
State. All professional services contracts must be reviewed and approved by the State
prior to execution by the Local Government.

Construction Responsibilities

The party named in Article 1, Responsible Parties, under AGREEMENT is responsible

for the following:

A. Advertise for construction bids, issue bid proposals, receive and tabulate the
bids, and award and administer the contract for construction of the Project.
Administration of the contract includes the responsibility for construction
engineering and for issuance of any change orders, supplemental agreements,
amendments, or additional work orders that may become necessary subsequent
to the award of the construction contract. In order to ensure federal funding
eligibility, projects must be authorized by the State prior to advertising for

construction.

B. If the State is the responsible party, the State will use its approved contract
letting and award procedures to let and award the construction contract.

C. If the Local Government is the responsible party, the Local Government shall

submit its contract letting and award procedures to the State for review and
approval prior to letting.

D. If the Local Government is the responsible party, the State must concur with the
low bidder selection before the Local Government can enter into a contract with
the vendor.

E. If the Local Government is the responsible party, the State must review and
approve change orders.

F. Upon completion of the Project, the party responsible for constructing the Project

will issue and sign a “Notification of Completion” acknowledging the Project’s
construction completion and submit certification(s) sealed by a professional
engineer(s) licensed in the State of Texas.

G. For federally funded contracts, the parties to this Agreement will comply with
federal construction requirements cited in 23 CFR Part 635 and with
requirements cited in 23 CFR Part 633, and shall include the latest version of
Form “FHWA-1273” in the contract bidding documents. If force account work will
be performed, a finding of cost effectiveness shall be made in compliance with 23
CFR 635, Subpart B.
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13.

14.

Project Maintenance
The Local Government shall be responsible for maintenance of locally owned roads and
locally owned facilities after completion of the work. The State shall be responsible for
maintenance of the State highway system after completion of the work if the work was
on the State highway system, unless otherwise provided for in existing maintenance

agreements with the Local Government.

Right of Way and Real Property
The party named in Article 1, Responsible Parties, under AGREEMENT is responsible
for the provision and acquisition of any needed right of way or real property.

The Local Government shall be responsible for the following:

A.

Right of way and real property acquisition shall be the responsibility of the Local

Government. Title to right of way and other related real property must be
acceptable to the State before funds may be expended for the improvement of

the right of way or real property.
If the Local Government is the owner of any part of the Project site under this

Agreement, the Local Government shall permit the State or its authorized

execute the work.
C. All parties to this Agreement will comply with and assume the costs for
compliance with all the requirements of Title Il and Title Il of the Uniform

representative access to occupy the site to perform all activities required to

Relocation Assistance and Real Property Acquisition Policies Act of 1970, Title

42 U.S.C.A. Section 4601 et seq., including those provisions relating to incidental
expenses incurred by the property owners in conveying the real property to the

Local Government and benefits applicable to the relocation of any displaced
person as defined in 49 CFR Section 24.2(g). Documentation to support such

compliance must be maintained and made available to the State and its

representatives for review and inspection.

D. The Local Government shall assume all costs and perform necessary

requirements to provide any necessary evidence of title or right of use in the
name of the Local Government to the real property required for development of

the Project. The evidence of title or rights shall be acceptable to the State, and

be free and clear of all encroachments. The Local Government shall secure and
provide easements and any needed rights of entry over any other land needed to

develop the Project according to the approved Project plans. The Local
Government shall be responsible for securing any additional real property

required for completion of the Project.
In the event real property is donated to the Local Government after the date of

the State’s authorization, the Local Government will provide all documentation to
the State regarding fair market value of the acquired property. The State will

review the Local Government’s appraisal, determine the fair market value and

credit that amount towards the Local Government’s financial share. If donated

property is to be used as a funding match, it may not be provided by the Local

Government. The State will not reimburse the Local Government for any real
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15.

property acquired before execution of this Agreement and the obligation of

federal spending authority.

F. The Local Government shall prepare real property maps, property descriptions,
and other data as needed to properly describe the real property and submit them
to the State for approval prior to the Local Government acquiring the real
property. Tracings of the maps shall be retained by the Local Government for a

permanent record.

G. The Local Government agrees to make a determination of property values for
each real property parcel by methods acceptable to the State and to submit to
the State a tabulation of the values so determined, signed by the appropriate
Local Government representative. The tabulations shall list the parcel numbers,
ownership, acreage and recommended compensation. Compensation shall be
shown in the component parts of land acquired, itemization of improvements
acquired, damages (if any) and the amounts by which the total compensation will
be reduced if the owner retains improvements. This tabulation shall be
accompanied by an explanation to support the determined values, together with
a copy of information or reports used in calculating all determined values.
Expenses incurred by the Local Government in performing this work may be
eligible for reimbursement after the Local Government has received written
authorization by the State to proceed with determination of real property values.
The State will review the data submitted and may base its reimbursement for

parcel acquisitions on these values.

H. Reimbursement for real property costs will be made to the Local Government for
real property purchased in an amount not to exceed eighty percent (80%) of the
cost of the real property purchased in accordance with the terms and provisions
of this Agreement. Reimbursement will be in an amount not to exceed eighty
percent (80%) of the State’s predetermined value of each parcel, or the net cost
of the parcel, whichever is less. In addition, reimbursement will be made to the
Local Government for necessary payments to appraisers, expenses incurred in
order to assure good title, and costs associated with the relocation of displaced
persons and personal property as well as incidental expenses.

l. If the Project requires the use of real property to which the Local Government will
not hold title, a separate agreement between the owners of the real property and
the Local Government must be executed prior to execution of this Agreement.
The separate agreement must establish that the Project will be dedicated for
public use for a period of not less than 10 (ten) years after completion. The
separate agreement must define the responsibilities of the parties as to the use
of the real property and operation and maintenance of the Project after
completion. The separate agreement must be approved by the State prior to its
execution. A copy of the executed agreement shall be provided to the State.

Insurance

If this Agreement authorizes the Local Government or its contractor to perform any work
on State right of way, before beginning work, the entity performing the work shall provide
the State with a fully executed copy of the State's Form 1560 Certificate of Insurance

verifying the existence of coverage in the amounts and types specified on the Certificate
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16.

17.

18.

19.

AFA LongGen

of Insurance for all persons and entities working on State right of way. This coverage
shall be maintained until all work on the State right of way is complete. If coverage is not
maintained, all work on State right of way shall cease immediately, and the State may
recover damages and all costs of completing the work.

Notices

All notices to either party shall be delivered personally or sent by certified or U.S. mail,
postage prepaid, addressed to that party at the following address:

Local Government:

City of El Paso

ATTN: CID Director of Grant Funded
Programs

P.O. Box 1890

El Paso, Texas 79950-1890

State:

Texas Department of Transportation
ATTN: Director of Contract Services
125 E. 11" Street
Austin, TX 78701

All notices shall be deemed given on the date delivered in person or deposited in the
mail, unless otherwise provided by this Agreement. Either party may change the above
address by sending written notice of the change to the other party. Either party may
request in writing that notices shall be delivered personally or by certified U.S. mail, and
that request shall be carried out by the other party.

Legal Construction

If one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provisions and this Agreement shall be
construed as if it did not contain the invalid, illegal, or unenforceable provision.

Responsibilities of the Parties

The State and the Local Government agree that neither party is an agent, servant, or
employee of the other party, and each party agrees it is responsible for its individual acts
and deeds as well as the acts and deeds of its contractors, employees, representatives,

and agents.

Ownership of Documents

Upon completion or termination of this Agreement, all documents prepared by the State
shall remain the property of the State. All data and information prepared under this
Agreement shall be made available to the State without restriction or limitation on their
further use. All documents produced or approved or otherwise created by the Local
Government shall be transmitted to the State, in the format directed by the State, on a
monthly basis or as required by the State. The originals shall remain the property of the

Local Government. .
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20.

21.

22.

23.

24,

25.

Compliance with Laws

The patrties to this Agreement shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any manner affecting the performance of this
Agreement. When required, the Local Government shall furnish the State with

satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and
supersedes any prior understandings or written or oral agreements respecting the

Agreement’s subject matter.

Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the cost
principles established in 2 CFR 200 that specify that all reimbursed costs are allowable,

reasonable, and allocable to the Project.

Procurement and Property Management Standards

The parties to this Agreement shall adhere to the procurement and property
management standards established in 2 CFR 200, Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards, and to the
Texas Uniform Grant Management Standards. The State must pre-approve the Local
Government’s procurement procedures for purchases to be eligible for state or federal

funds.

Inspection of Books and Records

The parties to this Agreement shall maintain all books, documents, papers, accounting
records, and other documentation relating to costs incurred under this Agreement and
shall make such materials available to the State, the Local Government, and, if federally
funded, the FHWA and the U.S. Office of the Inspector General or their duly authorized
representatives for review and inspection at its office during the Agreement period and
for seven (7) years from the date of final reimbursement by FHWA under this Agreement
or until any impending litigation or claims are resolved. Additionally, the State, the Local
Government, and the FHWA and their duly authorized representatives shall have access
to all the governmental records that are directly applicable to this Agreement for the
purpose of making audits, examinations, excerpts, and transcriptions.

Civil Rights Compliance

The parties to this Agreement are responsible for the following:

A. Compliance with Regulations: Both parties will comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the
U.S. Department of Transportation (USDOT), the Federal Highway
Administration (FHWA), as they may be amended from time to time, which are
herein incorporated by reference and made part of this Agreement.

B. Nondiscrimination: The Local Government, with regard to the work performed by
it during the Agreement, will not discriminate on the grounds of race, color, or
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26.

national origin in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The Local Government will
not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the Agreement
covers any activity, project, or program set forth in Appendix B of 49 CFR Part

Solicitations for Subcontracts, Including Procurement of Materials and

Equipment: In all solicitations either by competitive bidding or negotiation made

by the Local Government for work to be performed under a subcontract, including
procurement of materials or leases of equipment, each potential subcontractor or
supplier will be notified by the Local Government of the Local Government’s
obligations under this Agreement and the Acts and Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The Local Government will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant

thereto, and will permit access to its books, records, accounts, other sources of

information, and facilities as may be determined by the State or the FHWA to be
pertinent to ascertain compliance with such Acts, Regulations or directives.

Where any information required of the Local Government is in the exclusive

possession of another who fails or refuses to furnish this information, the Local
Government will so certify to the State or the FHWA, as appropriate, and will set

forth what efforts it has made to obtain the information.

Pertinent Non-Discrimination Authorities

Sanctions for Noncompliance: In the event of the Local Government's
noncompliance with the Nondiscrimination provisions of this Agreement, the
State will impose such contract sanctions as it or the FHWA may determine to be
appropriate, including, but not limited to:
1. withholding of payments to the Local Government under the Agreement until
the Local Government complies and/or
2. cancelling, terminating, or suspending of the Agreement, in whole or in part.
Incorporation of Provisions: The Local Government will include the provisions of
paragraphs (A) through (F) in every subcontract, including procurement of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The Local Government will take such
action with respect to any subcontract or procurement as the State or the FHWA
may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the Local Government becomes involved in, or
is threatened with, litigation with a subcontractor or supplier because of such
direction, the Local Government may request the State to enter into such
litigation to protect the interests of the State. In addition, the Local Government
may request the United States to enter into such litigation to protect the interests
of the United States.

During the performance of this Agreement, each party, for itself, its assignees, and
successors in interest agree to comply with the following nondiscrimination statutes and
authorities; including but not limited to:

AFA LongGen
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Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000d et seq., 78 stat. 252),
(pro-hibits discrimination on the basis of race, color, national origin); and 49 CFR
Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of federal or federal-aid programs
and projects).

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), as amended,
(prohibits discrimination on the basis of sex).

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.) as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part
27.

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age).

Airport and Airway Improvement Act of 1982, (49 U.S.C. Chapter 471, Section
47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex).

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the federal-aid recipients, subrecipients and contractors,
whether such programs or activities are federally funded or not).

Titles 1l and Il of the Americans with Disabilities Act, which prohibits
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. 88 12131-12189) as implemented by Department of
Transportation regulations at 49 C.F.R. parts 37 and 38.

The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex).

Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures
nondiscrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations.

Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, the parties must take reasonable steps to ensure that
LEP persons have meaningful access to the programs (70 Fed. Reg. at 74087 to
74100).

Title IX of the Education Amendments of 1972, as amended, which prohibits the
parties from discriminating because of sex in education programs or activities (20
U.S.C. 1681 et seq.).
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28.

AFA LongGen

Disadvantaged Business Enterprise (DBE) Program Requirements
If federal funds are used:

A.

B.

C.

The parties shall comply with the Disadvantaged Business Enterprise Program
requirements established in 49 CFR Part 26.

The Local Government shall adopt, in its totality, the State’s federally approved
DBE program.

The Local Government shall incorporate into its contracts with subproviders an
appropriate DBE goal consistent with the State’s DBE guidelines and in
consideration of the local market, project size, and nature of the goods or
services to be acquired. The Local Government shall submit its proposed scope
of services and quantity estimates to the State to allow the State to establish a
DBE goal for each Local Government contract with a subprovider. The Local
Government shall be responsible for documenting its actions.

The Local Government shall follow all other parts of the State’s DBE program
referenced in TXDOT Form 2395, Memorandum of Understanding Regarding the
Adoption of the Texas Department of Transportation’s Federally-Approved
Disadvantaged Business Enterprise by Entity, and attachments found at web
address http://ftp.dot.state.tx.us/pub/txdot-
info/bop/dbe/mou/mou_attachments.pdf.

The Local Government shall not discriminate on the basis of race, color, national
origin, or sex in the award and performance of any U.S. Department of
Transportation (DOT)-assisted contract or in the administration of its DBE
program or the requirements of 49 CFR Part 26. The Local Government shall
take all necessary and reasonable steps under 49 CFR Part 26 to ensure non-
discrimination in award and administration of DOT-assisted contracts. The
State’s DBE program, as required by 49 CFR Part 26 and as approved by DOT,
is incorporated by reference in this Agreement. Implementation of this program
is a legal obligation and failure to carry out its terms shall be treated as a
violation of this Agreement. Upon notification to the Local Government of its
failure to carry out its approved program, the State may impose sanctions as
provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Each contract the Local Government signs with a contractor (and each
subcontract the prime contractor signs with a sub-contractor) must include the
following assurance: The contractor, sub-recipient, or sub-contractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance
of this contract. The contractor shall carry out applicable requirements of 49
CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other
remedy as the recipient deems appropriate.

Debarment Certifications
If federal funds are used, the parties are prohibited from making any award at any tier to
any party that is debarred or suspended or otherwise excluded from or ineligible for
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29.

30.

participation in Federal Assistance Programs under Executive Order 12549, “Debarment
and Suspension.” By executing this Agreement, the Local Government certifies that it
and its principals are not currently debarred, suspended, or otherwise excluded from or
ineligible for participation in Federal Assistance Programs under Executive Order 12549
and further certifies that it will not do business with any party, to include principals, that is
currently debarred, suspended, or otherwise excluded from or ineligible for participation
in Federal Assistance Programs under Executive Order 12549. The parties to this
Agreement shall require any party to a subcontract or purchase order awarded under
this Agreement to certify its eligibility to receive federal funds and, when requested by
the State, to furnish a copy of the certification.

If state funds are used, the parties are prohibited from making any award to any party
that is debarred under the Texas Administrative Code, Title 34, Part 1, Chapter 20,
Subchapter G, Rule §20.585 and the Texas Administrative Code, Title 43, Part 1,
Chapter 9, Subchapter G.

Lobbying Certification

If federal funds are used, in executing this Agreement, each signatory certifies to the

best of that signatory’s knowledge and belief, that:

A. No federal appropriated funds have been paid or will be paid by or on behalf of
the parties to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any federal contract, the making of any federal grant, the making of
any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal
contract, grant, loan, or cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with federal contracts, grants,
loans, or cooperative agreements, the signatory for the Local Government shall
complete and submit the Federal Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

C. The parties shall require that the language of this certification shall be included in
the award documents for all sub-awards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
all sub-recipients shall certify and disclose accordingly. Submission of this
certification is a prerequisite for making or entering into this transaction imposed
by Title 31 U.S.C. 81352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Federal Funding Accountability and Transparency Act Requirements
If federal funds are used, the following requirements apply:
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31.

A. Any recipient of funds under this Agreement agrees to comply with the Federal

Single

Funding Accountability and Transparency Act (FFATA) and implementing
regulations at 2 CFR Part 170, including Appendix A. This Agreement is subject
to the following award terms: http://www.gpo.gov/fdsys/pka/FR-2010-09-
14/pdf/2010-22705.pdf and http://www.gpo.gov/fdsys/pka/FR-2010-09-
14/pdf/2010-22706.pdf.

The Local Government agrees that it shall:

1. Obtain and provide to the State a System for Award Management (SAM)
number (Federal Acquisition Regulation, Part 4, Sub-part 4.11) if this award
provides more than $25,000 in federal funding. The SAM number may be
obtained by visiting the SAM website whose address is:
https://www.sam.gov/portal/public/SAM/

2. Obtain and provide to the State a Data Universal Numbering System (DUNS)
number, a unique nine-character number that allows federal government to
track the distribution of federal money. The DUNS may be requested free of
charge for all businesses and entities required to do so by visiting the Dun &
Bradstreet (D&B) on-line registration website http://fedgov.dnb.com/webform;
and

3. Report the total compensation and names of its top five executives to the
State if:

i. More than 80% of annual gross revenues are from the federal
government, and those revenues are greater than $25,000,000; and

ii. The compensation information is not already available through reporting
to the U.S. Securities and Exchange Commission.

Audit Report

If federal funds are used:

A.

AFA LongGen

The parties shall comply with the single audit report requirements stipulated in 2
CFR 200, Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards.

If threshold expenditures of $750,000 or more are met during the fiscal year, the
Local Government must submit a Single Audit Report and Management Letter (if
applicable) to TxDOT's Compliance Division, 125 East 11th Street, Austin, TX
78701 or contact TxDOT’s Compliance Division by email at
singleaudits@txdot.gov.

If expenditures are less than the threshold during the Local Government's fiscal
year, the Local Government must submit a statement to TXDOT's Compliance
Division as follows: "We did not meet the $ expenditure threshold and
therefore, are not required to have a single audit performed for FY "

For each year the Project remains open for federal funding expenditures, the
Local Government will be responsible for filing a report or statement as described
above. The required annual filing shall extend throughout the life of the
Agreement, unless otherwise amended or the Project has been formally closed
out and no charges have been incurred within the current fiscal year.
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32. Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this

Agreement on behalf of the entity represented.

Each party is signing this Agreement on the date stated under that party’s signature.

THE LOCAL GOVERNMENT

THE CITY OF EL PASO

Signed by:

| Diovanr Mack
By' SAA138297A0946:

Dionne Mack for Cary Westin, Interim City Manager

8/30/2024

Date

APPROVED AS TO CONTENT:
8/30/2024

@owwiw Kolyiw

9037ADB81450441

APPROVED AS TO FORM:
8/30/2024

DocuSigned by:

Kolwrta Brts

FDCF213D39EA446

Jaoquin Rodriguez, AICP
CID Grant Funded Program Director

THE STATE OF TEXAS
DocusSigned by:
Eﬂmv«,d(» Stuwart

Signature

Kenneth Stewart
Typed or Printed Name

Director of Contract Services
Typed or Printed Title

8/30/2024

Date
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PROJECT SITE LOCATIONS

ID # Location Latitude Longitude

404 Airport & Airway/Buffalo Soldier 31.79584117 -106.4041007
405 Airport & Leigh Fisher 31.80708537 -106.4042063
406 Airport & Cassidy 31.81255737 -106.4042194
407 Airport & Founders 31.81768007 -106.4043863
412 Airport Terminal Dr. N & Hawk 31.79632302 -106.3954308
413 Airway & Convair 31.79559292 -106.4000301
414 Airway & Boeing 31.79203038 -106.3958766
415 Montana & Airway 31.78995243 -106.3958827
416 Airway & Edgemere 31.78399167 -106.3956183
417 Airway & Viscount 31.78160202 -106.3923424
418 Airway & Gwew 31.77873929 -106.3926415
421 Boeing & Shuttle Columbia 31.79345291 -106.3787502
422 Hawkins & Boeing 31.79429464 -106.371916
423 Montana & Buffalo Soldier 31.78920003 -106.3984547
432 Edgemere & Hawkins 31.7875649 -106.3710775
433 Montana & Hawkins 31.79281232 -106.3715427
435 Montana & Mattox 31.79359129 -106.3674166
453 Montana & Rutherglen 31.79470177 -106.3594753
454 Montana & McRae 31.79458879 -106.3566625
455 Montana & Wedgewood 31.79614285 -106.3486681
457 Rojas & Pendale 31.73569097 -106.3131629
469 Montana & Yarbrough 31.79825117 -106.3327917
470 Montana & Lorne 31.79668397 -106.3446347
472 Gwew & Lomamland 31.74431667 -106.3320889
473 Rojas & Lomaland 31.74709444 -106.3292889
474 Pellicano & Lomaland 31.74988889 -106.3276278
475 Vista Del Sol & Lomaland 31.75746667 -106.3297194
476 Trawood & Lomaland 31.76575833 -106.3297861
477 Montwood & Lomaland 31.77194722 -106.3309111
478 Gwew & Lee Trevino 31.73951389 -106.3255194
479 Rojas & Lee Trevino 31.74184722 -106.3229917
480 Pellicano & Lee Trevino 31.74774167 -106.3186889
481 Vista Del Sol & Lee Trevino 31.75410278 -106.3186333
482 Trawood & Lee Trevino 31.76499444 -106.3187556
483 Montwood & Lee Trevino 31.76909722 -106.3193389
484 Sam Snead & Lee Trevino 31.77691111 -106.3226611
485 James Watt & Lee Trevino 31.74471389 -106.3201389
486 Pebble Hills & Lee Trevino 31.78386111 -106.3235056
487 Edgemere & Lee Trevino 31.79165 -106.3234611
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488 Montana & Lee Trevino 31.79904171 -106.3228145
489 Chito & George Dieter 31.73512778 -106.3015028
490 Gwew & Zaragoza 31.72062778 -106.3048861
491 Esther Lama & George Dieter 31.72369444 -106.3026694
492 Zaragoza & George Dieter 31.72499722 -106.3025583
493 Rojas & George Dieter 31.72803889 -106.3026806
494 Pendale & George Dieter 31.74250278 -106.3015444
495 Pellicano & George Dieter 31.74454722 -106.3015917
496 VDS & George Dieter 31.75138889 -106.3016028
497 VDS & Dale Douglas 31.75251389 -106.3081833
498 Bob Mitchell & George Dieter 31.76085278 -106.3017694
499 Trawood & George Dieter 31.76456111 -106.3017611
500 Trawood & Dale Douglas 31.76475556 -106.308325
501 Montwood & George Dieter 31.76954444 -106.3033444
502 East Glen & George Dieter 31.77196111 -106.3032972
503 Montwood & Lake Omega 31.76919722 -106.3015889
504 Montwood & Trawood 31.767925 -106.2976028
505 Montwood & Lee 31.76711158 -106.2909039
506 Saul Kleinfeld & Montwood 31.767425 -106.2851833
507 Pebble Hills & George Dieter 31.78259167 -106.3024861
511 Edgemere & George Dieter 31.79039167 -106.3020194
513 Montana & George Dieter 31.8017554 -106.3021868
514 Montana & Lee 31.80278897 -106.2937652
515 Montana & Saul Kleinfeld 31.80393104 -106.2855789
516 Rojas & Zaragoza 31.72745556 -106.2999
517 Henry Brennan & Zaragoza 31.73054167 -106.2972194
518 Don Haskins & Zaragoza 31.73495833 -106.293925
519 Pellicano & Zaragoza 31.73812222 -106.292
520 Vista Del Sol & Zaragoza 31.74361389 -106.2866556
521 Firehouse & Saul Kleinfeld 31.75867222 -106.2771056
522 New World & Zaragoza 31.75491944 -106.2771056
523 Saul Kleinfeld & Zaragoza 31.756025 -106.27435
524 Wal Mart & Zaragoza 31.75863333 -106.2711778
525 Montwood & Zaragoza 31.76038889 -106.26925
526 Montwood & Firehouse 31.76141111 -106.2737806
527 Montwood & Bob Mitchell 31.76426944 -106.277125
528 Montwood & LP375 31.76056667 -106.2676667
529 Zaragoza & LP375 31.6747431 -106.3356285
530 VDS & Leroy Bonse 31.750725 -106.2952444
531 Vista Del Sol & LP375 31.74088333 -106.2675333
532 Pellicano & LP375 31.72591389 -106.2680417
533 Bob Hope & LP375 31.71873083 -106.2690145
534 Rojas & LP375 31.70516944 -106.2810917
535 Pebble Hills & LP375 31.77621667 -106.2679194

AFA LongGen

Page 3 of 5

Attachment A




Docusign Envelope ID: F9D32124-2B90-4ACE-AD57-775CDADA7DDA

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-566 | AFA ID ‘ 700010528 CFDA No. 20.205
AFA CSJs | 0924-06-567 CFDA Title Highway Planning and Construction

District #

24ELP | Code Chart 64# \13400

Project Name

Traffic Management Center
Upgrade, Phase 3

AFA Not Used For Research & Development

536 Edgemere & LP375 31.79213333 -106.2680667
537 Zaragoza & JcPenny 31.76455833 -106.2652833
538 Montana & LP375 31.806435 -106.268297
539 Loma Verde & Rojas 31.70663889 -106.2837778
540 Don Haskins & Rojas 31.71407778 -106.2913139
541 Gene Torres & Pellicano 31.74093611 -106.29505

542 Pullman & Pellicano 31.73615556 -106.2884194
543 Peter Cooper & Pellicano 31.72961389 -106.2790444
544 Bob Hope & Pellicano 31.72604722 -106.2715778
545 Zaragoza & Tierra Este 31.77588056 -106.2532056
546 Edgemere & Tierra Este 31.79250556 -106.2594889
547 Vista Del Sol & Pullman 31.74231944 -106.2849639
548 Zaragoza & Sunfire 31.76814444 -106.2607139
575 Pebble Hills & Sunfire 31.77595278 -106.2627611
578 N Zaragoza & Golden Gate 31.751237 -106.279362
580 Edgemere & John Hayes 31.796577 -106.216909
581 North Loop & Gilmore 31.71098439 -106.3224761
582 North Loop & Pendale 31.71629359 -106.3273493
596 North Loop & Lomaland 31.72585624 -106.3430799
597 North Loop & Borrett 31.72277603 -106.3372296
598 North Loop & Lee Trevino 31.72083445 -106.3325624
600 Lee Trevino & Castner 31.72753889 -106.3290361
601 Lee Trevino & Yermoland 31.73349167 -106.3275194
602 Lee Trevino & Burnham 31.73776111 -106.3256361
603 Lomaland & Burnham 31.74094167 -106.3326028
604 Lomaland & Yermoland 31.73511389 -106.3335417
689 Montwood & Robert Wynn 31.76947032 -106.3071201
690 Montwood & Lee Elder 31.76922346 -106.3135508
713 RC Poe & Sun Metro 31.79777517 -106.2496119
736 Edgemere & RC Poe Hawk South 31.79653626 -106.2478137
740 Zaragoza & John Hayes 31.80521944 -106.2211222
741 Pellicano & Michelangelo 31.73098056 -106.2813722
742 Edgemere & Rich Beem N Hawk 31.79794632 -106.2451087
743 Edgemere & Rich Beem W Hawk 31.79756929 -106.2452872
746 Lee & Turner 31.79819722 -106.2940639
747 Tierra Este & Tierra Cortez 31.78891111 -106.2595583
753 Montana & Rich Beem 31.80944024 -106.2478666
755 Montana & Tierra Este 31.80783767 -106.25986

756 Saul Kleinfeld & Edward Jame 31.78883889 -106.2853167
757 Pebble Hills & Tierra Este 31.77964167 -106.2580056
758 Zaragoza & Rich Beem 31.79138333 -106.2365972
759 Zaragoza & Edgemere 31.79767222 -106.2298194
760 Pebble Hills & Red Sails 31.78352778 -106.3127639
761 Pebble Hills & Lee 31.78231389 -106.2937667
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762 Pebble Hills & Saul Kleinfeld 31.78243333 -106.2848667
763 Edgemere & Red Sails 31.79055556 -106.3126778
765 Edgemere & East Glen 31.79057778 -106.3189528
766 Pebble Hills & Arrambide 31.78275 -106.2824667
767 Edgemere & Saul Kleinfeld 31.79114444 -106.2850361
768 Rojas & Sabrina Lynn 31.72938056 -106.3056639
769 Edgemere & Nolan Richard 31.79208889 -106.2761333
770 Edgemere & Lee 31.79118056 -106.2935833
771 Pebble Hills & Nolan Richard 31.78021389 -106.2766361
772 Pellicano & Ted Houghton 31.727475 -106.2754167
773 Pellicano & Rudy Montoya 31.73291111 -106.2846083
774 VDS & Peter Cooper 31.73943333 -106.2760917
775 VDS & Bob Hope 31.74048056 -106.2708833
776 VDS & Gene Torres 31.74981389 -106.2920417
777 Saul Kleinfeld & Bob Mitchell 31.76127778 -106.2805722
778 Rojas & Goodyear 31.73870556 -106.3159472
779 Pellicano & Goodyear 31.74617222 -106.3103139
780 Pellicano & Cedar Oak 31.74523611 -106.3054667
781 Saul Kleinfeld & Turner 31.79791111 -106.2850806
782 Montana & Turf 31.80867399 -106.2530968
783 Zaragoza & Charles Schulte 31.77270556 -106.2564583
784 Zaragoza & Sombra Del Sol 31.77346944 -106.2557306
785 Zaragoza & Pebble Hills 31.78343056 -106.2449444
786 Saul Kleinfeld & Rufus Brija 31.772175 -106.2847806
787 Pebble Hills & Rich Beem 31.78185278 -106.234025

In this Attachment is a total of One Hundred and Fifty-two (152) sites

The number and location of upgrades may change but will stay approximately a number

of 152 and will all be located within the City of El Paso

AFA LongGen
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ATTACHMENT B
PROJECT BUDGET

Where Federal Funding is involved, costs will be allocated based on 80% Federal funding and 20% Local
Government funding until the federal funding reaches the maximum obligated amount. The Local Government will
then be responsible for 100% of the costs.

Description otal Federal State Participation Local Participation
Estimated Participation
Cost % |Cost % Before[% After|Cost After |9 Before|% After [Cost After EDC
EDC Adj.[EDC |EDC Adj. ([EDC Adj.[EDC Ad].
Ad. Ad].
Construction $2,250,000 (80%($1,800,000 (0% 12% |$270,000 [[20% 8% $180,000
(by Local Gov't)
Construction $2,750,000 (0% (60 0% 0% $0 100% 100% |$2,750,000
(by Local Gov't)
Subtotal $5,000,000 HH $1,800,000 $270,000 $2,930,000
Environmental $25,000 80%$20,000 0% 12% |$3,000 20% 8% $2,000
Direct State Costs
Right of Way $6,250 80%|$5,000 0% 0% 50 20% 20% $1,250
Direct State Costs
Engineering Direct[/$31,250 80%|$25,000 0% 12% |$3,750 20% 8% $2,500
State Costs
Utility Direct State [|$6,250 80%|$5,000 0% 0% 50 20% 20% $1,250
Costs
Construction $56,250 80%|$45,000 0% 12% |$6,750 20% 8% $4,500
Direct State Costs
Indirect State $230,000 0% [$0 100% 0% $230,000 (0% 0% 50
Costs (4.60%)
TOTAL $5,355,000 HH $1,900,000 $513,500 $2,941,500

AFA LongGen

Initial payment by the Local Government to the State: $7,000

Payment by the Local Government to the State before construction: $4,500

Total payment by the Local Government to the State: $11,500

The total amount of Local Government participation shall not exceed the amount appearing above.
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ATTACHMENT C

RESOLUTION, ORDINANCE, OR COMMISSIONERS COURT ORDER

RESOLUTION

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE

CITY OF EL PASO:;

THAT the City Manager, or designee, be authorized to sign an Advance Funding
Agreement by and between the City of El Paso and the State of Texas, acting by and through the
Texas Department of Transporiation, for the Congestion Mitigation and Air Quality Program grant
improvements for the Traffic Management Center Upgrade, Phase 3 project, which has an
estimated total project cost of $5,361,500.00 of which the estimated local govermment panticipation
amount is estimated at $2,941,500.00. Further, that the City Manager, or designee, is authorized
to sign all documents, agreement amendments, and perform all actions required to carry oul the

obligations of the City under this Agreement.

APPROVED this "1\ dayof . TUNE_ 2024,

ATTEST:

Kowra Dby

Laura D. Prine

CITY OF EL PASD;

Brign E enned ‘9

MayAYOR PRO TEMPORE

City Clerk
APPROVED AS TO FORM: APPROVED AS TO CONTENT:
Roberta Brito Joaquin Rodriguez, AICP

nior Assistant City Attorney CID Grant Funded Program Director

H 24-2779 | Tran #525097 | CID
Traffic Management Center Upgrade- Phase 3
RAB
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+THE STATE OF TEXAS 8
THE COUNTY OF TRAVIS 8

ADVANCE FUNDING AGREEMENT
For
Congestion Mitigation Air Quality Project
Off-System

AMENDMENT #1

THIS AMENDMENT is made by and between the State of Texas, acting through the Texas Department of
Transportation, called the “State”, and the City of El Paso, acting by and through its duly authorized
officials, called the “Local Government”. The State and Local Government shall be collectively referred to
as “the parties” hereinafter.

WITNESSETH

WHEREAS, the parties executed a contract on 8/30/2024 to effectuate their agreement to perform
construction work to upgrade the City of El Paso Traffic Management Center and traffic signal lights to
include implementing the latest technology used to control and communicate with traffic signal lights,
emergency preemption and mass transit priority at various locations citywide; and,

WHEREAS, it has become necessary to amend that contract in order to modify dollar amounts in the
budget page for the two construction lines;

NOW THEREFORE, in consideration of the premises and of the mutual covenants and agreements of the
parties, the parties do agree as follows:

AGREEMENT
The parties agree that the Agreement is amended as follows:

Attachment B, Project Budget, is deleted in its entirety and replaced with Attachment B-1,
Project Budget, which is attached to and made a part of this Amendment. The total estimated
cost of the Project amount did not change. The Category 5 funds increased from $2,250,000
to $4,400,000, and the Category 3 Local Contribution funds decreased from $2,750,000 to
$600,000 due to an approved STIP revision.

All other provisions of the original contract are unchanged and remain in full force and effect.

AFA Amend Page 1 of 2 Rev. 10/03/2024



Docusign Envelope ID: 4ABD1A8C-CFB6-4AA4-B82F-3444193B471B

TxDOT: Federal Highway Administration:

CCSJI # 0924-06-566 AFA ID 700010528 CFDA No. 20.205

AFA CSJs | 0924-06-567 CFDA Title | Highway Planning and Construction
District # 24 ELP | Code Chart 64# 13400

Traffic Management Center Upgrade,

Project Name Phase 3

AFA Not Used For Research & Development

Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this agreement on behalf of

the entity represented.

Each party is signing this Agreement on the date stated under that party’s signature.

THE LOCAL GOVERNMENT

THE CITY OF EL PASO

Signed by:

Diovunr Mack

S|gnature \——5AA138297A09462...

Dionne Mack

Typed or Printed Name
City Manager

Typed or Printed Title

3/27/2025

Date

APPROVED AS TO CONTENT: APPROVED AS TO FORM:

DocuSigned by: DocuSigned by:

ﬁome Brits Joaspin. Kedriguery

EFDCF213D39EA446™

Roberta Brito

Senior Assistant City Attorney

THE STATE OF TEXAS
DocuSigned by:

buudle Stuwvart

Signature \—— F1cDASOFDBECABS. .

Kenneth Stewart

Typed or Printed Name

Director, Contract Services
Typed or Printed Title

3/27/2025

Date
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ATTACHMENT B-1
PROJECT BUDGET

Costs will be allocated based on 80% Federal funding and 20% Local Government funding until the federal funding
reaches the maximum obligated amount. The Local Government will then be responsible for 100% of the costs.

Description otal HHFederal State Participation HHLocaI Participation
Estimated Participation
Cost % |Cost % Before[% After|Cost After (% Before|% After |Cost After EDC
EDC Adj.[EDC |EDC Adj. [I[EDC Adj.[EDC |Adj.
Ad. Ad).
Construction $4,400,000 [[80%($3,520,000 (0% 12% [$528,000 [[20% 8% $352,000
CAT 5
(by Local
Government)
Construction $600,000 0% |$0 0% 0% $0 100% 100% [$600,000
CAT 3
(by Local
Government)
Subtotal $5,000,000 $3,520,000 $528,000 $952,000
Environmental $25,000 80%|$20,000 0% 12%  |$3,000 20% 8% $2,000
Direct State Costs
Right of Way $6,250 80%|$5,000 0% 0% $0 20% 20% $1,250
Direct State Costs
Engineering Direct||$31,250 80%|$25,000 0% 12% |$3,750 20% 8% $2,500
State Costs
Utility Direct State [[$6,250 80%[$5,000 0% 0% $0 20% 20% $1,250
Costs
Construction $56,250 80%|$45,000 0% 12%  |$6,750 20% 8% $4,500
Direct State Costs
Indirect State $230,000 0% |$0 100%  [0% $230,000 (0% 0% $0
Costs (4.60%)
TOTAL $5,355,000 $3,620,000 $771,500 $963,500

AFA LongGen

Initial payment by the Local Government to the State: $7,000
Payment by the Local Government to the State before construction: $4,500

Total payment by the Local Government to the State: $11,500

This is an estimate. The final amount will be based on actual costs.
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STATE OF TEXAS 8§

COUNTY OF TRAVIS  §

ADVANCE FUNDING AGREEMENT

Congestion Mitigation Air Quality Project
Off-System

THIS AGREEMENT (Agreement) is made by and between the State of Texas, acting by and
through the Texas Department of Transportation called the “State”, and the City of El Paso,
acting by and through its duly authorized officials, called the “Local Government”. The State and
Local Government shall be collectively referred to as “the parties” hereinafter.

WITNESSETH

WHEREAS, federal law establishes federally funded programs for transportation improvements
to implement its public purposes, and

WHEREAS, the Texas Transportation Code, Section 201.103 establishes that the State shall
design, construct and operate a system of highways in cooperation with local governments, and
Section 222.052 authorizes the Texas Transportation Commission to accept contributions from
political subdivisions for development and construction of public roads and the state highway
system within the political subdivision, and

WHEREAS, federal and state laws require local governments to meet certain contract
standards relating to the management and administration of State and federal funds, and

WHEREAS, the Texas Transportation Commission has codified 43 TAC, Rules 15.50-15.56 that
describe federal, state, and local responsibilities for cost participation in highway improvement
and other transportation projects, and

WHEREAS, the Texas Transportation Commission passed Minute Order Number 116752
authorizing the State to undertake and complete a highway improvement or other transportation
project generally described as Traffic Management Center Upgrade, Phase 4. The portion of
the project work covered by this Agreement is identified in the Agreement, Article 3, Scope of
Work (Project), and

WHEREAS, the Governing Body of the Local Government has approved entering into this
Agreement by resolution, ordinance, or commissioners court order dated 08/19/2025, which is
attached to and made a part of this Agreement as Attachment C, Resolution, Ordinance, or
Commissioners Court Order (Attachment C). A map showing the Project location appears in
Attachment A, Location Map Showing Project (Attachment A), which is attached to and made a
part of this Agreement.

AFA LongGen
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NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements of the parties, to be by them respectively kept and performed as set forth in this
Agreement, it is agreed as follows:

1.

AGREEMENT

Responsible Parties:
For the Project covered by this Agreement, the parties shall be responsible for the
following work as stated in the article of the Agreement referenced in the table below:

1 | Local Government* Utilities Article 8
2. | Local Government* Environmental Assessment and Mitigation Article 9
3. | Local Government* Architectural and Engineering Services Article 11
4. | Local Government Construction Responsibilities Article 12
5. | Local Government* Right of Way and Real Property Article 14

An asterisk next to the party responsible for specific work in the above table indicates
that the associated specific work is not anticipated as part of the Project and is therefore
not included in the budget; however, the party indicated will be responsible for that
specific work if that work is not the subject of another agreement and the State
determines that the specific work has become necessary to successful completion of the
Project.

Period of the Agreement

This Agreement becomes effective when signed by the last party whose signing makes
the Agreement fully executed. This Agreement shall remain in effect until the Project is
completed or unless terminated as provided below.

Scope of Work

The scope of work for the Project consists of construction work to upgrade the City of El
Paso Traffic Management Center and traffic signals to include implementing latest
technology used to control and communicate with traffic signal lights, emergency
preemption and mass transit priority. Construction will take place at various locations
citywide as shown on Attachment A.

Project Sources and Uses of Funds

The total estimated cost of the Project is shown in Attachment B, Project Budget

(Attachment B) which is attached to and made a part of this Agreement.

A. If the Local Government will perform any work under this Agreement for which
reimbursement will be provided by or through the State, the Local Government
must complete training. If federal funds are being used, the training must be
completed before federal spending authority is obligated. Training is complete
when at least one individual who is working actively and directly on the Project

AFA LongGen Page 2 of 17 Rev. 2/27/2024
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successfully completes and receives a certificate for the course entitled “Local
Government Project Procedures and Qualification for the Texas Department of

Transportation” and retains qualification in accordance with applicable TxDOT

procedures. Upon request, the Local Government shall provide the certificate of
gualification to the State. The individual who receives the training certificate may
be an employee of the Local Government or an employee of a firm that has been
contracted by the Local Government to perform oversight of the Project. The
State in its discretion may deny reimbursement if the Local Government has not
continuously designated in writing a qualified individual to work actively on or to
directly oversee the Project.
The expected cash contributions from the federal government, the State, the
Local Government, or other parties are shown in Attachment B. The State will
pay for only those Project costs that have been approved by the Texas

Transportation Commission. For projects with federal funds, the State and the
federal government will not reimburse the Local Government for any work

performed before the federal spending authority is formally obligated to the
Project by the Federal Highway Administration (FHWA). After federal funds have
been obligated, the State will send to the Local Government a copy of the formal
documentation showing the obligation of funds including federal award
information. The Local Government is responsible for 100% of the cost of any

work performed under its direction or control before the federal spending

AFA LongGen

authority is formally obligated.

Attachment B shows, by major cost categories, the cost estimates and the party
responsible for performing the work for each category. These categories may
include but are not limited to: (1) costs of real property; (2) costs of utility work;
(3) costs of environmental assessment and remediation; (4) cost of preliminary
engineering and design; (5) cost of construction and construction management;
and (6) any other local project costs.

The State will be responsible for securing the federal and State share of the
funding required for the development and construction of the local Project. If the
Local Government is due funds for expenses incurred, these funds will be
reimbursed to the Local Government on a cost basis.

The Local Government will be responsible for all non-federal or non-State
participation costs associated with the Project, unless otherwise provided for in
this Agreement or approved otherwise in an amendment to this Agreement. For
items of work subject to specified percentage funding, the Local Government
shall only in those instances be responsible for all Project costs that are greater
than the maximum State and federal participation specified in Attachment B and
for overruns in excess of the amount specified in Attachment B to be paid by the
Local Government.
The budget in Attachment B will clearly state all items subject to fixed price
funding, specified percentage funding, and the periodic payment schedule, when
periodic payments have been approved by the State.

When the Local Government bears the responsibility for paying cost overruns,
the Local Government shall make payment to the State within thirty (30) days
from the receipt of the State’s written notification of additional funds being due.

Page 3 of 17
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H. When fixed price funding is used, the Local Government is responsible for the
fixed price amount specified in Attachment B. Fixed prices are not subject to

adjustment unless (1) differing site conditions are encountered; (2) further
definition of the Local Government’s requested scope of work identifies greatly
differing costs from those estimated; (3) work requested by the Local
Government is determined to be ineligible for federal participation; or (4) the
adjustment is mutually agreed to by the State and the Local Government.

Prior to the performance of any engineering review work by the State, the Local
Government will pay to the State the amount specified in Attachment B. At a
minimum, this amount shall equal the Local Government’s funding share for the
estimated cost of preliminary engineering performed or reviewed by the State for

the Project. At least sixty (60) days prior to the date set for receipt of the

construction bids, the Local Government shall remit its remaining financial share

for the State’s estimated construction oversight and construction cost.

The State will not execute the contract for the construction of the Project until the
required funding has been made available by the Local Government in
accordance with this Agreement.

K. Whenever funds are paid by the Local Government to the State under this
Agreement, the Local Government shall remit a check or warrant made payable
to the “Texas Department of Transportation” or may use the State’s Automated

r

Clearing House (ACH) system for electronic transfer of funds in accordance with
instructions provided by TxDOT’s Finance Division. The funds shall be deposited
and managed by the State and may only be applied by the State to the Project.
The State will not pay interest on any funds provided by the Local Government.

If a waiver for the collection of indirect costs for a service project has been
granted under 43 TAC 815.56, the State will not charge the Local Government

for the indirect costs the State incurs on the Project, unless this Agreement is
terminated at the request of the Local Government prior to completion of the

Project.
If the Local Government is an Economically Disadvantaged County (EDC) and if

the State has approved adjustments to the standard financing arrangement, this
Agreement reflects those adjustments.

Where the Local Government is authorized to perform services under this

Agreement and be reimbursed by the State, the Local Government is authorized
to submit requests for reimbursement by submitting the original of an itemized

invoice, in a form and containing all items required by the State, no more

frequently than monthly and no later than ninety (90) days after costs are

incurred. If the Local Government submits invoices more than ninety (90) days
after the costs are incurred and if federal funding is reduced as a result, the State
shall have no responsibility to reimburse the Local Government for those costs.
Upon completion of the Project, the State will perform a final accounting of the
Project costs for all items of work with specified percentage funding. Any funds
due by the Local Government, the State, or the federal government for these
work items will be promptly paid by the owing party.

The state auditor may conduct an audit or investigation of any entity receiving

funds from the State directly under this Agreement or indirectly through a

AFA LongGen
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subcontract under this Agreement. Acceptance of funds directly under this
Agreement or indirectly through a subcontract under this Agreement acts as
acceptance of the authority of the state auditor, under the direction of the
legislative audit committee, to conduct an audit or investigation in connection with
those funds. An entity that is the subject of an audit or investigation must provide
the state auditor with access to any information the state auditor considers

relevant to the investigation or audit.

R. Payment under this Agreement beyond the end of the current fiscal biennium is
subject to availability of appropriated funds. If funds are not appropriated, this
Agreement shall be terminated immediately with no liability to either party.

Termination of This Agreement

This Agreement shall remain in effect until the Project is completed and accepted by all

parties, unless:

A. The Agreement is terminated in writing with the mutual consent of the parties;
B. The Agreement is terminated by one party because of a breach, in which case

any costs incurred because of the breach shall be paid by the breaching party;
C. The Local Government elects not to provide funding after the completion of

preliminary engineering, specifications, and estimates (PS&E) and the Project
does not proceed because of insufficient funds, in which case the Local
Government agrees to reimburse the State for its reasonable actual costs

incurred during the Project; or

D. The Agreement is terminated by the State because the parties are not able to
execute a mutually agreeable amendment when the costs for Local Government
requested items increase significantly due to differing site conditions,
determination that Local government requested work is ineligible for federal or
state cost participation, or a more thorough definition of the Local Government’s
proposed work scope identifies greatly differing costs from those estimated. The
State will reimburse Local Government remaining funds to the Local Government

within ninety (90) days of termination; or

E. The Project is inactive for thirty-six (36) consecutive months or longer and no
expenditures have been charged against federal funds, in which case the State

may in its discretion terminate this Agreement.

Amendments

Amendments to this Agreement due to changes in the character of the work, terms of
the Agreement, or responsibilities of the parties relating to the Project may be enacted

through a mutually agreed upon, written amendment.

Remedies

This Agreement shall not be considered as specifying the exclusive remedy for any
agreement default, but all remedies existing at law and in equity may be availed of by

either party to this Agreement and shall be cumulative.
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10.

11.

Utilities

The party named in Article 1, Responsible Parties, under AGREEMENT shall be
responsible for the adjustment, removal, or relocation of utility facilities in accordance
with applicable state laws, regulations, rules, policies, and procedures, including any
cost to the State of a delay resulting from the Local Government’s failure to ensure that
utility facilities are adjusted, removed, or relocated before the scheduled beginning of
construction. The Local Government will not be reimbursed with federal or State funds
for the cost of required utility work. The Local Government must obtain advance
approval for any variance from established procedures. Before a construction contract is
let, the Local Government shall provide, at the State’s request, a certification stating that
the Local Government has completed the adjustment of all utilities that must be adjusted

before construction is commenced.

Environmental Assessment and Mitigation
Development of a transportation project must comply with the National Environmental
Policy Act and the National Historic Preservation Act of 1966, which require
environmental clearance of federal-aid projects. The party named in Article 1,
Responsible Parties, under AGREEMENT is responsible for the following:

A.

The identification and assessment of any environmental problems associated

with the development of a local project governed by this Agreement.

B.
C.

The cost of any environmental problem’s mitigation and remediation.

Providing any public meetings or public hearings required for the environmental
assessment process. Public hearings will not be held prior to the approval of the
Project schematic.
The preparation of the NEPA documents required for the environmental
clearance of this Project.

If the Local Government is responsible for the environmental assessment and mitigation,
before the advertisement for bids, the Local Government shall provide to the State
written documentation from the appropriate regulatory agency or agencies that all
environmental clearances have been obtained.

Compliance with Accessibility Standards
All parties to this Agreement shall ensure that the plans for and the construction of all
projects subject to this Agreement are in compliance with standards issued or approved
by the Texas Department of Licensing and Regulation (TDLR) as meeting or consistent
with minimum accessibility requirements of the Americans with Disabilities Act (P.L. 101-
336) (ADA).

Architectural and Engineering Services
The party named in Article 1, Responsible Parties, under AGREEMENT has
responsibility for the performance of architectural and engineering services. The
engineering plans shall be developed in accordance with the applicable State’s Standard
Specifications for Construction and Maintenance of Highways, Streets and Bridges and
the special specifications and special provisions related to it. For projects on the State
highway system, the design shall, at a minimum conform to applicable State manuals.

AFA LongGen
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12.

For projects not on the State highway system, the design shall, at a minimum, conform
to applicable American Association of State Highway and Transportation Officials

(AASHTO) design standards.

In procuring professional services, the parties to this Agreement must comply with
federal requirements cited in 23 CFR Part 172 if the Project is federally funded and with
Texas Government Code 2254, Subchapter A, in all cases. Professional contracts for
federally funded projects must conform to federal requirements, specifically including the
provision for participation by Disadvantaged Business Enterprises (DBEs), ADA, and
environmental matters. If the Local Government is the responsible party, the Local
Government shall submit its procurement selection process for prior approval by the
State. All professional services contracts must be reviewed and approved by the State

prior to execution by the Local Government.

Construction Responsibilities

The party named in Article 1, Responsible Parties, under AGREEMENT is responsible

for the following:

A. Advertise for construction bids, issue bid proposals, receive and tabulate the
bids, and award and administer the contract for construction of the Project.
Administration of the contract includes the responsibility for construction
engineering and for issuance of any change orders, supplemental agreements,
amendments, or additional work orders that may become necessary subsequent
to the award of the construction contract. In order to ensure federal funding
eligibility, projects must be authorized by the State prior to advertising for

construction.

B. If the State is the responsible party, the State will use its approved contract
letting and award procedures to let and award the construction contract.

C. If the Local Government is the responsible party, the Local Government shall

submit its contract letting and award procedures to the State for review and

approval prior to letting.

D. If the Local Government is the responsible party, the State must concur with the
low bidder selection before the Local Government can enter into a contract with
the vendor.

E. If the Local Government is the responsible party, the State must review and

approve change orders.

F. Upon completion of the Project, the party responsible for constructing the Project
will issue and sign a “Notification of Completion” acknowledging the Project’s
construction completion and submit certification(s) sealed by a professional

engineer(s) licensed in the State of Texas.

G. For federally funded contracts, the parties to this Agreement will comply with
federal construction requirements cited in 23 CFR Part 635 and with
requirements cited in 23 CFR Part 633, and shall include the latest version of
Form “FHWA-1273” in the contract bidding documents. If force account work will
be performed, a finding of cost effectiveness shall be made in compliance with 23

CFR 635, Subpart B.
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13.

14.

Project Maintenance
The Local Government shall be responsible for maintenance of locally owned roads and
locally owned facilities after completion of the work. The State shall be responsible for
maintenance of the State highway system after completion of the work if the work was
on the State highway system, unless otherwise provided for in existing maintenance

agreements with the Local Government.

Right of Way and Real Property
The party named in Article 1, Responsible Parties, under AGREEMENT is responsible
for the provision and acquisition of any needed right of way or real property.

The Local Government shall be responsible for the following:

Right of way and real property acquisition shall be the responsibility of the Local
Government. Title to right of way and other related real property must be
acceptable to the State before funds may be expended for the improvement of

A.

AFA LongGen

the right of way or real property.

If the Local Government is the owner of any part of the Project site under this
Agreement, the Local Government shall permit the State or its authorized
representative access to occupy the site to perform all activities required to

execute the work.

All parties to this Agreement will comply with and assume the costs for
compliance with all the requirements of Title Il and Title Il of the Uniform
Relocation Assistance and Real Property Acquisition Policies Act of 1970, Title
42 U.S.C.A. Section 4601 et seq., including those provisions relating to incidental
expenses incurred by the property owners in conveying the real property to the
Local Government and benefits applicable to the relocation of any displaced
person as defined in 49 CFR Section 24.2(g). Documentation to support such
compliance must be maintained and made available to the State and its
representatives for review and inspection.
The Local Government shall assume all costs and perform necessary
requirements to provide any necessary evidence of title or right of use in the
name of the Local Government to the real property required for development of
the Project. The evidence of title or rights shall be acceptable to the State, and
be free and clear of all encroachments. The Local Government shall secure and
provide easements and any needed rights of entry over any other land needed to
develop the Project according to the approved Project plans. The Local
Government shall be responsible for securing any additional real property

required for completion of the Project.

In the event real property is donated to the Local Government after the date of
the State’s authorization, the Local Government will provide all documentation to
the State regarding fair market value of the acquired property. The State will
review the Local Government’s appraisal, determine the fair market value and
credit that amount towards the Local Government’s financial share. If donated
property is to be used as a funding match, it may not be provided by the Local
Government. The State will not reimburse the Local Government for any real
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15.

property acquired before execution of this Agreement and the obligation of

federal spending authority.

F. The Local Government shall prepare real property maps, property descriptions,
and other data as needed to properly describe the real property and submit them
to the State for approval prior to the Local Government acquiring the real
property. Tracings of the maps shall be retained by the Local Government for a

permanent record.

G. The Local Government agrees to make a determination of property values for
each real property parcel by methods acceptable to the State and to submit to
the State a tabulation of the values so determined, signed by the appropriate
Local Government representative. The tabulations shall list the parcel numbers,
ownership, acreage and recommended compensation. Compensation shall be
shown in the component parts of land acquired, itemization of improvements
acquired, damages (if any) and the amounts by which the total compensation will
be reduced if the owner retains improvements. This tabulation shall be
accompanied by an explanation to support the determined values, together with
a copy of information or reports used in calculating all determined values.
Expenses incurred by the Local Government in performing this work may be
eligible for reimbursement after the Local Government has received written
authorization by the State to proceed with determination of real property values.
The State will review the data submitted and may base its reimbursement for

parcel acquisitions on these values.

H. Reimbursement for real property costs will be made to the Local Government for
real property purchased in an amount not to exceed eighty percent (80%) of the
cost of the real property purchased in accordance with the terms and provisions
of this Agreement. Reimbursement will be in an amount not to exceed eighty
percent (80%) of the State’s predetermined value of each parcel, or the net cost
of the parcel, whichever is less. In addition, reimbursement will be made to the
Local Government for necessary payments to appraisers, expenses incurred in
order to assure good title, and costs associated with the relocation of displaced
persons and personal property as well as incidental expenses.

l. If the Project requires the use of real property to which the Local Government will
not hold title, a separate agreement between the owners of the real property and
the Local Government must be executed prior to execution of this Agreement.
The separate agreement must establish that the Project will be dedicated for
public use for a period of not less than 10 (ten) years after completion. The
separate agreement must define the responsibilities of the parties as to the use
of the real property and operation and maintenance of the Project after
completion. The separate agreement must be approved by the State prior to its
execution. A copy of the executed agreement shall be provided to the State.

Insurance

If this Agreement authorizes the Local Government or its contractor to perform any work
on State right of way, before beginning work, the entity performing the work shall provide
the State with a fully executed copy of the State's Form 1560 Certificate of Insurance

verifying the existence of coverage in the amounts and types specified on the Certificate
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16.

17.

18.

19.

of Insurance for all persons and entities working on State right of way. This coverage
shall be maintained until all work on the State right of way is complete. If coverage is not
maintained, all work on State right of way shall cease immediately, and the State may
recover damages and all costs of completing the work.

Notices
All notices to either party shall be delivered personally or sent by certified or U.S. mail,
postage prepaid, addressed to that party at the following address:

Local Government: State:
City of El Paso Texas Department of Transportation
ATTN: CID Director of Grant Funded ATTN: Director of Contract Services
Programs 125 E. 11" Street
P.O. Box 1890 Austin, TX 78701
El Paso, Texas 79950-1890

All notices shall be deemed given on the date delivered in person or deposited in the
mail, unless otherwise provided by this Agreement. Either party may change the above
address by sending written notice of the change to the other party. Either party may
request in writing that notices shall be delivered personally or by certified U.S. mail, and
that request shall be carried out by the other party.

Legal Construction

If one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provisions and this Agreement shall be
construed as if it did not contain the invalid, illegal, or unenforceable provision.

Responsibilities of the Parties

The State and the Local Government agree that neither party is an agent, servant, or
employee of the other party, and each party agrees it is responsible for its individual acts
and deeds as well as the acts and deeds of its contractors, employees, representatives,
and agents.

Ownership of Documents

Upon completion or termination of this Agreement, all documents prepared by the State
shall remain the property of the State. All data and information prepared under this
Agreement shall be made available to the State without restriction or limitation on their
further use. All documents produced or approved or otherwise created by the Local
Government shall be transmitted to the State, in the format directed by the State, on a
monthly basis or as required by the State. The originals shall remain the property of the
Local Government. .
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20.

21.

22.

23.

24,

25.

Compliance with Laws

The parties to this Agreement shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any manner affecting the performance of this
Agreement. When required, the Local Government shall furnish the State with

satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and
supersedes any prior understandings or written or oral agreements respecting the

Agreement’s subject matter.

Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the cost
principles established in 2 CFR 200 that specify that all reimbursed costs are allowable,

reasonable, and allocable to the Project.

Procurement and Property Management Standards

The parties to this Agreement shall adhere to the procurement and property
management standards established in 2 CFR 200, Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards, and to the
Texas Uniform Grant Management Standards. The State must pre-approve the Local
Government’s procurement procedures for purchases to be eligible for state or federal

funds.

Inspection of Books and Records

The parties to this Agreement shall maintain all books, documents, papers, accounting
records, and other documentation relating to costs incurred under this Agreement and
shall make such materials available to the State, the Local Government, and, if federally
funded, the FHWA and the U.S. Office of the Inspector General or their duly authorized
representatives for review and inspection at its office during the Agreement period and
for seven (7) years from the date of final reimbursement by FHWA under this Agreement
or until any impending litigation or claims are resolved. Additionally, the State, the Local
Government, and the FHWA and their duly authorized representatives shall have access
to all the governmental records that are directly applicable to this Agreement for the
purpose of making audits, examinations, excerpts, and transcriptions.

Civil Rights Compliance

The parties to this Agreement are responsible for the following:

A. Compliance with Regulations: Both parties will comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the
U.S. Department of Transportation (USDOT), the Federal Highway
Administration (FHWA), as they may be amended from time to time, which are
herein incorporated by reference and made part of this Agreement.

B. Nondiscrimination: The Local Government, with regard to the work performed by
it during the Agreement, will not discriminate on the grounds of race, color, or
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26.

national origin in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The Local Government will
not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the Agreement
covers any activity, project, or program set forth in Appendix B of 49 CFR Part

21.

Solicitations for Subcontracts, Including Procurement of Materials and

Equipment: In all solicitations either by competitive bidding or negotiation made
by the Local Government for work to be performed under a subcontract, including
procurement of materials or leases of equipment, each potential subcontractor or
supplier will be notified by the Local Government of the Local Government’s
obligations under this Agreement and the Acts and Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The Local Government will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and facilities as may be determined by the State or the FHWA to be
pertinent to ascertain compliance with such Acts, Regulations or directives.
Where any information required of the Local Government is in the exclusive
possession of another who fails or refuses to furnish this information, the Local
Government will so certify to the State or the FHWA, as appropriate, and will set
forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of the Local Government's

noncompliance with the Nondiscrimination provisions of this Agreement, the
State will impose such contract sanctions as it or the FHWA may determine to be
appropriate, including, but not limited to:
1. withholding of payments to the Local Government under the Agreement until
the Local Government complies and/or
2. cancelling, terminating, or suspending of the Agreement, in whole or in part.
Incorporation of Provisions: The Local Government will include the provisions of

paragraphs (A) through (F) in every subcontract, including procurement of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The Local Government will take such
action with respect to any subcontract or procurement as the State or the FHWA
may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the Local Government becomes involved in, or
is threatened with, litigation with a subcontractor or supplier because of such
direction, the Local Government may request the State to enter into such
litigation to protect the interests of the State. In addition, the Local Government
may request the United States to enter into such litigation to protect the interests

of the United States.

Pertinent Non-Discrimination Authorities
During the performance of this Agreement, each party, for itself, its assignees, and

successors in interest agree to comply with the following nondiscrimination statutes and
authorities; including but not limited to:

AFA LongGen

Page 12 of 17

Rev. 2/27/2024




Docusign Envelope ID: 8713A63A-05A6-443D-98A3-CFOFF8BCED30

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-568 | AFA ID ‘ Z00003120 CFDA No. 20.205
AFA CSJs | 0924-06-568 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400
. Traffic Management Center
Project Name Upgrade, Phase 4 AFA Not Used For Research & Development

AFA LongGen

A.

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(pro-hibits discrimination on the basis of race, color, national origin); and 49 CFR
Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of federal or federal-aid programs
and projects).

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), as amended,
(prohibits discrimination on the basis of sex).

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.) as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part
27.

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age).

Airport and Airway Improvement Act of 1982, (49 U.S.C. Chapter 471, Section
47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex).

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the federal-aid recipients, subrecipients and contractors,
whether such programs or activities are federally funded or not).

Titles Il and Il of the Americans with Disabilities Act, which prohibits
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. 88 12131-12189) as implemented by Department of
Transportation regulations at 49 C.F.R. parts 37 and 38.

The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex).

Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures
nondiscrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations.

Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, the parties must take reasonable steps to ensure that
LEP persons have meaningful access to the programs (70 Fed. Reg. at 74087 to
74100).

Title IX of the Education Amendments of 1972, as amended, which prohibits the
parties from discriminating because of sex in education programs or activities (20
U.S.C. 1681 et seq.).

Page 13 of 17 Rev. 2/27/2024




Docusign Envelope ID: 8713A63A-05A6-443D-98A3-CFOFF8BCED30

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-568 | AFA ID ‘ Z00003120 CFDA No. 20.205
AFA CSJs | 0924-06-568 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400
. Traffic Management Center
Project Name Upgrade, Phase 4 AFA Not Used For Research & Development

27.

28.
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Disadvantaged Business Enterprise (DBE) Program Requirements
If federal funds are used:

A.

B.

C.

The parties shall comply with the Disadvantaged Business Enterprise Program
requirements established in 49 CFR Part 26.

The Local Government shall adopt, in its totality, the State’s federally approved
DBE program.

The Local Government shall incorporate into its contracts with subproviders an
appropriate DBE goal consistent with the State’s DBE guidelines and in
consideration of the local market, project size, and nature of the goods or
services to be acquired. The Local Government shall submit its proposed scope
of services and quantity estimates to the State to allow the State to establish a
DBE goal for each Local Government contract with a subprovider. The Local
Government shall be responsible for documenting its actions.

The Local Government shall follow all other parts of the State’s DBE program
referenced in TXDOT Form 2395, Memorandum of Understanding Regarding the
Adoption of the Texas Department of Transportation’s Federally-Approved
Disadvantaged Business Enterprise by Entity, and attachments found at web
address http://ftp.dot.state.tx.us/pub/txdot-
info/bop/dbe/mou/mou_attachments.pdf.

The Local Government shall not discriminate on the basis of race, color, national
origin, or sex in the award and performance of any U.S. Department of
Transportation (DOT)-assisted contract or in the administration of its DBE
program or the requirements of 49 CFR Part 26. The Local Government shall
take all necessary and reasonable steps under 49 CFR Part 26 to ensure non-
discrimination in award and administration of DOT-assisted contracts. The
State’s DBE program, as required by 49 CFR Part 26 and as approved by DOT,
is incorporated by reference in this Agreement. Implementation of this program
is a legal obligation and failure to carry out its terms shall be treated as a
violation of this Agreement. Upon notification to the Local Government of its
failure to carry out its approved program, the State may impose sanctions as
provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Each contract the Local Government signs with a contractor (and each
subcontract the prime contractor signs with a sub-contractor) must include the
following assurance: The contractor, sub-recipient, or sub-contractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance
of this contract. The contractor shall carry out applicable requirements of 49
CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other
remedy as the recipient deems appropriate.

Debarment Certifications
If federal funds are used, the parties are prohibited from making any award at any tier to
any party that is debarred or suspended or otherwise excluded from or ineligible for
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29.

30.

participation in Federal Assistance Programs under Executive Order 12549, “Debarment
and Suspension.” By executing this Agreement, the Local Government certifies that it
and its principals are not currently debarred, suspended, or otherwise excluded from or
ineligible for participation in Federal Assistance Programs under Executive Order 12549
and further certifies that it will not do business with any party, to include principals, that is
currently debarred, suspended, or otherwise excluded from or ineligible for participation
in Federal Assistance Programs under Executive Order 12549. The parties to this
Agreement shall require any party to a subcontract or purchase order awarded under
this Agreement to certify its eligibility to receive federal funds and, when requested by
the State, to furnish a copy of the certification.

If state funds are used, the parties are prohibited from making any award to any party
that is debarred under the Texas Administrative Code, Title 34, Part 1, Chapter 20,
Subchapter G, Rule §20.585 and the Texas Administrative Code, Title 43, Part 1,
Chapter 9, Subchapter G.

Lobbying Certification

If federal funds are used, in executing this Agreement, each signatory certifies to the

best of that signatory’s knowledge and belief, that:

A. No federal appropriated funds have been paid or will be paid by or on behalf of
the parties to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any federal contract, the making of any federal grant, the making of
any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal
contract, grant, loan, or cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with federal contracts, grants,
loans, or cooperative agreements, the signatory for the Local Government shall
complete and submit the Federal Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

C. The parties shall require that the language of this certification shall be included in
the award documents for all sub-awards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
all sub-recipients shall certify and disclose accordingly. Submission of this
certification is a prerequisite for making or entering into this transaction imposed
by Title 31 U.S.C. 81352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Federal Funding Accountability and Transparency Act Requirements
If federal funds are used, the following requirements apply:
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31.

A. Any recipient of funds under this Agreement agrees to comply with the Federal
Funding Accountability and Transparency Act (FFATA) and implementing
regulations at 2 CFR Part 170, including Appendix A. This Agreement is subject
to the following award terms: http://www.gpo.gov/fdsys/pkg/FR-2010-09-
14/pdf/2010-22705.pdf and http://www.gpo.gov/fdsys/pkg/FR-2010-09-
14/pdf/2010-22706.pdf.

B. The Local Government agrees that it shall:

1. Obtain and provide to the State a System for Award Management (SAM)
number (Federal Acquisition Regulation, Part 4, Sub-part 4.11) if this award
provides more than $25,000 in federal funding. The SAM number may be
obtained by visiting the SAM website whose address is:
https://www.sam.gov/portal/public/SAM/

2. Obtain and provide to the State a Data Universal Numbering System (DUNS)
number, a unique nine-character number that allows federal government to
track the distribution of federal money. The DUNS may be requested free of
charge for all businesses and entities required to do so by visiting the Dun &
Bradstreet (D&B) on-line registration website http://fedgov.dnb.com/webform;
and

3. Report the total compensation and names of its top five executives to the
State if:

i. More than 80% of annual gross revenues are from the federal
government, and those revenues are greater than $25,000,000; and

ii. The compensation information is not already available through reporting
to the U.S. Securities and Exchange Commission.

Single Audit Report

If federal funds are used:

A. The parties shall comply with the single audit report requirements stipulated in 2
CFR 200, Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards.

B. If threshold expenditures of $750,000 or more are met during the fiscal year, the
Local Government must submit a Single Audit Report and Management Letter (if
applicable) to TxDOT's Compliance Division, 125 East 11th Street, Austin, TX
78701 or contact TXDOT’s Compliance Division by email at
singleaudits@txdot.gov.

C. If expenditures are less than the threshold during the Local Government's fiscal
year, the Local Government must submit a statement to TxDOT's Compliance
Division as follows: "We did not meet the $ expenditure threshold and
therefore, are not required to have a single audit performed for FY "

D. For each year the Project remains open for federal funding expenditures, the

Local Government will be responsible for filing a report or statement as described
above. The required annual filing shall extend throughout the life of the
Agreement, unless otherwise amended or the Project has been formally closed
out and no charges have been incurred within the current fiscal year.
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32. Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this
Agreement on behalf of the entity represented.

Each party is signing this Agreement on the date stated under that party’s signature.

THE LOCAL GOVERNMENT

THE CITY OF EL PASO

Signed by:

02 )t

“Sighatlre

Dionne Mack

Typed or Printed Name

City Manager

Typed or Printed Title

9/8/2025

Date

APPROVED AS TO CONTENT:

DocuSigned by:

Joaquin. Kodriipaapin Rodriguez pirector - CID Grant Felnated fibdR@bRIta Brito

APPROVED AS TO FORM:

Senior Assistant City Attorney

9037ADB81450441

THE STATE OF TEXAS
[ kol Shwart

STgRATRE”

Kenneth Stewart

Typed or Printed Name

Director, Contract Services

Typed or Printed Title

9/8/2025

Date
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PROJECT SITE LOCATIONS

1D Intersection Name Phase Latitude Longitude

2 COTTON & DELTA Phase 4 31.7584426 -106.4735771

3 COTTON & MAGOFFIN Phase 4 31.76456828 -106.4734857

4 COTTOMN & MYRTLE Phase 4 31.76668015 -106.47344986

5 COTTON & TEXAS Phase 4 31.76758755 -106.4733902

& COTTON & OVERPASS Phase 4 31.77017955 -106.4733655

7 MISSOURI & COTTOMN Phase 4 31.77219084 -106.4733732

8 WYOMING & COTTON Phase 4 31.77352387 -106.4733944

9 YANDELL & COTTON Phase 4 31.77473234 -106.4733859
10 MONTANA & COTTON Phase 4 31.77579922 -106.4733669
11 MOMNTAMNA & DALLAS Phase 4 31.77370089 -106.4762423
12 RIOGRANDE & COTTON Phase 4 31.77693212 -106.4733604
13 ARIZOMA & COTTON Phase 4 31.77779939 -106.473371
14 SCHUSTER & BROWN Phase 4 31.77853043 -106.4872966
15 MURCHINSOM & MEDICAL Phase 4 31.78007179 -106.4795178
57 DYER & ANGORA LOOP Phase 4 31.9285205 -106.38590041
80 GATEWAY SOUTH & TITANIC Phase 4 31.853296 -106.441058
101 OREGOMN & YANDELL Phase 4 31.76265193 -106.4916786
113 OREGON & MONTAMA Phase 4 31.76337431  -106.492489
123 OREGON & ARIZONA Phase 4 31.76480019 -106.493657
125 MESA & RIVER Phase 4 31.76755254 -106.4945799
126 MESA & SCHUSTER Phase 4 31.76573444 -106.4966129
127 MESA & RIM Phase 4 31.77046698 -106.4971855
129 MESA & UNIVERSITY Phase 4 31.77329213 -106.5002064
130 MESA & KERBY Phase 4 31.77409935 -106.500747
131 KANSAS & CLIFF Phase 4 31.76920599 -106.4938863
132 STANTOMN & SCHUSTER Phase 4 31.7703817 -106.4958774
133 STANTOM & RIM Phase 4 31.77081757 -106.4966845
134 STANTON & UMIVERSITY Phase 4 31.77388845 -106.49927356
135 STANTOMN & KERBY Phase 4 31.77477028 -106.4996662
136 OREGON & SCHUSTER Phase 4 31.76516687 -106.4975644
137 OREGON & UNIVERSITY Phase 4 31.77279885 -106.500922
138 MESA & BALTIMORE Phase 4 31.77774195 -106.5035747
140 SCHUSTER & SUMBOWL Phase 4 31.76639286 -106.5067052
147 SCHUSTER & GWEW Phase 4 31.76610637 -106.5082952
190 SCHUSTER & LAWTOM - HAWE Phase 4 31.76640059 -106.5016894
231 PAISAND & EUCALYPTUS Phase 4 31.76568671 -106.4535818
232 PAISANO & PIEDRAS Phase 4 31.76627341 -106.4615552
233 PAISAND & SAN MARCIAL Phase 4 31.76769214 -106.458379
235 MAGOFFIN & PIEDRAS Phase 4 31.77212141 -106.461473
236 ALAMEDA & TEXAS Phase 4 31.7735973 -106.464118
237 ALAMEDA & PIEDRAS Phase 4 31.7736059 -106.4514390
238 ALAMEDA & MAGOFFIM Phase 4 31.77334545 -106.4591912
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1D Intersection Name Phase Latitude Longitude
235 GWEW & PIEDRAS Phase 4 31.77828482 -106.4616791
240 MISSOURI & PIEDRAS Phase 4 31.77954031 -106.4613669
241 WYOMING & PIEDRAS Phase 4 31.78085579 -106.4613438
242 YANDELL & PIEDRAS Phase 4 31.78190508 -106.4613679
243 TULAROSA & PIEDRAS Phase 4 31.7828915 -106.4615699
244 MONTANA & PIEDRAS Phase 4 31.7835732 -106.4616013
245 PERSHING & PIEDRAS Phase 4 31.78477153 -106.4613531
246 GRANT & PIEDRAS Phase 4 31.78641421 -106.4613748
247 AURORA & COPIA Phase 4 31.79297477 -106.4538749
248 GWEW & RAYNOR Phase 4 3177789649 -106.4598845
248 WYOMING & RAYNOR Phase 4 31.78060018 -106.4598586
250 YANDELL & RAYNOR Phase 4 31.78159638 -106.4598573
251 MOMNTANA & RAYNOR Phase 4 31.78360954 -106.4598391
252 PERSHING & RAYNOR Phase 4 31.78490012 -106.4598125
253 ALAMEDA & COPIA Phase 4 31.77350136 -106.4508973
254 DURAZNO & COPIA Phase 4 31.77645202 -106.4508666
255 GWEW & COPIA Phase 4 31.77811296 -106.4509101
256 YANDELL & COPIA Phase 4 31.78160344 -106.4509287
257 MONTANA & COPIA Phase 4 31.78360703 -106.4509323
258 HUECO & COPIA Phase 4 31.78598748 -106.4509904
259 PERSHING & COPIA Phase 4 31.7869304 -106.4515232
260 DOUGLAS & COPIA Phase 4 31.78783799 -106.4521056
261 ALTURA & COPIA Phase 4 31.79665131 -106.4538699
262 TROWEBRIDGE & PERSHING Phase 4 31.78885343 -106.4486286
280 ALAMEDA & BOLL Phase 4 31.77134315 -106.4366769
205 ALABAMA & WHEELING Phase 4 31.79236258  -106.466122
206 ALABAMA & RICHMOND Phase 4 31.79602446 -106.4658567
207 ALABAMA & MASHVILLE Phase 4 31.80054072 -106.4658492
208 ALABAMA & FORT Phase 4 31.80582041 -106.4658263
200 ALABAMA & McKIMLEY Phase 4 31.80972572 -106.4657876
300 ALABAMA & HARRISON Phase 4 31.81380342  -106.466065
301 ALABAMA & McKELLIGON Phase 4 31.82169757 -106.4654826
302 FRED WILSON & ALABAMA, Phase 4 31.82574858 -106.455458
303 PIEDRAS & AURORA Phase 4 31.79320059 -106.4613411
304 PIEDRAS & ALTURA Phase 4 31.79672824 -106.4613718
305 PIEDRAS & FORT Phase 4 31.805884564 -106.4614178
306 MOMNTAMA & BIRCH Phase 4 31.78232784 -106.4630862
307 DYER & MOBILE Phase 4 31.80116824 -106.4445555
308 FORT & COPIA Phase 4 31.80586009 -106.4538508
308 ALTURA & PERSHING Phase 4 31.79497015 -106.4457315
310 PERSHING & DYER Phase 4 31.7984704 -106.4438482
311 TOMPKINS & DYER Phase 4 31.80766167 -106.4447789
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312 McKIMLEY & DYER Phase 4 31.800950523 -106.4445533
313 MONROE & DYER Phase 4 31.81201431 -106.4445666
314 VAN BUREN & DYER Phase 4 31.81291095 -106.444569
315 FILLMORE & DYER Phase 4 318172704 -106.4445203
316 HAYES & DYER Phase 4 31.82173629 -106.4445147
317 FRED WILSON & DYER Phase 4 31.82553593 -106.4447879
318 FRED WILSON & RUSSELL Phase 4 31.82581394 -106.4510226
318 YANDELL & GWHNS Phase 4 31.78173143 -106.4404275
320 MONTAMA & GWNS Phase 4 31.78382215 -106.4403967
321 TROWBRIDGE & GWNS Phase 4 31.78887179 -106.4403693
322 ALTURA & GWNS Phase 4 31.79471807 -106.4402835
323 PERSHING & GWNS Phase 4 31.80022878 -106.4412667
324 DYER & TIGER EYE Phase 4 31.924814 -106.391808
325 CASSIDY & GWMS Phase 4 31.81247919 -106.4430638
326 FRED WILSON & GWNS Phase 4 31.82604156 -106.4384343
327 DYER & SHEPPARD - HAWEK Phase 4 31.82862887 -106.4452528
328 ALABAMA & ZION Phase 4 31.85010523 -106.4538481
329 HERCULES & MAGNETIC Phase 4 31.853497993  -106.454089
330 DYER & FLORY - HAWEK Phase 4 31.83157632 -106.445004
331 DYER & BROADDUS Phase 4 31.83027666 -106.4453415
332 BROADDUS & GWNS Phase 4 31.83041032 -106.4396234
333 DYER & ELLERTHORPE Phase 4 31.84112075 -106.4450186
334 ELLERTHORPE & GWNS Phase 4 31.84121151 -106.4399215
335 DYER & GWHNS Phase 4 31.85088098 -106.440501
336 HERCULES & GWNS Phase 4 31.85519382 -106.4402606
337 HERCULES & DYER Phase 4 31.85495178 -106.4377938
338 TETONS & DYER Phase 4 31.85785767 -106.4359134
339 MAXWELL & DYER Phase 4 31.86716567 -106.4297478
340 ALPS & DYER Phase 4 31.86513177 -106.4310014
341 GWNS & HOMDO PASS Phase 4 31.86058928 -106.4408312
342 HONDO PASS & STAHALA Phase 4 31.860969432 -106.4345726
343 HONDO PASS & DYER Phase 4 31.86971924 -106.4280321
344 HONDO PASS & DIANA Phase 4 31.860979863 -106.4233034
345 HERCULES & DIANA Phase 4 31.85547107 -106.4231151
347 RAILROAD & DEER Phase 4 31.90673432 -106.3853571
348 HERCULES & RAILROAD Phase 4 31.85560532 -106.4166381
345 DYER & TYLER - HAWE Phase 4 31.81514637 -105.4448051
350 DYER & LINCOLN - HAWE Phase 4 31.81989585 -1056.4448145
351 DIAMA & RAILRD Phase 4 31.84624553 -106.4225828
352 RAILROAD & McCOMBS Phase 4 31.87222397 -106.4060428
353 WREMN & McCOMBS Phase 4 31.87734907 -106.4063845
354 SANDERS & McCOMBS Phase 4 31.88059057 -106.4064921
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355 WILL BUTH & McCOMBS Phase 4 31.88613498 -106.4062798
356 MANILA & McCOMBS Phase 4 31.89188285 -106.4067687
357 TRANSMOUMNTAIN & McCOMBS Phase 4 31.899338 -106.4070413
358 THREADGILL & RAILROAD Phase 4 31.88492095 -106.4011963
358 TRANSMOUNTAIN & RAILROAD Phase 4 31.89913497 -106.3899697
360 TRANSMOUNTAIN & BOMARC Phase 4 31.89918272 -106.3993312
361 RUTHERFORD & DYER Phase 4 31.87370873 -106.4258541
362 DIAMA & DYER Phase 4 31.8765306 -106.4235643
363 WRENM & DYER Phase 4 31.87808943 -106.4224281
364 SANDERS & DYER Phase 4 31.8814538 -106.4202145
365 HOMDO PASS & RAILRD Phase 4 31.87029242 -106.4073135
366 WILL RUTH & DYER Phase 4 31.88626046 -106.4170868
367 MANILA & DYER Phase 4 31.89179163 -106.4134355
368 YVETTE & DYER Phase 4 31.89266697 -106.4132665
368 TRANSMOUNTAIN & DYER Phase 4 31.89048248 -106.4088837
370 TRANSMOUMNTAIN & RUSHING Phase 4 31.85899331 -106.4208569
371 KENWORTHY & DIAMA Phase 4 31.88304544 -106.4376341
372 KENWORTHY & COHEN Phase 4 31.89277483 -106.4332749
373 KENWORTHY & LP375 Phase 4 31.89868743 -106.4332077
374 DIANA & GWNS Phase 4 31.88297457 -106.4410225
375 LP375 & US54 Phase 4 31.8581967 -106.44136690
376 ALCAN & LP375 Phase 4 31.8991111 -106.4123847
377 FAIRBANKS & DYER Phase 4 31.50044502 -106.4081565
378 DYER & McCOMBES Phase 4 31.90194787  -106.406674
379 DEER & DYER Phase 4 31.90648358 -106.4037371
380 SUNVALLEY & DYER Phase 4 31.91010771 -106.4018005
381 SUNVALLEY & McCOMBS Phase 4 31.50999032 -106.4072587
382 DEER & McCOMBS Phase 4 31.50666126 -106.4067709
383 McCOMBS & SEAN HAGGERTY Phase 4 31.92871897 -106.4077 1486
384 McCOMBS & GWNS Phase 4 31.594034092 -106.4075474
385 M.L.KING & N HILLS WALMART Phase 4 31.926035 -106.4412722
386 SEAN HAGGERTY & GWNS Phase 4 31.53105913 -106.423937
387 SUNVALLEY & KENWORTHY Phase 4 31.91233242 -106.4324026
388 MESQUITE HILLS & US54 Phase 4 31.9646223 -106.3745543
389 SUNVALLEY & GWNS Phase 4 31.91304903 -106.4417101
390 MARTN L KING & GWNS Phase 4 31.52248588 -106.4399489
391 JL.CUNNINGHAM & M.L. KING Phase 4 31.9298079 -106.441754
3592 MARCUS URIBE & M.L. KING Phase 4 31.93595878 -106.4418908
393 SEAN HAGGERTY & MARCUS URIBE Phase 4 31.936154592 -106.4248961
408 SGT MAJORS & FRED WILSOM Phase 4 31.8254799 -106.4050445
409 FRED WILSON & CHAFFEE Phase 4 31.82634463 -106.4166738
411 FRED WILSON & SUN METRO Phase 4 31.82643142 -106.4235503
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667 MESA & UTEP CROSSWALK - HAWEK Phase 4 31.77859381 -106.50435624
684 FAIRBANES & RUSHING Phase 4 31.80318139 -106.4215967
685 KENWORTHY & FAIRBANKS Phase 4 31.90271824 -106.4336259
686 DIAMNA & STAHALA Phase 4 31.88233064 -106.4346323
687 RUSHING & SUN VALLEY Phase 4 31.91046353 -106.4236533
688 MESA & CINCINMNATI Phase 4 31.77696462 -106.5029749
697 SCHUSTER & PROSPECT - HAWK Phase 4 31.76562737 -106.5031089
699 MOMNTAMA & BROWN Phase 4 31.77062761 -106.4811687
700 COTTOMN & SAN ANTOMNIO Phase 4 31.7625133 -106.4734692
701 DALLAS & MISSOURI Phase 4 31.77164245 -106.4743719
703 SCHUSTER & HAWTHORMNE Phase 4 31.76681208 -106.501121
704 OREGON & HAGUE Phase 4 31.77062091 -106.4989379
705 OREGON & ROBINSON Phase 4 31.7758075 -106.5033363
706 OREGON & RIM Phase 4 31.76986242 -106.4979609
707 PAISANO & RUHLEN Phase 4 31.76507 -106.510061
708 PAISANO & SP1966 Phase 4 31.76244623 -106.5078398
710 SCHUSTER & EL PASO Phase 4 31.76861126 -106.4983828
716 LEETREVIMNO & WANHOE Phase 4 31.786184 -106.323168
717 ALAMEDA & UNIVERSITY MEDICAL Phase 4 31.77044029 -106.4340932
748 GLOBAL REACH & WALTER JOMNES Phase 4 31.82861562 -106.3625364
748 GLOBAL REACH & GEORGE PERRY Phase 4 31.82405702 -106.3570858
750 SPUR 601 & GLOBAL REACH Phase 4 31.83026850 -106.3643271
751 SPUR 601 & CONSTITUTION Phase 4 31.84101919 -106.3418485
752 SPURG01 &LP 375 Phase 4 31.84139176 -106.3247057

This Attachment lists a total of One Hundred and Ninety-two (192) sites

Location of sites may change under this contract, but the number of sites will stay

approximately 192. All sites will be located within the City of El Paso

AFA LongGen
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ATTACHMENT B
PROJECT BUDGET

Costs will be allocated based on 80% Federal funding, 12% State funding, and 8% Local
Government funding until the federal funding reaches the maximum obligated amount. The
Local Government will then be responsible for 100% of cost overruns.

Description otal mFederaI Participation  [|State Participation mLocaI Participation
Estimated % Cost % % Cost After [|% % Cost After
Cost Before |After [EDC Adj. (|Before |After [EDC Adj.
EDC |EDC EDC |[EDC
Ad]. Ad]. Adj. Ad].
Construction (by | $5,180,000 80%| $4,144,000 0%| 12%| $621,600f 20%| 8%| $414,400
Local
Government)
Subtotal $5,180,000 $4,144,000 $621,600 $414,400
Environmental $2,590 80% $2,072 0%| 12% $311] 20%| 8% $207
Direct State
Costs
Engineering $3,237 80% $2,590 0%| 12% $388] 20%| 8% $259
Direct State
Costs
Right of Way $647 80% $518 0% 0% $0| 20%| 20% $129
Direct State
Costs
Utility $647 80% $518 0% 0% $0| 20%| 20% $129
Direct State
Costs
Construction $5,827 80% $4,662 0%| 12% $699] 20%| 8% $466
Direct State
Costs
Subtotal $5,192,948 $4,154,360 $622,998 $415,590
Indirect State $274,022 0% $0| 100%| 100%| $274,022 0%] 0% $0
Costs (5.29%)
TOTAL $5,466,970 $4,154,360 $897,020 $415,590

AFA LongGen

Initial payment by the Local Government to the State: $724.00.
Payment by the Local Government to the State before construction: $466.00.
Estimated total payment by the Local Government to the State: $1,190.00.
This is an estimate. The final amount of Local Government participation will be based on actual costs.
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ATTACHMENT C
RESOLUTION, ORDINANCE, OR COMMISSIONERS COURT ORDER

RESOLUTION

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF EL PASO:

THAT the City Manager, or designee, be authorized to sign an Advance Funding
Agreement by and between the City of El Paso and the State of Texas, acting by and through the
Texas Department of Transportation, for a Congestion Mitigation Air Quality project, the Traffic
Management Center Upgrade, Phase 4 project, which has an estimated total project cost of
$5,466,970.00 of which the estimated local government participation amount is estimated at
$415,590.00 plus any cost overruns. Further, that the City Manager, or designee, is authorized to
sign all documents, agreement amendments, and perform all actions required to carry out the
obligations of the City under this agreement.

APPROVED this TH dayor AUGUSE 2025,
‘ CITY OF EL PASO:

AFTEST:

RiraoPune
f{,u_.ﬂl). Prine

City Cletk ~= =

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

kobcﬂa Brito Joaquin Rodriguez, Director-Grant Funded
Senior Assistant City Attorney Programs
Capital Improvement

HQ S$413 | Tran # 616019 | CID
AFA Resolution
RAB

Page 1 of 1

AFA LongGen

Attachment C




Docusign Envelope ID: 68BE3987-7546-476C-8436-6F9E5CAG37AF

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-568 | AFA ID ‘ 200011942 CFDA No. 20.205
AFA CSJs | 0924-06-569 CFDA Title Highway Planning and Construction

District # | 24-ELP

Code Chart 64# | 13400

Project Name

Traffic Management Center
Upgrade, Phase 5

AFA Not Used For Research & Development

STATE OF TEXAS 8§

COUNTY OF TRAVIS  §

ADVANCE FUNDING AGREEMENT

Congestion Mitigation Air Quality Project
Off-System

THIS AGREEMENT (Agreement) is made by and between the State of Texas, acting by and
through the Texas Department of Transportation called the “State”, and the City of El Paso,
acting by and through its duly authorized officials, called the “Local Government”. The State and
Local Government shall be collectively referred to as “the parties” hereinafter.

WITNESSETH

WHEREAS, federal law establishes federally funded programs for transportation improvements
to implement its public purposes, and

WHEREAS, the Texas Transportation Code, Section 201.103 establishes that the State shall
design, construct and operate a system of highways in cooperation with local governments, and
Section 222.052 authorizes the Texas Transportation Commission to accept contributions from
political subdivisions for development and construction of public roads and the state highway
system within the political subdivision, and

WHEREAS, federal and state laws require local governments to meet certain contract
standards relating to the management and administration of State and federal funds, and

WHEREAS, the Texas Transportation Commission has codified 43 TAC, Rules 15.50-15.56 that
describe federal, state, and local responsibilities for cost participation in highway improvement
and other transportation projects, and

WHEREAS, the Texas Transportation Commission passed Minute Order Number 116752
authorizing the State to undertake and complete a highway improvement or other transportation
project generally described as traffic management center upgrade. The portion of the project
work covered by this Agreement is identified in the Agreement, Article 3, Scope of Work

(Project), and

WHEREAS, the Governing Body of the Local Government has approved entering into this
Agreement by resolution, ordinance, or commissioners court order dated 08/19/2025, which is
attached to and made a part of this Agreement as Attachment C, Resolution, Ordinance, or
Commissioners Court Order (Attachment C). A map showing the Project location appears in
Attachment A, Location Map Showing Project (Attachment A), which is attached to and made a
part of this Agreement.

AFA LongGen
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NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements of the parties, to be by them respectively kept and performed as set forth in this
Agreement, it is agreed as follows:

1.

AGREEMENT

Responsible Parties:
For the Project covered by this Agreement, the parties shall be responsible for the
following work as stated in the article of the Agreement referenced in the table below:

1 | Local Government* Utilities Article 8
2. | Local Government* Environmental Assessment and Mitigation Article 9
3. | Local Government* Architectural and Engineering Services Article 11
4. | Local Government Construction Responsibilities Article 12
5. | Local Government* Right of Way and Real Property Article 14

An asterisk next to the party responsible for specific work in the above table indicates
that the associated specific work is not anticipated as part of the Project and is therefore
not included in the budget; however, the party indicated will be responsible for that
specific work if that work is not the subject of another agreement and the State
determines that the specific work has become necessary to successful completion of the
Project.

Period of the Agreement

This Agreement becomes effective when signed by the last party whose signing makes
the Agreement fully executed. This Agreement shall remain in effect until the Project is
completed or unless terminated as provided below.

Scope of Work

The scope of work for the Project consists of construction work to upgrade the City of El
Paso’s traffic management center and traffic signal controller equipment, Phase 5. This
will include implementing the latest technology used to control and communicate with
traffic signal lights, emergency preemption and mass transit priority. Construction will
take place at various locations citywide as shown on Attachment A

Project Sources and Uses of Funds

The total estimated cost of the Project is shown in Attachment B, Project Budget

(Attachment B) which is attached to and made a part of this Agreement.

A. If the Local Government will perform any work under this Agreement for which
reimbursement will be provided by or through the State, the Local Government
must complete training. If federal funds are being used, the training must be
completed before federal spending authority is obligated. Training is complete
when at least one individual who is working actively and directly on the Project

AFA LongGen Page 2 of 17 Rev. 2/27/2024



Docusign Envelope ID: 68BE3987-7546-476C-8436-6F9E5CAG37AF

TxDOT: Federal Highway Administration:

CCSJ # 0924-06-568 | AFA ID ‘ 200011942 CFDA No. 20.205

AFA CSJs | 0924-06-569 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400

Project Name

Traffic Management Center
Upgrade, Phase 5

AFA Not Used For Research & Development

successfully completes and receives a certificate for the course entitled “Local
Government Project Procedures and Qualification for the Texas Department of

Transportation” and retains qualification in accordance with applicable TxDOT

procedures. Upon request, the Local Government shall provide the certificate of
gualification to the State. The individual who receives the training certificate may
be an employee of the Local Government or an employee of a firm that has been
contracted by the Local Government to perform oversight of the Project. The
State in its discretion may deny reimbursement if the Local Government has not
continuously designated in writing a qualified individual to work actively on or to
directly oversee the Project.
The expected cash contributions from the federal government, the State, the
Local Government, or other parties are shown in Attachment B. The State will
pay for only those Project costs that have been approved by the Texas

Transportation Commission. For projects with federal funds, the State and the
federal government will not reimburse the Local Government for any work

performed before the federal spending authority is formally obligated to the
Project by the Federal Highway Administration (FHWA). After federal funds have
been obligated, the State will send to the Local Government a copy of the formal
documentation showing the obligation of funds including federal award
information. The Local Government is responsible for 100% of the cost of any

work performed under its direction or control before the federal spending

AFA LongGen

authority is formally obligated.

Attachment B shows, by major cost categories, the cost estimates and the party
responsible for performing the work for each category. These categories may
include but are not limited to: (1) costs of real property; (2) costs of utility work;
(3) costs of environmental assessment and remediation; (4) cost of preliminary
engineering and design; (5) cost of construction and construction management;
and (6) any other local project costs.

The State will be responsible for securing the federal and State share of the
funding required for the development and construction of the local Project. If the
Local Government is due funds for expenses incurred, these funds will be
reimbursed to the Local Government on a cost basis.

The Local Government will be responsible for all non-federal or non-State
participation costs associated with the Project, unless otherwise provided for in
this Agreement or approved otherwise in an amendment to this Agreement. For
items of work subject to specified percentage funding, the Local Government
shall only in those instances be responsible for all Project costs that are greater
than the maximum State and federal participation specified in Attachment B and
for overruns in excess of the amount specified in Attachment B to be paid by the
Local Government.
The budget in Attachment B will clearly state all items subject to fixed price
funding, specified percentage funding, and the periodic payment schedule, when
periodic payments have been approved by the State.

When the Local Government bears the responsibility for paying cost overruns,
the Local Government shall make payment to the State within thirty (30) days
from the receipt of the State’s written notification of additional funds being due.
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H. When fixed price funding is used, the Local Government is responsible for the
fixed price amount specified in Attachment B. Fixed prices are not subject to

adjustment unless (1) differing site conditions are encountered; (2) further
definition of the Local Government’s requested scope of work identifies greatly
differing costs from those estimated; (3) work requested by the Local
Government is determined to be ineligible for federal participation; or (4) the
adjustment is mutually agreed to by the State and the Local Government.

Prior to the performance of any engineering review work by the State, the Local
Government will pay to the State the amount specified in Attachment B. At a
minimum, this amount shall equal the Local Government’s funding share for the
estimated cost of preliminary engineering performed or reviewed by the State for

the Project. At least sixty (60) days prior to the date set for receipt of the

construction bids, the Local Government shall remit its remaining financial share

for the State’s estimated construction oversight and construction cost.

The State will not execute the contract for the construction of the Project until the
required funding has been made available by the Local Government in
accordance with this Agreement.

K. Whenever funds are paid by the Local Government to the State under this
Agreement, the Local Government shall remit a check or warrant made payable
to the “Texas Department of Transportation” or may use the State’s Automated

r

Clearing House (ACH) system for electronic transfer of funds in accordance with
instructions provided by TxDOT’s Finance Division. The funds shall be deposited
and managed by the State and may only be applied by the State to the Project.
The State will not pay interest on any funds provided by the Local Government.

If a waiver for the collection of indirect costs for a service project has been
granted under 43 TAC 815.56, the State will not charge the Local Government

for the indirect costs the State incurs on the Project, unless this Agreement is
terminated at the request of the Local Government prior to completion of the

Project.
If the Local Government is an Economically Disadvantaged County (EDC) and if

the State has approved adjustments to the standard financing arrangement, this
Agreement reflects those adjustments.

Where the Local Government is authorized to perform services under this

Agreement and be reimbursed by the State, the Local Government is authorized
to submit requests for reimbursement by submitting the original of an itemized

invoice, in a form and containing all items required by the State, no more

frequently than monthly and no later than ninety (90) days after costs are

incurred. If the Local Government submits invoices more than ninety (90) days
after the costs are incurred and if federal funding is reduced as a result, the State
shall have no responsibility to reimburse the Local Government for those costs.
Upon completion of the Project, the State will perform a final accounting of the
Project costs for all items of work with specified percentage funding. Any funds
due by the Local Government, the State, or the federal government for these
work items will be promptly paid by the owing party.

The state auditor may conduct an audit or investigation of any entity receiving

funds from the State directly under this Agreement or indirectly through a
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subcontract under this Agreement. Acceptance of funds directly under this
Agreement or indirectly through a subcontract under this Agreement acts as
acceptance of the authority of the state auditor, under the direction of the
legislative audit committee, to conduct an audit or investigation in connection with
those funds. An entity that is the subject of an audit or investigation must provide
the state auditor with access to any information the state auditor considers

relevant to the investigation or audit.

R. Payment under this Agreement beyond the end of the current fiscal biennium is
subject to availability of appropriated funds. If funds are not appropriated, this
Agreement shall be terminated immediately with no liability to either party.

Termination of This Agreement

This Agreement shall remain in effect until the Project is completed and accepted by all

parties, unless:

A. The Agreement is terminated in writing with the mutual consent of the parties;
B. The Agreement is terminated by one party because of a breach, in which case

any costs incurred because of the breach shall be paid by the breaching party;
C. The Local Government elects not to provide funding after the completion of

preliminary engineering, specifications, and estimates (PS&E) and the Project
does not proceed because of insufficient funds, in which case the Local
Government agrees to reimburse the State for its reasonable actual costs

incurred during the Project; or

D. The Agreement is terminated by the State because the parties are not able to
execute a mutually agreeable amendment when the costs for Local Government
requested items increase significantly due to differing site conditions,
determination that Local government requested work is ineligible for federal or
state cost participation, or a more thorough definition of the Local Government’s
proposed work scope identifies greatly differing costs from those estimated. The
State will reimburse Local Government remaining funds to the Local Government

within ninety (90) days of termination; or

E. The Project is inactive for thirty-six (36) consecutive months or longer and no
expenditures have been charged against federal funds, in which case the State

may in its discretion terminate this Agreement.

Amendments

Amendments to this Agreement due to changes in the character of the work, terms of
the Agreement, or responsibilities of the parties relating to the Project may be enacted

through a mutually agreed upon, written amendment.

Remedies

This Agreement shall not be considered as specifying the exclusive remedy for any
agreement default, but all remedies existing at law and in equity may be availed of by

either party to this Agreement and shall be cumulative.
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10.

11.

Utilities

The party named in Article 1, Responsible Parties, under AGREEMENT shall be
responsible for the adjustment, removal, or relocation of utility facilities in accordance
with applicable state laws, regulations, rules, policies, and procedures, including any
cost to the State of a delay resulting from the Local Government’s failure to ensure that
utility facilities are adjusted, removed, or relocated before the scheduled beginning of
construction. The Local Government will not be reimbursed with federal or State funds
for the cost of required utility work. The Local Government must obtain advance
approval for any variance from established procedures. Before a construction contract is
let, the Local Government shall provide, at the State’s request, a certification stating that
the Local Government has completed the adjustment of all utilities that must be adjusted

before construction is commenced.

Environmental Assessment and Mitigation
Development of a transportation project must comply with the National Environmental
Policy Act and the National Historic Preservation Act of 1966, which require
environmental clearance of federal-aid projects. The party named in Article 1,
Responsible Parties, under AGREEMENT is responsible for the following:

A.

The identification and assessment of any environmental problems associated

with the development of a local project governed by this Agreement.

B.
C.

The cost of any environmental problem’s mitigation and remediation.

Providing any public meetings or public hearings required for the environmental
assessment process. Public hearings will not be held prior to the approval of the
Project schematic.
The preparation of the NEPA documents required for the environmental
clearance of this Project.

If the Local Government is responsible for the environmental assessment and mitigation,
before the advertisement for bids, the Local Government shall provide to the State
written documentation from the appropriate regulatory agency or agencies that all
environmental clearances have been obtained.

Compliance with Accessibility Standards
All parties to this Agreement shall ensure that the plans for and the construction of all
projects subject to this Agreement are in compliance with standards issued or approved
by the Texas Department of Licensing and Regulation (TDLR) as meeting or consistent
with minimum accessibility requirements of the Americans with Disabilities Act (P.L. 101-
336) (ADA).

Architectural and Engineering Services
The party named in Article 1, Responsible Parties, under AGREEMENT has
responsibility for the performance of architectural and engineering services. The
engineering plans shall be developed in accordance with the applicable State’s Standard
Specifications for Construction and Maintenance of Highways, Streets and Bridges and
the special specifications and special provisions related to it. For projects on the State
highway system, the design shall, at a minimum conform to applicable State manuals.
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12.

For projects not on the State highway system, the design shall, at a minimum, conform
to applicable American Association of State Highway and Transportation Officials

(AASHTO) design standards.

In procuring professional services, the parties to this Agreement must comply with
federal requirements cited in 23 CFR Part 172 if the Project is federally funded and with
Texas Government Code 2254, Subchapter A, in all cases. Professional contracts for
federally funded projects must conform to federal requirements, specifically including the
provision for participation by Disadvantaged Business Enterprises (DBEs), ADA, and
environmental matters. If the Local Government is the responsible party, the Local
Government shall submit its procurement selection process for prior approval by the
State. All professional services contracts must be reviewed and approved by the State

prior to execution by the Local Government.

Construction Responsibilities

The party named in Article 1, Responsible Parties, under AGREEMENT is responsible

for the following:

A. Advertise for construction bids, issue bid proposals, receive and tabulate the
bids, and award and administer the contract for construction of the Project.
Administration of the contract includes the responsibility for construction
engineering and for issuance of any change orders, supplemental agreements,
amendments, or additional work orders that may become necessary subsequent
to the award of the construction contract. In order to ensure federal funding
eligibility, projects must be authorized by the State prior to advertising for

construction.

B. If the State is the responsible party, the State will use its approved contract
letting and award procedures to let and award the construction contract.

C. If the Local Government is the responsible party, the Local Government shall

submit its contract letting and award procedures to the State for review and

approval prior to letting.

D. If the Local Government is the responsible party, the State must concur with the
low bidder selection before the Local Government can enter into a contract with
the vendor.

E. If the Local Government is the responsible party, the State must review and

approve change orders.

F. Upon completion of the Project, the party responsible for constructing the Project
will issue and sign a “Notification of Completion” acknowledging the Project’s
construction completion and submit certification(s) sealed by a professional

engineer(s) licensed in the State of Texas.

G. For federally funded contracts, the parties to this Agreement will comply with
federal construction requirements cited in 23 CFR Part 635 and with
requirements cited in 23 CFR Part 633, and shall include the latest version of
Form “FHWA-1273” in the contract bidding documents. If force account work will
be performed, a finding of cost effectiveness shall be made in compliance with 23

CFR 635, Subpart B.
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13.

14.

Project Maintenance
The Local Government shall be responsible for maintenance of locally owned roads and
locally owned facilities after completion of the work. The State shall be responsible for
maintenance of the State highway system after completion of the work if the work was
on the State highway system, unless otherwise provided for in existing maintenance

agreements with the Local Government.

Right of Way and Real Property
The party named in Article 1, Responsible Parties, under AGREEMENT is responsible
for the provision and acquisition of any needed right of way or real property.

The Local Government shall be responsible for the following:

Right of way and real property acquisition shall be the responsibility of the Local
Government. Title to right of way and other related real property must be
acceptable to the State before funds may be expended for the improvement of

A.

AFA LongGen

the right of way or real property.

If the Local Government is the owner of any part of the Project site under this
Agreement, the Local Government shall permit the State or its authorized
representative access to occupy the site to perform all activities required to

execute the work.

All parties to this Agreement will comply with and assume the costs for
compliance with all the requirements of Title Il and Title Il of the Uniform
Relocation Assistance and Real Property Acquisition Policies Act of 1970, Title
42 U.S.C.A. Section 4601 et seq., including those provisions relating to incidental
expenses incurred by the property owners in conveying the real property to the
Local Government and benefits applicable to the relocation of any displaced
person as defined in 49 CFR Section 24.2(g). Documentation to support such
compliance must be maintained and made available to the State and its
representatives for review and inspection.
The Local Government shall assume all costs and perform necessary
requirements to provide any necessary evidence of title or right of use in the
name of the Local Government to the real property required for development of
the Project. The evidence of title or rights shall be acceptable to the State, and
be free and clear of all encroachments. The Local Government shall secure and
provide easements and any needed rights of entry over any other land needed to
develop the Project according to the approved Project plans. The Local
Government shall be responsible for securing any additional real property

required for completion of the Project.

In the event real property is donated to the Local Government after the date of
the State’s authorization, the Local Government will provide all documentation to
the State regarding fair market value of the acquired property. The State will
review the Local Government’s appraisal, determine the fair market value and
credit that amount towards the Local Government’s financial share. If donated
property is to be used as a funding match, it may not be provided by the Local
Government. The State will not reimburse the Local Government for any real
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15.

property acquired before execution of this Agreement and the obligation of

federal spending authority.

F. The Local Government shall prepare real property maps, property descriptions,
and other data as needed to properly describe the real property and submit them
to the State for approval prior to the Local Government acquiring the real
property. Tracings of the maps shall be retained by the Local Government for a

permanent record.

G. The Local Government agrees to make a determination of property values for
each real property parcel by methods acceptable to the State and to submit to
the State a tabulation of the values so determined, signed by the appropriate
Local Government representative. The tabulations shall list the parcel numbers,
ownership, acreage and recommended compensation. Compensation shall be
shown in the component parts of land acquired, itemization of improvements
acquired, damages (if any) and the amounts by which the total compensation will
be reduced if the owner retains improvements. This tabulation shall be
accompanied by an explanation to support the determined values, together with
a copy of information or reports used in calculating all determined values.
Expenses incurred by the Local Government in performing this work may be
eligible for reimbursement after the Local Government has received written
authorization by the State to proceed with determination of real property values.
The State will review the data submitted and may base its reimbursement for

parcel acquisitions on these values.

H. Reimbursement for real property costs will be made to the Local Government for
real property purchased in an amount not to exceed eighty percent (80%) of the
cost of the real property purchased in accordance with the terms and provisions
of this Agreement. Reimbursement will be in an amount not to exceed eighty
percent (80%) of the State’s predetermined value of each parcel, or the net cost
of the parcel, whichever is less. In addition, reimbursement will be made to the
Local Government for necessary payments to appraisers, expenses incurred in
order to assure good title, and costs associated with the relocation of displaced
persons and personal property as well as incidental expenses.

l. If the Project requires the use of real property to which the Local Government will
not hold title, a separate agreement between the owners of the real property and
the Local Government must be executed prior to execution of this Agreement.
The separate agreement must establish that the Project will be dedicated for
public use for a period of not less than 10 (ten) years after completion. The
separate agreement must define the responsibilities of the parties as to the use
of the real property and operation and maintenance of the Project after
completion. The separate agreement must be approved by the State prior to its
execution. A copy of the executed agreement shall be provided to the State.

Insurance

If this Agreement authorizes the Local Government or its contractor to perform any work
on State right of way, before beginning work, the entity performing the work shall provide
the State with a fully executed copy of the State's Form 1560 Certificate of Insurance

verifying the existence of coverage in the amounts and types specified on the Certificate
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16.

17.

18.

19.

of Insurance for all persons and entities working on State right of way. This coverage
shall be maintained until all work on the State right of way is complete. If coverage is not
maintained, all work on State right of way shall cease immediately, and the State may
recover damages and all costs of completing the work.

Notices
All notices to either party shall be delivered personally or sent by certified or U.S. mail,
postage prepaid, addressed to that party at the following address:

Local Government: State:
City of El Paso Texas Department of Transportation
ATTN: CID Director of Grant Funded ATTN: Director of Contract Services
Programs 125 E. 11" Street
P.O. Box 1890 Austin, TX 78701
El Paso, Texas 79950-1890

All notices shall be deemed given on the date delivered in person or deposited in the
mail, unless otherwise provided by this Agreement. Either party may change the above
address by sending written notice of the change to the other party. Either party may
request in writing that notices shall be delivered personally or by certified U.S. mail, and
that request shall be carried out by the other party.

Legal Construction

If one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provisions and this Agreement shall be
construed as if it did not contain the invalid, illegal, or unenforceable provision.

Responsibilities of the Parties

The State and the Local Government agree that neither party is an agent, servant, or
employee of the other party, and each party agrees it is responsible for its individual acts
and deeds as well as the acts and deeds of its contractors, employees, representatives,
and agents.

Ownership of Documents

Upon completion or termination of this Agreement, all documents prepared by the State
shall remain the property of the State. All data and information prepared under this
Agreement shall be made available to the State without restriction or limitation on their
further use. All documents produced or approved or otherwise created by the Local
Government shall be transmitted to the State, in the format directed by the State, on a
monthly basis or as required by the State. The originals shall remain the property of the
Local Government. .

AFA LongGen Page 10 of 17 Rev. 2/27/2024




Docusign Envelope ID: 68BE3987-7546-476C-8436-6F9E5CAG37AF

TxDOT: Federal Highway Administration:

CCSJ # 0924-06-568 | AFA ID ‘ 200011942 CFDA No. 20.205

AFA CSJs | 0924-06-569 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400

Project Name

Traffic Management Center
Upgrade, Phase 5

AFA Not Used For Research & Development

20.

21.

22.

23.

24,

25.

Compliance with Laws

The parties to this Agreement shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, and the orders and decrees of any courts or
administrative bodies or tribunals in any manner affecting the performance of this
Agreement. When required, the Local Government shall furnish the State with

satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and
supersedes any prior understandings or written or oral agreements respecting the

Agreement’s subject matter.

Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the cost
principles established in 2 CFR 200 that specify that all reimbursed costs are allowable,

reasonable, and allocable to the Project.

Procurement and Property Management Standards

The parties to this Agreement shall adhere to the procurement and property
management standards established in 2 CFR 200, Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards, and to the
Texas Uniform Grant Management Standards. The State must pre-approve the Local
Government’s procurement procedures for purchases to be eligible for state or federal

funds.

Inspection of Books and Records

The parties to this Agreement shall maintain all books, documents, papers, accounting
records, and other documentation relating to costs incurred under this Agreement and
shall make such materials available to the State, the Local Government, and, if federally
funded, the FHWA and the U.S. Office of the Inspector General or their duly authorized
representatives for review and inspection at its office during the Agreement period and
for seven (7) years from the date of final reimbursement by FHWA under this Agreement
or until any impending litigation or claims are resolved. Additionally, the State, the Local
Government, and the FHWA and their duly authorized representatives shall have access
to all the governmental records that are directly applicable to this Agreement for the
purpose of making audits, examinations, excerpts, and transcriptions.

Civil Rights Compliance

The parties to this Agreement are responsible for the following:

A. Compliance with Regulations: Both parties will comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the
U.S. Department of Transportation (USDOT), the Federal Highway
Administration (FHWA), as they may be amended from time to time, which are
herein incorporated by reference and made part of this Agreement.

B. Nondiscrimination: The Local Government, with regard to the work performed by
it during the Agreement, will not discriminate on the grounds of race, color, or
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26.

national origin in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The Local Government will
not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the Agreement
covers any activity, project, or program set forth in Appendix B of 49 CFR Part

21.

Solicitations for Subcontracts, Including Procurement of Materials and

Equipment: In all solicitations either by competitive bidding or negotiation made
by the Local Government for work to be performed under a subcontract, including
procurement of materials or leases of equipment, each potential subcontractor or
supplier will be notified by the Local Government of the Local Government’s
obligations under this Agreement and the Acts and Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The Local Government will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and facilities as may be determined by the State or the FHWA to be
pertinent to ascertain compliance with such Acts, Regulations or directives.
Where any information required of the Local Government is in the exclusive
possession of another who fails or refuses to furnish this information, the Local
Government will so certify to the State or the FHWA, as appropriate, and will set
forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of the Local Government's

noncompliance with the Nondiscrimination provisions of this Agreement, the
State will impose such contract sanctions as it or the FHWA may determine to be
appropriate, including, but not limited to:
1. withholding of payments to the Local Government under the Agreement until
the Local Government complies and/or
2. cancelling, terminating, or suspending of the Agreement, in whole or in part.
Incorporation of Provisions: The Local Government will include the provisions of

paragraphs (A) through (F) in every subcontract, including procurement of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The Local Government will take such
action with respect to any subcontract or procurement as the State or the FHWA
may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the Local Government becomes involved in, or
is threatened with, litigation with a subcontractor or supplier because of such
direction, the Local Government may request the State to enter into such
litigation to protect the interests of the State. In addition, the Local Government
may request the United States to enter into such litigation to protect the interests

of the United States.

Pertinent Non-Discrimination Authorities
During the performance of this Agreement, each party, for itself, its assignees, and

successors in interest agree to comply with the following nondiscrimination statutes and
authorities; including but not limited to:
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A.

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(pro-hibits discrimination on the basis of race, color, national origin); and 49 CFR
Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of federal or federal-aid programs
and projects).

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), as amended,
(prohibits discrimination on the basis of sex).

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.) as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part
27.

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age).

Airport and Airway Improvement Act of 1982, (49 U.S.C. Chapter 471, Section
47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex).

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the federal-aid recipients, subrecipients and contractors,
whether such programs or activities are federally funded or not).

Titles Il and Il of the Americans with Disabilities Act, which prohibits
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. 88 12131-12189) as implemented by Department of
Transportation regulations at 49 C.F.R. parts 37 and 38.

The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex).

Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures
nondiscrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations.

Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, the parties must take reasonable steps to ensure that
LEP persons have meaningful access to the programs (70 Fed. Reg. at 74087 to
74100).

Title IX of the Education Amendments of 1972, as amended, which prohibits the
parties from discriminating because of sex in education programs or activities (20
U.S.C. 1681 et seq.).
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28.

AFA LongGen

Disadvantaged Business Enterprise (DBE) Program Requirements
If federal funds are used:

A.

B.

C.

The parties shall comply with the Disadvantaged Business Enterprise Program
requirements established in 49 CFR Part 26.

The Local Government shall adopt, in its totality, the State’s federally approved
DBE program.

The Local Government shall incorporate into its contracts with subproviders an
appropriate DBE goal consistent with the State’s DBE guidelines and in
consideration of the local market, project size, and nature of the goods or
services to be acquired. The Local Government shall submit its proposed scope
of services and quantity estimates to the State to allow the State to establish a
DBE goal for each Local Government contract with a subprovider. The Local
Government shall be responsible for documenting its actions.

The Local Government shall follow all other parts of the State’s DBE program
referenced in TXDOT Form 2395, Memorandum of Understanding Regarding the
Adoption of the Texas Department of Transportation’s Federally-Approved
Disadvantaged Business Enterprise by Entity, and attachments found at web
address http://ftp.dot.state.tx.us/pub/txdot-
info/bop/dbe/mou/mou_attachments.pdf.

The Local Government shall not discriminate on the basis of race, color, national
origin, or sex in the award and performance of any U.S. Department of
Transportation (DOT)-assisted contract or in the administration of its DBE
program or the requirements of 49 CFR Part 26. The Local Government shall
take all necessary and reasonable steps under 49 CFR Part 26 to ensure non-
discrimination in award and administration of DOT-assisted contracts. The
State’s DBE program, as required by 49 CFR Part 26 and as approved by DOT,
is incorporated by reference in this Agreement. Implementation of this program
is a legal obligation and failure to carry out its terms shall be treated as a
violation of this Agreement. Upon notification to the Local Government of its
failure to carry out its approved program, the State may impose sanctions as
provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Each contract the Local Government signs with a contractor (and each
subcontract the prime contractor signs with a sub-contractor) must include the
following assurance: The contractor, sub-recipient, or sub-contractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance
of this contract. The contractor shall carry out applicable requirements of 49
CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other
remedy as the recipient deems appropriate.

Debarment Certifications
If federal funds are used, the parties are prohibited from making any award at any tier to
any party that is debarred or suspended or otherwise excluded from or ineligible for
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29.

30.

participation in Federal Assistance Programs under Executive Order 12549, “Debarment
and Suspension.” By executing this Agreement, the Local Government certifies that it
and its principals are not currently debarred, suspended, or otherwise excluded from or
ineligible for participation in Federal Assistance Programs under Executive Order 12549
and further certifies that it will not do business with any party, to include principals, that is
currently debarred, suspended, or otherwise excluded from or ineligible for participation
in Federal Assistance Programs under Executive Order 12549. The parties to this
Agreement shall require any party to a subcontract or purchase order awarded under
this Agreement to certify its eligibility to receive federal funds and, when requested by
the State, to furnish a copy of the certification.

If state funds are used, the parties are prohibited from making any award to any party
that is debarred under the Texas Administrative Code, Title 34, Part 1, Chapter 20,
Subchapter G, Rule §20.585 and the Texas Administrative Code, Title 43, Part 1,
Chapter 9, Subchapter G.

Lobbying Certification

If federal funds are used, in executing this Agreement, each signatory certifies to the

best of that signatory’s knowledge and belief, that:

A. No federal appropriated funds have been paid or will be paid by or on behalf of
the parties to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any federal contract, the making of any federal grant, the making of
any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal
contract, grant, loan, or cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with federal contracts, grants,
loans, or cooperative agreements, the signatory for the Local Government shall
complete and submit the Federal Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

C. The parties shall require that the language of this certification shall be included in
the award documents for all sub-awards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and
all sub-recipients shall certify and disclose accordingly. Submission of this
certification is a prerequisite for making or entering into this transaction imposed
by Title 31 U.S.C. 81352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Federal Funding Accountability and Transparency Act Requirements
If federal funds are used, the following requirements apply:
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31.

A. Any recipient of funds under this Agreement agrees to comply with the Federal
Funding Accountability and Transparency Act (FFATA) and implementing
regulations at 2 CFR Part 170, including Appendix A. This Agreement is subject
to the following award terms: http://www.gpo.gov/fdsys/pkg/FR-2010-09-
14/pdf/2010-22705.pdf and http://www.gpo.gov/fdsys/pkg/FR-2010-09-
14/pdf/2010-22706.pdf.

B. The Local Government agrees that it shall:

1. Obtain and provide to the State a System for Award Management (SAM)
number (Federal Acquisition Regulation, Part 4, Sub-part 4.11) if this award
provides more than $25,000 in federal funding. The SAM number may be
obtained by visiting the SAM website whose address is:
https://www.sam.gov/portal/public/SAM/

2. Obtain and provide to the State a Data Universal Numbering System (DUNS)
number, a unique nine-character number that allows federal government to
track the distribution of federal money. The DUNS may be requested free of
charge for all businesses and entities required to do so by visiting the Dun &
Bradstreet (D&B) on-line registration website http://fedgov.dnb.com/webform;
and

3. Report the total compensation and names of its top five executives to the
State if:

i. More than 80% of annual gross revenues are from the federal
government, and those revenues are greater than $25,000,000; and

ii. The compensation information is not already available through reporting
to the U.S. Securities and Exchange Commission.

Single Audit Report

If federal funds are used:

A. The parties shall comply with the single audit report requirements stipulated in 2
CFR 200, Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards.

B. If threshold expenditures of $750,000 or more are met during the fiscal year, the
Local Government must submit a Single Audit Report and Management Letter (if
applicable) to TxDOT's Compliance Division, 125 East 11th Street, Austin, TX
78701 or contact TXDOT’s Compliance Division by email at
singleaudits@txdot.gov.

C. If expenditures are less than the threshold during the Local Government's fiscal
year, the Local Government must submit a statement to TxDOT's Compliance
Division as follows: "We did not meet the $ expenditure threshold and
therefore, are not required to have a single audit performed for FY "

D. For each year the Project remains open for federal funding expenditures, the

Local Government will be responsible for filing a report or statement as described
above. The required annual filing shall extend throughout the life of the
Agreement, unless otherwise amended or the Project has been formally closed
out and no charges have been incurred within the current fiscal year.
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32. Signatory Warranty

Each signatory warrants that the signatory has necessary authority to execute this

Agreement on behalf of the entity represented.

Each party is signing this Agreement on the date stated under that party’s signature.

THE LOCAL GOVERNMENT

THE CITY OF EL PASO

Signed by:
(—Oioku, Mack

Slgnature L5AA138297A09462...

Dionne Mack

Typed or Printed Name

City Manager

Typed or Printed Title

9/8/2025

Date

APPROVED AS TO CONTENT:

ﬁowuw ZMW

APPROVED AS TO FORM:

DocuSigned by:

ﬁobMa Brits

\——0037ADB81450441 ..

THE STATE OF TEXAS

DocuSigned by:

buudle Stuwvart

N\—— F1CDABOFDBSC4BS...

Signature

Kenneth Stewart
Typed or Printed Name

Director, Contract Services
Typed or Printed Title

9/9/2025

Date
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PROJECT SITE LOCATIONS

1D Intersection Name Phase Latitude Longitude

1 PAISAMNO & COLES Phase S 31.76035809 -106.470306
16 SANTA FE & MONTESTRUC Phase S 31.75048603 -106.4877746
19 SEVENTH & STANTON Phase 5 31.75143008 -106.4835696
20 FATHER RAHM & STANTON Phase 5 31.75318269 -106.4841069
21 PAISANO & St. VRAIN Phase 5 31.75759159 -106.4791264
22 PAISAND & OCHOA Phase 5 31.75680204 -106.4808382
23 PAISANO & CAMPBELL Phase 5 31.75627125 -106.4828913
24 PAISAND & KANSAS Phase 5 31.75589255 -106.4841086
25 PAISAND & STANTON Phase 5 31.75575934 -106.4848656
26 PAISAND & MESA Phase S 31.75547613 -106.4859371
27 PAISAND & OREGOMN Phase S 31.75524412 -106.4870039
28 PAISANO & EL PASO Phase 5 31.75495955 -106.4882264
29 PAISAMNO & SANTA FE Phase S 31.75480405 -106.4890772
31 OREGON & FOURTH Phase S 31.75352453 -106.4867129
32 OVERLAND & SANTA FE Phase 5 31.75640495 -106.4895519
33 SAN ANTONIO & SANTAFE Phase 5 31.75715913 -106.4898274
34 SAN ANTOMIO & DURANGO Phase 5 31.75637699 -106.4931165
36 SAM FRAMCISCO & SANTAFE Phase 5 31.75805127 -106.4904507
37 MAIN & SANTA FE Phase 5 31.7586374 -106.490849
38 SANTA FE & FOURTH Phase 5 31.7531111 -106.4885474
39 ELPASO & FOURTH Phase 5 31.75329839 -106.487746
40 MILLS & MESA Phase S 31.758951465 -106.4876922
41 OVERLAND & CAMPBELL Phase S 31.75797438 -106.4836336
42 OVERLAND & KANSAS Phase 5 31.75775702 -106.4846983
43 OVERLAND & STANTOMN Phase 5 31.75756198 -106.4855032
44 OVERLAND & MESA Phase S 31.75730092 -106.4867503
45 OVERLAND & OREGON Phase 5 31.75710661 -106.487578
465 OVERLAND & EL PASO Phase 5 31.75658436 -106.4888013
47 SAN ANTOMIO & CAMPBELL Phase 5 31.75518008 -106.4836504
A48 SAM ANTOMNIO & KANSAS Phase 5 31.7587573 -106.485027
49 MYRTLE & CAMPBELL Phase S 31.75962668 -106.4839936
50 MYRTLE & KAMSAS Phase 5 31.75614112 -1065.484844
51 SAN ANTOMIO & STANTOM Phase 5 31.75859211 -106.4858218
52 SAN ANTOMIO & MESA Phase S 31.758259873 -106.4870129
53 SAN ANTOMNIO & OREGOMN Phase S 31.75814436 -106.4879263
54 TEXAS & OREGON Phase 5 31.75831111 -106.4880506
56 MILLS & OREGOM Phase 5 31.75007183 -106.4884327
58 TEXAS & CAMPBELL Phase 5 31.76048489 -106.4848006
59 TEXAS & KAMNSAS Phase 5 31.75885706 -106.4856581
60 TEXAS & STANTON Phase 5 31.756852638 -106.4862723
61 TEXAS & MESA Phase 5 31.75896445 -106.4872076
B2 MILLS & CAMPBELL Phase 5 31.76105852 -106.4852906
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63 MILLS & KANSAS Phase 5 31.76051665 -106.4861001
G4 MILLS & STANTON Phase 5 31.76012009 -106.48G68039
68 MAIN & CAMPBELL Phase 5 31.76178319 -106.4859533
59 MAIN & KANSAS Phase 5 31.76126873 -106.48G68279
70 MAIN & STANTOM Phase 5 31.76096963 -106.4875629
71 MAIN & MESA Phase S 31.76026081 -106.4886314
72 MAIN & OREGOMN Phase S 31.75987504 -106.4892481
75 FRAMNEKLIN & CAMPBELL Phase S 31.762584 -106.486G209
76 FRAMELIN & KANSAS Phase S 31.76197386 -106.4874417
77 FRAMNELIMN & STANTOMN Phase S 31.76156096 -106.4883983
78 FRAMELIMN & MESA Phase S 31.76087896 -106.4891589
79 FRANEKLIM & OREGON Phase 5 31.76048036 -106.4897708
81 FRAMNEKLIM & SANTA FE Phase 5 31.75962125 -106.4914401
82 MISSOURI & CAMPBELL Phase 5 31.76351348 -106.4871851
83 MISSOURI & KANSAS Phase 5 31.76281031 -106.4882378
84 MISSOURI & STANTON Phase 5 31.76214946 -106.4888832
85 MISSOURI & MESA Phase 5 31.76160999 -106.4897852
86 MISSOURI & OREGOM Phase 5 31.76133678 -106.45905293
88 MISSOURI & SANTAFE Phase 5 31.76009438  -106.492087
91 WYOMING & KANSAS Phase 5 31.76334419 -106.4886147
92 WYOMING & STANTON Phase 5 31.76287336 -106.4895075
93 WYOMING & MESA Phase 5 31.76247452 -106.490187
G4 WYOMING & OREGON Phase 5 31.76188672 -106.4910487
95 WYOMING & EL PASO Phase 5 31.76136187 -106.4918908
96 WYOMING & SANTA FE Phase 5 31.76086497 -106.4927468
97 YANDELL & CAMPBELL Phase 5 31.76483981 -106.488474
98 YANDELL & KANSAS Phase 5 31.76414466 -106.489357
99 YANDELL & STANTOMN Phase 5 31.76374619 -106.4899751
100 YANDELL & MESA Phase 5 31.76304214 -106.4910478
102 YANDELL & EL PASO Phase 5 31.76212439 -106.4925002
103 YANDELL & SANTA FE Phase 5 31.76168353 -106.4935153
104 MORTHWESTERN & LP375 Phase 5 3190819157 -106.5760124
105 RESLER & LP375 Phase S 31.90738787 -106.5664777
106 PLEXXAR & LP375 Phase 5 31.59058633 -106.558247
107 PASEQ DEL MORTE & LP375 Phase 5 31.905063132 -106.5499581
108 MONTAMNA & VIRGIMIA Phase 5 31.76705713 -106.48G66148
109 MONTAMA & CAMPBELL Phase 5 31.76539849 -106.4891569
110 MONTAMNA & KANSAS Phase 5 31.76486094 -106.4900133
111 MONTAMNA & STANTON Phase 5 31.76433038 -106.4908629
112 MONTAMA & MESA Phase 5 31.76378087 -106.45917157
114 RIO GRAMDE & CAMPBELL Phase 5 31.76614519 -106.4898028
115 RIO GRAMNDE & KANSAS Phase 5 31.7657307 -106.45041594
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116 RIO GRANDE & STANTOMN Phase 5 31.7650559 -106.4914847
117 RIO GRAMNDE & MESA Phase 5 31.76463231 -106.492136
118 STANTON & CALIFORNIA - HAWE Phase 5 31.76748377 -106.4933139
119 ARIZONA & CAMPBELL Phase 5 31.76684637 -106.45902557
120 ARIZONA & KANSAS Phase 5 31.76644858 -106.4912574
121 ARIZONA & STANTOMN Phase 5 31.76556101 -106.45920671
122 ARIZOMNA & MESA Phase S 31.76528758 -106.492947
124 SUNLAND PARK & EMORY Phase 5 31.81165491 -106.5593466
128 EXECUTIVE & LP375 Phase S 31.79170816 -106.5211605
139 MESA & VIN GRANADA Phase 5 31.81310654 -106.5131483
141 MESA & MESITA Phase S 31.78562025 -106.5065045
142 MESA & BRENTWOOD Fhase 5 31.79261155 -106.5081315
143 MESA & EXECUTIVE Phase 5 31.79541188 -106.5113753
144 EXECUTIVE & RIO BRAVO Phase 5 31.79547161 -106.5165738
145 EXECUTIVE & GW E/W Phase 5 31.7835085 -106.5189036
146 PAISANO & EXECUTIVE Phase 5 31.78804973  -106.525791
148 MESA & CASTELLANO Phase 5 31.806896598 -106.5081361
149 MESA & ARGONAUT Phase 5 31.80881654 -106.5104434
150 MESA & FESTIVAL Phase 5 31.81789859 -106.5158167
151 PAISAND & DOMIPHAN Phase S 31.79368652 -106.5315098
152 MESA & MESA HILLS Phase 5 31.82483086 -106.5230011
153 MESA & MONTECILLO Phase S 31.81103313 -106.5121019
154 MESA & CRESTMONT Phase 5 31.82689864 -106.5259344
155 DONIPHAN & FRONTERA Phase 5 31.81815552 -106.5627963
156 DOMIPHAN & SUNLAND PK Phase 5 31.81260899 -106.5576272
157 DOMIPHAN & RACETRACK NORTH Phase 5 31.80832455 -106.5504009
158 SUMLAND & CONSTITU Phase S 31.81368657 -106.5537332
159 GWEW & SUNLAND PE Phase 5 31.81475772 -106.549985
160 MALL & SUNLAND PK Phase 5 31.81856155 -106.5450452
161 MESA HILLS & SUNLAND PE Phase 5 31.81886222 -106.543573
162 MESA HILLS & CROMO Phase S 31.81596955 -106.5385197
163 MESA HILLS & WALLENBERG Phase 5 31.81774616 -106.5329988
164 CROMO & SUMLAND PARK Phase 5 31.82001248 -106.5411526
165 CHERMOMNT & SUNLAND PARK FPhase 5 31.82138168 -106.5389603
166 CRESTMOMNT & SUNLAND PARK Phase 5 31.82333442 -106.5362679
167 DOMIPHAN & RACETRACK SOUTH FPhase 5 31.80449661 -106.5420059
168 MESA & SUNLAND PARK Phase 5 31.82884 -106.5276951
169 SHADOW MT & PEBELE BEACH FPhase 5 31.83179405 -106.5259516
170 SHADOW MT & CAPROCK Phase 5 31.83407364 -106.5262799
171 SHADOW MT & THUNDERBIRD Phase 5 31.83823901 -106.5262968
172 SHADOW MT & SILVER SPRINGS Phase 5 31.83712228 -106.525544
173 N STANTOM & BOSTON Phase 5 31.77604  -106.500999
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177 BESLER & DESERT PASS Phase 5 31.82844433 -106.5552557
178 MESA & CHAMPION Phase 5 31.83471208 -106.5469164
179 MESA & BALBOA Phase 5 31.83071585 -106.5309477
180 RESLER & EL CAION Phase 5 31.83177534 -106.551898
181 MESA & RESLER Phase 5 31.83548763 -106.5503511
182 MESA & PITT Phase 5 31.83510179 -106.5484845
183 RESLER & CLOUDVIEW Phase 5 31.83724227 -106.5502598
184 RESLER & ALTO REY Phase 5 31.83852939 -106.5490665
185 MESA & THUNDERBIRD Phase 5 31.83174885 -106.5321529
186 RESLER & ESCOMDIDO Phase 5 31.84406182 -106.5495503
187 BESLER & ORIZABA Phase 5 31.84767909 -106.5523562
188 RESLER & BELVIDERE Phase 5 31.85180789 -106.5550205
189 MESA & CAMILLE Phase 5 31.83315219 -106.53694786
191 RESLER & REDD Phase 5 31.85057283 -106.5581186
192 MESA & ALTO MESA Phase 5 31.83388069 -106.5423572
193 MESA & BELVIDERE Phase 5 31.83716837 -106.5575963
195 MESA & REMCONM Phase 5 31.83767004 -106.5617738
196 MESA & BARTLETT Phase 5 31.83857864 -106.5671971
197 MESA & DESERT NS Phase 5 31.83933158 -106.5703492
198 OSBOURME & MESA Phase 5 31.83585123 -106.5734529
159 CROSSROADS & MESA Phase 5 31.84071395 -106.576381
200 DOMIPHAM & MESA Phase 5 31.84122566 -106.5797543
203 C.CLUB & MONTOYA Phase 5 31.8448728 -106.50844589
204 C.CLUB & WESTSIDE Phase 5 31.84682198 -106.6144032
205 DOMNIPHAN & SUNSET Phase 5 31.83540333 -106.576041
206 RESLER & MORTHERM PASS Phase 5 31.88550234 -106.5728081
207 DOMIPHAMN & LINDBERG Phase 5 31.84850638 -106.5827636
208 DOMNIPHAN & THORN Phase 5 31.85015486 -106.5833617
209 DOMIPHAM & MULBERRY Phase 5 31.85399228 -106.5848612
210 DOMNIPHAN & REDD Phase 5 31.86013526 -106.5869041
211 TALBOT & SP16 Phase 5 31.90743169 -106.587072
212 DOMIPHAN & MONTOYA Phase 5 31.872564762 -106.5591991
213 DOMIPHAMN & ARTCRAFT Phase 5 31.87912836 -106.594104
214 DOMNIPHAN & BORDERLAND Phase 5 31.88603689 -106.5068552
215 TALBOT & MALL ENTRANCE Phase 5 31.90820349 -106.5884439
216 ISELA RUBALCAVA & SP16 Phase 5 31.89790316 -106.5936633
217 TRANSMOUMNTAIN & DESERT Phase 5 31.90827942 -106.5836624
218 DOMIPHAN & SP16 Phase 5 31.89245731 -106.597487
219 ARTCRAFT & DESERT N/S Phase 5 31.88308017 -106.5827385
220 THORM & DESERT N/S Phase 5 31.85244006 -106.5753454
221 THORM & SOUTHWESTERN Phase 5 31.85351543 -106.5710847
222 RESLER & PASEOQ DEL MORTE Phase 5 31.88547747 -106.5720977
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223 PASEODELNORTE & MORTHWESTERM Phase 5 31.88431185 -106.5760067
224 ARTCRAFT & UPPER VALLEY Phase 5 31.87949759 -106.6100047
225 ARTCRAFT & WESTSIDE Phase 5 31.87883764 -106.6258007
226 REDD & DESERT M/S Phase 5 31.86344453 -106.5771155
227 REDD & SOUTHWESTERN Phase 5 31.86381203 -106.5741256
228 REDD & THORN Phase 5 31.86013232 -106.5640724
229 REDD & WESTWIND Phase 5 31.86192983 -106.5496209
230 RESLER & HIGHRIDGE Phase 5 31.86706891 -106.5573079
668 RESLER & MARDO GOODMAN Phase 5 31.87527032 -106.5609563
691 BELVIDERE & WESTWIND Phase 5 31.85222912 -106.5419188
692 ESCONDIDO & WESTWIND Phase 5 31.84334536 -106.5356682
693 WESTWIND & OJO DE AGUA Phase 5 31.86079101 -106.5482289
694 REDD & HIGH RIDGE Phase 5 31.86860512 -106.5487036
695 RESLER & HELEMN OF TROY Phase 5 31.8792 -106.5693044
696 REDD & BEAR RIDGE Phase 5 31.87522507 -106.548674
698 MORTHWESTERN & HELEMN OF TROY Phase 5 31.87594051 -106.5742224
702 STANTON & MCKELLIGOM Phase 5 31.78398436 -106.5024825
709 SPUR 1966 & LP375 Phase 5 31.76267219 -106.5066911
711 MESA & BOSTON - HAWEK Phase 5 31.77624939 -106.5023026
712 MESA & CLIFF - HAWE Phase 5 31.76820039 -106.4952677

This Attachment lists a total of One Hundred and Eighty-eight (188) sites

Location of sites may change under this contract, but the number of sites will stay

approximately 188. All sites will be located within the City of El Paso

AFA LongGen
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Docusign Envelope ID: 68BE3987-7546-476C-8436-6F9E5CAG37AF

TxDOT: Federal Highway Administration:

CCSJ # 0924-06-568 | AFA ID ‘ 200011942 CFDA No. 20.205

AFA CSJs | 0924-06-569 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400

Project Name

Traffic Management Center
Upgrade, Phase 5

AFA Not Used For Research & Development

ATTACHMENT B
PROJECT BUDGET

Costs will be allocated based on 80% Federal funding, 12% State funding, and 8% Local
Government funding until the federal funding reaches the maximum obligated amount. The
Local Government will then be responsible for 100% of cost overruns.

Description otal mFederaI Participation  [|State Participation mLocaI Participation
Estimated % Cost % % Cost After [[% % Cost After
Cost Before |After [EDC Adj. |[Before |After |EDC Adj.
EDC |[EDC EDC |[EDC
Adj.  |Ad. Adj.  |Ad].
Construction (by | $6,294,000 80%| $5,035,200 0%| 12%| $755,280| 20%| 8%]| $503,520
Local
Government)
Subtotal $6,294,000 $5,035,200 $755,280 $503,520
Environmental $3,147 80% $2,518 0%| 12% $377| 20%| 8% $252
Direct State
Costs
Engineering $3,934 80% $3,147 0%| 12% $472) 20%| 8% $315]
Direct State
Costs
Right of Way $787 80% $630 0% 0% $0f 20%| 20% $157
Direct State
Costs
Utility $787 80% $630 0% 0% $0f 20%| 20% $157
Direct State
Costs
Construction $7,081 80% $5,665 0%| 12% $850| 20%| 8% $566
Direct State
Costs
Subtotal $6,309,736 $5,047,790 $756,979 $504,967
Indirect State $332,953 0% $0j| 100%]| 100%| $332,953 0%| 0% $0
Costs (5.29%)
TOTAL $6,642,689 $5,047,790 $1,089,932 $504,967

AFA LongGen

Initial payment by the Local Government to the State: $881.00.
Payment by the Local Government to the State before construction: $566.00.
Estimated total payment by the Local Government to the State: $1,447.00.
This is an estimate. The final amount of Local Government participation will be based on actual costs.
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Docusign Envelope ID: 68BE3987-7546-476C-8436-6F9E5CAB37AF

TxDOT: Federal Highway Administration:
CCSJ # 0924-06-568 | AFA ID ‘ 700011942 CFDA No. 20.205
AFA CSJs | 0924-06-569 CFDA Title Highway Planning and Construction
District # | 24-ELP | Code Chart 64# | 13400
. Traffic Management Center
Project Name Upgrade, Phase 5 AFA Not Used For Research & Development

ATTACHMENT C
RESOLUTION, ORDINANCE, OR COMMISSIONERS COURT ORDER

RESOLUTION

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF EL PASO:

THAT the City Manager, or designee, be authorized to sign an Advance Funding
Agreement by and between the City of El Paso and the State of Texas, acting by and through the
Texas Department of Transportation, for a Congestion Mitigation Air Quality project, the Traffic
Management Center Upgrade, Phase 5 project, which has an estimated total project cost of
$6,642,689.00 of which the estimated local government participation amount is estimated at
$504,967.00 plus any cost overruns. Further, that the City Manager, or designee, is authorized to
sign all documents, agreement amendments, and perform all actions required to carry out the
obligations of the City under this agreement.

APPROVED this lq}!\ day of _ ALK}“"; jl 2025.

_ATTEST:

LoD Frunae.
{zaura D. Prine
City-Clerk ;

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

Roberta Brito Joaquin Rodriguez, Director- Grant
enior Assistant City Attorney Funded Programs

Capital Improvement Department

HQ 5414 | Tran #616022 | CID
AFA for TMC Upgrade Phase $- Resolution
RAB
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