

**CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD'S SUMMARY FORM**

AGENDA DATE: June 20, 2023
PUBLIC HEARING DATE: Not Applicable

CONTACT PERSON(S) NAME AND PHONE NUMBER:
Yvette Hernandez, City Engineer, (915) 212-1860
Samuel Rodriguez, Aviation Director, (915) 212-7301
K. Nicole Cote, Managing Director, (915) 212-1092

DISTRICT(S) AFFECTED: ALL

STRATEGIC GOAL: No. 1. Create an Environment Conducive to Strong, Sustainable, Economic Development

SUBGOAL: 1.4: Grow the core business of air transportation

SUBJECT:
Discussion and action on the award of Solicitation 2023-0430 Relocation of Taxiway M to Jordan Foster Construction, LLC for Base Bid I: \$14,785,870.00 for an estimated total amount of \$14,758,870.00.

BACKGROUND / DISCUSSION:
The El Paso International Airport is constructing improvements to include relocating Taxiway Mike to the runway threshold to allow ease of access to Runway 8R from the cargo apron. The project includes the reconfiguration of TWY M from TWY L to TWY J which is currently closed due to failed pavement conditions. Project also includes taxiway edge lighting and guidance sign system improvements along east and west sides of the taxiway. This project will also improve the grading and drainage issues and relocate FAA navigational aids to correct encroachment to the Runway Safety Area as per FAA specifications.

SELECTION SUMMARY:
Solicitation was advertised on April 25, 2023 and May 2, 2023. The solicitation was posted on City website on April 25, 2023. There was a total of thirty-eight (38) viewers online; two (2) bids were received; 1 being from a local supplier. An inadequate competition survey was conducted.

CONTRACT VARIANCE:
N/A

PROTEST
No protest was received for this requirement.

PRIOR COUNCIL ACTION:
N/A

AMOUNT AND SOURCE OF FUNDING:
Amount: \$14,785,870.00
Funding Source: Airport Enterprise, Airport Improvement Plan Supplemental, Airport Infrastructure Grant
Bipartisan Infrastructure law
Account: 562-3010-580270-62335-G62A193901
562-3080-580270-62335-G62A193901

HAVE ALL AFFECTED DEPARTMENTS BEEN NOTIFIED? YES NO

PRIMARY DEPARTMENT: Capital Improvement

SECONDARY DEPARTMENT: Purchasing & Strategic Sourcing

*****REQUIRED AUTHORIZATION*****

DEPARTMENT HEAD:

Yvette Hernandez

Yvette Hernandez, City Engineer

**COUNCIL PROJECT FORM
(Low Bid)**

*******POSTING LANGUAGE BELOW*******

Please place the following item on the **REGULAR AGENDA** for the Council Meeting of **June 20, 2023**.

STRATEGIC GOAL 1 – Cultivate an Environment Conducive to Strong, Sustainable Economic Development

The linkage to the Strategic Plan is subsection 1.4 - Grow the core business of air transportation

Award Summary:

Discussion and action on the award of solicitation 2023-0430 Relocation of Taxiway M to Jordan Foster Construction, LLC for an estimated award of \$14,737,000.00. The El Paso International Airport is constructing improvements to include relocating Taxiway Mike to the runway threshold to allow ease of access to Runway 8R from the cargo apron.

Department:	Capital Improvement
Award to:	Jordan Foster Construction, LLC El Paso, TX
Item(s):	Base Bid I
Initial Term:	307 Consecutive Calendar Days
Base Bid I:	\$14,758,870.00
Total Estimated Award:	\$14,758,870.00
Funding Source:	Airport Enterprise Airport Improvement Plan Supplemental Airport Infrastructure Grant Bipartisan Infrastructure Law
Account:	562-3010-580270-62335-G62A193901 562-3080-580270-62335-G62A193901
District(s):	All

This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated to Jordan Foster Construction, LLC, the lowest responsive and responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.


Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

Bid Tab Summary

2023-0430 Relocation of Taxiway M

	Contractor	Base Bid I	Total Amount
1	Jordan Foster Construction, LLC	\$14,785,870.00	\$14,785,870.00
2	Vital Consulting Group, LLC	\$18,421,353.00	\$18,421,353.00




**CITY OF EL PASO
PRICE TABULATION**



BID TITLE: Relocation of Taxiway M	BID NO: 2023-0430	
BID DATE: May 24, 2023	DEPARTMENT: Capital Improvement	
	Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2	Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2


BASE BID I - Taxiway							
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
1	1	LS	SS-120-3.1 CONSTRUCTION SAFETY AND SECURITY (BASE BID)	\$ 214,000.00	\$ 214,000.00	\$ 185,000.00	\$ 185,000.00
2	1	LS	SS-130-4.1 TRENCH AND EXCAVATION SAFETY SYSTEMS	\$ 20,000.00	\$ 20,000.00	\$ 3,130.00	\$ 3,130.00
3	65	LF	SS-140-5.1 DRAINAGE PIPE REMOVAL	\$ 35.00	\$ 2,275.00	\$ 55.00	\$ 3,575.00
4	1	EACH	SS-140-5.2 CONCRETE HEADWALL REMOVAL	\$ 4,000.00	\$ 4,000.00	\$ 570.00	\$ 570.00
5	45,500	SY	SS-215-5.1 RECYCLED ASPHALT PAVEMENT (RAP) MILLINGS (4")	\$ 5.00	\$ 227,500.00	\$ 6.00	\$ 273,000.00
6	12	SY	SS-271-4.1 DUMPED RIPRAP (6" THICKNESS)	\$ 75.00	\$ 900.00	\$ 44.00	\$ 528.00
7	1	LS	SS-274-8.1 VISUAL SCREEN	\$ 910,000.00	\$ 910,000.00	\$ 780,000.00	\$ 780,000.00
8	1	LS	SS-300-5.1 LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	\$ 10,000.00	\$ 10,000.00	\$ 42,000.00	\$ 42,000.00
9	1	LS	SS-300-5.2 ALCMS MODIFICATIONS CONSTRUCTION SUPPORT	\$ 9,000.00	\$ 9,000.00	\$ 13,000.00	\$ 13,000.00
10	112	EACH	SS-301-5.1 EXISTING BASE MOUNTED EDGE LIGHT, REMOVED	\$ 420.00	\$ 47,040.00	\$ 370.00	\$ 41,440.00
11	85	EACH	SS-301-5.2 EXISTING BASE MOUNTED EDGE LIGHT, REMOVED, BASE TO REMAIN, BLANK PLATE INSTALLED	\$ 500.00	\$ 42,500.00	\$ 550.00	\$ 46,750.00
12	99	EACH	SS-301-5.3 EXISTING BASE MOUNTED L-867 JUNCTION STRUCTURE, REMOVED	\$ 800.00	\$ 79,200.00	\$ 320.00	\$ 31,680.00
13	18	EACH	SS-301-5.4 EXISTING BASE MOUNTED GUIDANCE SIGN, REMOVED	\$ 500.00	\$ 9,000.00	\$ 600.00	\$ 10,800.00
14	5	EACH	SS-301-5.5 EXISTING GUIDANCE SIGN FOUNDATION, REMOVED	\$ 900.00	\$ 4,500.00	\$ 875.00	\$ 4,375.00
15	7	EACH	SS-301-5.6 EXISTING HANDHOLE, REMOVED	\$ 3,200.00	\$ 22,400.00	\$ 1,750.00	\$ 12,250.00
16	2	EACH	SS-301-5.7 EXISTING L-862 RUNWAY EDGE LIGHT, RELOCATED ON EXISTING BASE	\$ 2,400.00	\$ 4,800.00	\$ 2,100.00	\$ 4,200.00
17	10	EACH	SS-301-5.8 EXISTING RUNWAY EDGE LIGHT, REMOVED AND STORED WITH BASE DEMOLISHED	\$ 525.00	\$ 5,250.00	\$ 400.00	\$ 4,000.00
18	1	LS	SS-301-5.9 EXISTING FAA REIL CONTROL RACK, DEMOLISHED	\$ 1,300.00	\$ 1,300.00	\$ 1,575.00	\$ 1,575.00
19	1	LS	SS-301-5.10 EXISTING FAA REIL SYSTEM, DEMOLISHED	\$ 3,800.00	\$ 3,800.00	\$ 1,900.00	\$ 1,900.00



**CITY OF EL PASO
PRICE TABULATION**




BID TITLE: Relocation of Taxiway M				BID NO: 2023-0430			
BID DATE: May 24, 2023				DEPARTMENT: Capital Improvement			
				Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2		Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2	
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
20	430	LF	SS-305-5.1 DIRECTIONAL BORING, 2-WAY 4"C POLYETHYLENE CONDUITS	\$ 130.00	\$ 55,900.00	\$ 165.00	\$ 70,950.00
21	750	LF	SS-305-5.2 DIRECTIONAL BORING, 4-WAY 2"C POLYETHYLENE CONDUITS	\$ 150.00	\$ 112,500.00	\$ 140.00	\$ 105,000.00
22	1	LS	SS-310-5.1 TEMPORARY AIRFIELD LIGHTING (PHASE 1)	\$ 45,000.00	\$ 45,000.00	\$ 140,000.00	\$ 140,000.00
23	1	LS	SS-310-5.2 TEMPORARY AIRFIELD LIGHTING (PHASE 2)	\$ 20,000.00	\$ 20,000.00	\$ 85,500.00	\$ 85,500.00
24	1	LS	SS-310-5.3 TEMPORARY AIRFIELD LIGHTING (PHASE 3)	\$ 21,000.00	\$ 21,000.00	\$ 227,000.00	\$ 227,000.00
25	1	LS	SS-320-5.1 FAA REIL CONTROL RACK, CONSTRUCTED IN PLACE	\$ 4,800.00	\$ 4,800.00	\$ 287,000.00	\$ 287,000.00
26	1	LS	SS-320-5.2 FAA REIL SYSTEM, CONSTRUCTED IN PLACE	\$ 40,000.00	\$ 40,000.00	\$ 22,000.00	\$ 22,000.00
27	1	LS	C-100-14.1 CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	\$ 130,000.00	\$ 130,000.00	\$ 370,000.00	\$ 370,000.00
28	1	LS	C-102-5.1 TEMPORARY EROSION CONTROL (BASE BID)	\$ 80,000.00	\$ 80,000.00	\$ 77,000.00	\$ 77,000.00
29	56,400	SY	P-101-5.1a ASPHALT PAVEMENT REMOVAL (INCLUDES BASE)	\$ 7.00	\$ 394,800.00	\$ 9.00	\$ 507,600.00
30	3,200	SY	P-101-5.1b CONCRETE PAVEMENT REMOVAL	\$ 68.00	\$ 217,600.00	\$ 23.00	\$ 73,600.00
31	8,130	SY	P-101-5.1c CONCRETE FULL DEPTH REMOVAL (INCLUDES BASE)	\$ 68.00	\$ 552,840.00	\$ 28.50	\$ 231,705.00
32	43,800	SY	P-101-5.2a ASPHALT COLD MILLING AND SOIL FILL	\$ 5.00	\$ 219,000.00	\$ 14.25	\$ 624,150.00
33	1,400	SY	P-101-5.2b VARIABLE DEPTH ASPHALT COLD MILLING (0-5")	\$ 4.00	\$ 5,600.00	\$ 3.50	\$ 4,900.00
34	58,860	CY	P-152-4.1 UNCLASSIFIED EXCAVATION	\$ 20.00	\$ 1,177,200.00	\$ 11.25	\$ 662,175.00
35	1,700	CY	P-152-4.2 UNSUITABLE EXCAVATION AND BACKFILL	\$ 43.00	\$ 73,100.00	\$ 49.00	\$ 83,300.00
36	5,000	SY	P-156-8.1 CEMENT TREATED SUBGRADE (12")	\$ 4.00	\$ 20,000.00	\$ 5.00	\$ 25,000.00
37	250	TON	P-156-8.2 CEMENT	\$ 265.00	\$ 66,250.00	\$ 350.00	\$ 87,500.00
38	34,200	SY	P-209-5.1 CRUSHED AGGREGATE BASE COURSE (6")	\$ 17.00	\$ 581,400.00	\$ 16.00	\$ 547,200.00
39	20,000	SY	P-209-5.2 CRUSHED AGGREGATE BASE COURSE (11")	\$ 29.00	\$ 580,000.00	\$ 32.00	\$ 640,000.00



**CITY OF EL PASO
PRICE TABULATION**




BID TITLE: Relocation of Taxiway M				BID NO: 2023-0430			
BID DATE: May 24, 2023				DEPARTMENT: Capital Improvement			
				Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2		Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2	
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
40	33,500	SY	P-304-8.1 CEMENT-TREATED BASE COURSE (5")	\$ 28.00	\$ 938,000.00	\$ 28.00	\$ 938,000.00
41	4,750	TON	P-403-8.1 ASPHALT SURFACE COURSE (4")	\$ 138.00	\$ 655,500.00	\$ 190.00	\$ 902,500.00
42	23,200	SY	P-501-8.1 CONCRETE PAVEMENT (15")	\$ 124.00	\$ 2,876,800.00	\$ 177.00	\$ 4,106,400.00
43	9,300	SY	P-501-8.2 CONCRETE PAVEMENT (15") (REINFORCED)	\$ 156.00	\$ 1,450,800.00	\$ 209.00	\$ 1,943,700.00
44	29,500	SF	P-620-5.1 PAVEMENT MARKING REMOVAL	\$ 2.00	\$ 59,000.00	\$ 2.50	\$ 73,750.00
45	1	LS	P-620-5.2 PAVEMENT MARKING COORDINATION	\$ 70,000.00	\$ 70,000.00	\$ 24,500.00	\$ 24,500.00
46	56	LF	D-701-5.1 24" REINFORCED CONCRETE PIPE (CLASS IV)	\$ 160.00	\$ 8,960.00	\$ 150.00	\$ 8,400.00
47	1	EACH	D-751-5.1 STANDARD MANHOLE	\$ 8,000.00	\$ 8,000.00	\$ 12,000.00	\$ 12,000.00
48	1	EACH	D-752-5.1 24" CONCRETE SAFETY END TREATMENT	\$ 6,000.00	\$ 6,000.00	\$ 20,000.00	\$ 20,000.00
49	500	SY	D-754-5.1 CONCRETE DITCH PAVING	\$ 95.00	\$ 47,500.00	\$ 65.00	\$ 32,500.00
50	59,090	LF	L-108-5.1 NO. 8 AWG, 5kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	\$ 3.25	\$ 192,042.50	\$ 3.00	\$ 177,270.00
51	13,300	LF	L-108-5.2 NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	\$ 1.60	\$ 21,280.00	\$ 6.00	\$ 79,800.00
52	1,950	LF	L-108-5.3 NO. 1/0 AWG, STRANDED, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	\$ 7.75	\$ 15,112.50	\$ 42.00	\$ 81,900.00
53	1,590	LF	L-108-5.4 NO. 2 AWG STRANDED, 600V RATED, TYPE THHN/THWN-2, INSTALLED IN DUCT BANK OR CONDUIT	\$ 7.00	\$ 11,130.00	\$ 7.50	\$ 11,925.00
54	2,530	LF	L-108-5.5 25-PAIR, COPPER-SHIELDED, RODENT-RESISTANT, PE-39 TELEPHONE CABLE, INSTALLED IN DUCT BANK OR CONDUIT	\$ 21.00	\$ 53,130.00	\$ 6.50	\$ 16,445.00
55	330	LF	L-110-5.1 NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C	\$ 23.00	\$ 7,590.00	\$ 21.00	\$ 6,930.00
56	7,080	LF	L-110-5.2 FLOWABLE FILL ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C	\$ 32.00	\$ 226,560.00	\$ 40.00	\$ 283,200.00
57	2,610	LF	L-110-5.3 FLOWABLE FILL ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C WITH SAWCUT PAVEMENT REPAIR	\$ 38.00	\$ 99,180.00	\$ 115.00	\$ 300,150.00



**CITY OF EL PASO
PRICE TABULATION**




BID TITLE: Relocation of Taxiway M				BID NO: 2023-0430			
BID DATE: May 24, 2023				DEPARTMENT: Capital Improvement			
				Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2		Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2	
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
58	480	LF	L-110-5.4 ELASTOMERIC CONCRETE ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C WITH SAWCUT PAVEMENT REPAIR	\$ 300.00	\$ 144,000.00	\$ 460.00	\$ 220,800.00
59	1,110	LF	L-110-5.5 CONCRETE ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C	\$ 65.00	\$ 72,150.00	\$ 38.00	\$ 42,180.00
60	2,250	LF	L-110-5.6 NON-ENCASED ELECTRICAL DUCT BANK, 4-WAY 2"C	\$ 63.00	\$ 141,750.00	\$ 157.00	\$ 353,250.00
61	470	LF	L-110-5.7 CONCRETE ENCASED ELECTRICAL DUCT BANK, 4-WAY 2"C	\$ 82.00	\$ 38,540.00	\$ 150.00	\$ 70,500.00
62	1,160	LF	L-110-5.8 FAA-STYLE, NON-ENCASED ELECTRICAL DUCT BANK, 2-WAY 4"C	\$ 35.00	\$ 40,600.00	\$ 177.00	\$ 205,320.00
63	220	LF	L-110-5.9 FAA-STYLE, CONCRETE ENCASED ELECTRICAL DUCT BANK, 2-WAY 4"C	\$ 62.00	\$ 13,640.00	\$ 206.00	\$ 45,320.00
64	300	LF	L-110-5.10 FAA-STYLE, NON-ENCASED ELECTRICAL DUCT BANK, 2-WAY 2"C	\$ 34.00	\$ 10,200.00	\$ 44.00	\$ 13,200.00
65	300	LF	L-110-5.11 FAA-STYLE, CONCRETE ENCASED ELECTRICAL DUCT BANK, 2-WAY 2"C	\$ 40.00	\$ 12,000.00	\$ 60.00	\$ 18,000.00
66	740	LF	L-110-5.12 NON-ENCASED ELECTRICAL DUCT BANK, 8-WAY 2"C	\$ 120.00	\$ 88,800.00	\$ 98.00	\$ 72,520.00
67	240	LF	L-110-5.13 CONCRETE ENCASED ELECTRICAL DUCT BANK, 8-WAY 2"C	\$ 130.00	\$ 31,200.00	\$ 102.00	\$ 24,480.00
68	6	EACH	L-115-5.1 AIRCRAFT-RATED ELECTRICAL HANDHOLE, 4'L x 4'W x 4'D	\$ 23,000.00	\$ 138,000.00	\$ 30,500.00	\$ 183,000.00
69	8	EACH	L-115-5.2 FAA-STYLE, AIRCRAFT-RATED ELECTRICAL HANDHOLE, 4'L x 4'W x 4'D	\$ 23,000.00	\$ 184,000.00	\$ 30,500.00	\$ 244,000.00
70	2	EACH	L-115-5.3 L-867 CONCRETE ENCASED ELECTRICAL JUNCTION STRUCTURE, CLASS 1, 16" DIAMETER BY 24" DEPTH, INSTALLED	\$ 2,000.00	\$ 4,000.00	\$ 2,100.00	\$ 4,200.00
71	2	EACH	L-115-5.4 ADJUST EXISTING HANDHOLE TO NEW GRADE	\$ 8,000.00	\$ 16,000.00	\$ 4,000.00	\$ 8,000.00
72	89	EACH	L-125-5.1 L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED IN NEW ASPHALT PAVEMENT	\$ 2,300.00	\$ 204,700.00	\$ 4,000.00	\$ 356,000.00
73	2	EACH	L-125-5.2 L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED IN EXISTING ASPHALT PAVEMENT	\$ 2,300.00	\$ 4,600.00	\$ 5,000.00	\$ 10,000.00
74	5	EACH	L-125-5.3 STORED INCANDESCENT TAXIWAY EDGE LIGHT, INSTALLED ON NEW BASE IN NEW ASPHALT PAVEMENT	\$ 2,300.00	\$ 11,500.00	\$ 3,500.00	\$ 17,500.00



**CITY OF EL PASO
PRICE TABULATION**



BID TITLE: Relocation of Taxiway M				BID NO: 2023-0430			
BID DATE: May 24, 2023				DEPARTMENT: Capital Improvement			
				Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2		Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2	
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
75	8	EACH	L-125-5.4 STORED INCANDESCENT TAXIWAY EDGE LIGHT, INSTALLED ON NEW BASE IN EXISTING ASPHALT PAVEMENT	\$ 2,300.00	\$ 18,400.00	\$ 5,800.00	\$ 46,400.00
76	5	EACH	L-125-5.5 STORED INCANDESCENT TAXIWAY EDGE LIGHT, INSTALLED ON NEW BASE IN EXISTING CONCRETE PAVEMENT	\$ 3,800.00	\$ 19,000.00	\$ 6,000.00	\$ 30,000.00
77	2	EACH	L-125-5.6 STORED FLUSH RUNWAY EDGE LIGHT, INSTALLED ON NEW BASE IN NEW CONCRETE PAVEMENT	\$ 3,100.00	\$ 6,200.00	\$ 4,000.00	\$ 8,000.00
78	2	EACH	L-125-5.7 STORED ELEVATED RUNWAY EDGE LIGHT, INSTALLED ON EXISTING BASE	\$ 525.00	\$ 1,050.00	\$ 480.00	\$ 960.00
79	5	EACH	L-125-5.8 L-858(L) BASE MOUNTED, SIZE 3, 2-MODULE GUIDANCE SIGN, INSTALLED	\$ 7,000.00	\$ 35,000.00	\$ 12,000.00	\$ 60,000.00
80	8	EACH	L-125-5.9 L-858(L) BASE MOUNTED, SIZE 3, 3-MODULE GUIDANCE SIGN, INSTALLED	\$ 7,200.00	\$ 57,600.00	\$ 14,500.00	\$ 116,000.00
81	2	EACH	L-125-5.10 L-858(L) BASE MOUNTED, SIZE 3, 4-MODULE GUIDANCE SIGN, INSTALLED	\$ 10,500.00	\$ 21,000.00	\$ 17,000.00	\$ 34,000.00
82	2	EACH	L-125-5.11 L-858 BASE MOUNTED, STYLE 4, SIZE 3, 48-INCH IN LENGTH, TAXIWAY ENDING MARKER, INSTALLEDs	\$ 3,000.00	\$ 6,000.00	\$ 7,400.00	\$ 14,800.00
83	1	EACH	L-125-5.12 L-858 BASE MOUNTED, STYLE 4, SIZE 3, 48-INCH IN LENGTH, TAXIWAY ENDING MARKER, INSTALLED ON EXISTING PAVEMENT	\$ 3,500.00	\$ 3,500.00	\$ 4,600.00	\$ 4,600.00
84	2	EACH	L-125-5.13 L-858 GUIDANCE SIGN PANELS, REPLACED AND LED UPGRADE KIT INSTALLED	\$ 3,200.00	\$ 6,400.00	\$ 6,300.00	\$ 12,600.00
Sum Total – Base Bid I (Line Items 1-84)				\$14,090,870.00		\$17,566,353.00	
Mobilization / Demobilization NOT TO EXCEED 5%				\$695,000.00		\$855,000.00	
Sum Total Base Bid I Plus Mobilization				\$14,785,870.00		\$18,421,353.00	




**CITY OF EL PASO
PRICE TABULATION**



BID TITLE: Relocation of Taxiway M	BID NO: 2023-0430	
BID DATE: May 24, 2023	DEPARTMENT: Capital Improvement	
	Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2	EI Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2

Additive Alternate I

ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
1	1	LS	SS-120-3.2 CONSTRUCTION SAFETY AND SECURITY (ADDITIVE ALTERNATE 1)	\$ 61,000.00	\$ 61,000.00	\$ 21,600.00	\$ 21,600.00
2	133	EACH	SS-301-5.1 EXISTING BASE MOUNTED EDGE LIGHT, REMOVED	\$ 460.00	\$ 61,180.00	\$ 90.00	\$ 11,970.00
3	11	EACH	SS-301-5.2 EXISTING BASE MOUNTED EDGE LIGHT, REMOVED WITH BASE TO REMAIN AND BLANK COVER INSTALLED	\$ 790.00	\$ 8,690.00	\$ 330.00	\$ 3,630.00
4	9	EACH	SS-301-5.3 EXISTING LIGHT BASE JUNCTION STRUCTURE, REMOVED	\$ 920.00	\$ 8,280.00	\$ 325.00	\$ 2,925.00
5	3	EACH	SS-301-5.4 EXISTING BASE MOUNTED GUIDANCE SIGN, REMOVED	\$ 1,300.00	\$ 3,900.00	\$ 650.00	\$ 1,950.00
6	8	EACH	SS-301-5.5 EXISTING GUIDANCE SIGN FOUNDATION, REMOVED	\$ 1,200.00	\$ 9,600.00	\$ 900.00	\$ 7,200.00
7	2	EACH	SS-301-5.6 EXISTING HANDHOLE, REMOVED	\$ 3,000.00	\$ 6,000.00	\$ 2,500.00	\$ 5,000.00
8	1	LS	C-102-5.2 TEMPORARY EROSION CONTROL (ADDITIVE ALTERNATE 1)	\$ 41,000.00	\$ 41,000.00	\$ 67,000.00	\$ 67,000.00
9	3,500	SY	P-101-5.1a ASPHALT PAVEMENT REMOVAL (INCLUDES BASE)	\$ 6.50	\$ 22,750.00	\$ 9.00	\$ 31,500.00
10	6,300	SY	P-101-5.1b CONCRETE PAVEMENT REMOVAL	\$ 61.00	\$ 384,300.00	\$ 23.00	\$ 144,900.00
11	1,300	SY	P-101-5.1c CONCRETE FULL DEPTH REMOVAL (INCLUDES BASE)	\$ 63.00	\$ 81,900.00	\$ 4.00	\$ 5,200.00
12	101,600	SY	P-101-5.2 ASPHALT COLD MILLING AND SOIL FILL	\$ 3.40	\$ 345,440.00	\$ 14.25	\$ 1,447,800.00
13	420	SF	P-620-5.1 PAVEMENT MARKING REMOVAL	\$ 2.00	\$ 840.00	\$ 2.50	\$ 1,050.00
14	3,270	LF	L-108-5.1 NO. 8 AWG, 5kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	\$ 2.40	\$ 7,848.00	\$ 5.00	\$ 16,350.00
15	880	LF	L-108-5.2 NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	\$ 5.00	\$ 4,400.00	\$ 6.00	\$ 5,280.00



**CITY OF EL PASO
PRICE TABULATION**



BID TITLE: Relocation of Taxiway M				BID NO: 2023-0430			
BID DATE: May 24, 2023				DEPARTMENT: Capital Improvement			
				Jordan Foster Construction, LLC Paso, TX Bidder 1 of 2		Vital Consulting Group, LLC Albuquerque, NM Bidder 2 of 2	
ITEM NO.	Approximate / Estimate Quantity	Unit of Measure	Description	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)	Price (ONLY 2 DECIMALS)	Total (DO NOT ROUND)
16	80	LF	L-110-5.1 NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C	\$ 29.00	\$ 2,320.00	\$ 31.00	\$ 2,480.00
17	1,770	LF	L-110-5.4 ELASTOMERIC CONCRETE ENCASED ELECTRICAL CONDUIT, 1-WAY 2"C WITH SAWCUT PAVEMENT REPAIR	\$ 91.00	\$ 161,070.00	\$ 382.00	\$ 676,140.00
18	6	EACH	L-125-5.2 L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED IN EXISTING ASPHALT PAVEMENT	\$ 2,250.00	\$ 13,500.00	\$ 6,300.00	\$ 37,800.00
19	16	EACH	L-125-5.3 L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED IN EXISTING CONCRETE PAVEMENT	\$ 4,500.00	\$ 72,000.00	\$ 8,300.00	\$ 132,800.00
20	2	EACH	L-125-5.9 L-858(L) BASE MOUNTED, SIZE 3, 2-MODULE GUIDANCE SIGN, INSTALLED	\$ 7,000.00	\$ 14,000.00	\$ 12,500.00	\$ 25,000.00
21	1	EACH	L-125-5.13 L-858 BASE MOUNTED, STYLE 4, SIZE 3, 48-INCH IN LENGTH, TAXIWAY ENDING MARKER, INSTALLED ON EXISTING PAVEMENT	\$ 2,250.00	\$ 2,250.00	\$ 5,500.00	\$ 5,500.00
Sum Total – Additive Alternate I (Line Items 1-21)				\$1,312,268.00		\$2,653,075.00	
Mobilization / Demobilization NOT TO EXCEED 5%				\$42,000.00		\$130,000.00	
Sum Total Additive Alternate I Plus Mobilization				\$1,354,268.00		\$2,783,075.00	
Bid Bond				Yes		Yes	
Amendments Acknowledged				Yes		Yes	

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Online Views for 2023-0430 Relocation of Taxiway M

No.	Participant Name	City	State
1	Jordan Foster Construction, LLC	El Paso	TX
2	Vital Consulting Group, LLC	Albuquerque	NM
3	Alpha Group Construction LLC	El Paso	TX
4	CSA Constructors (Karlsruher, Inc.)	El Paso	TX
5	Delegard Tool of Texas	Houston	TX
6	DYER CYCLE	El Paso	TX
7	Filterbuy Incorporated	Talladega	AL
8	Group Travel Consultants, Inc	Orlando	FL
9	UNIK-TECH LLC	EL PASO	TX
10	WOFFORD TRUCK PARTS (TE EL PASO,LLC)	EL PASO	TX
11	Zayza Irrigation & Landscape Inc	El Paso County	TX
12	Amtek USA, Austin	Houston	TX
13	Black Fire & Security Services, LLC	El Paso	TX
14	Blast Deflectors Inc	RENO	NV
15	Casa Ford	el paso	TX
16	ConstructConnect	Cincinnati	OH
17	Construction Reporter	Albuquerque	NM
18	CQC Testing and Engineering, L.L.C.	El Paso	TX
19	D&H United Fueling Solutions	El Paso	TX
20	Dodge Data & Analytics	Hamilton	NJ
21	Dustrol Inc.	El Paso	TX
22	Fulcrum Contracting Group LLC	El Paso	TX
23	Garver	Fayetteville	AR
24	Hawk Construction	El Paso	TX
25	High Voltage Electric	El Paso	TX
26	J. D. Abrams, L. P.	Austin	TX
27	Jobe Materials	El Paso	TX
28	Lumacurve Airfield Signs	Macedonia	OH
29	Moreno Cardenas Inc.	El Paso	TX
30	Multi Electric Mfg (O.C.E.M Acquisition Corp)	Chicago	IL
31	Precision MPI (MPI Machinery and Design LLC)	El Paso	TX
32	Ricks Paving & Sealing Inc.	El Paso	TX
33	RS&H, Inc.	San Antonio	TX
34	THE EASTSIDE COLLISION 2 CORP	EL PASO	TX
35	The Movers of El Paso (Leonardo Urrutia)	El Paso	TX
36	The PlanIt Room	El Paso	TX
37	Vellutini Corporation dba Royal Electric Company	Dallas	TX
38	Virtual Builders Exchange	San Antonio	TX