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Project Details
721 E. Rio Grande Ave., El Paso, Texas 79902Location:

8District(s):

$2,765,753.92
Construction 

Budget:

2019 Public Safety Bond
Funding 
Source:

The renovation will bring Fire Station #03 to 
current standards and update the facility to meet 
the needs of the Fire Department

Project 
Benefits:

Task Order #8V-1: Job Order Contracting & 
Facilities Construction Contract No. 2022-0678Contract:
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Project Location

 921 E. Rio Grande Ave., 
El Paso, Texas 79902
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Project Location



Existing Conditions
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Existing Conditions



Existing Conditions
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Existing Conditions



Existing Conditions
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Existing Conditions



Scope of Work

The scope of work for this project includes but is not limited to:

 Exterior improvements such as:

 Sidewalks, driveway, curbs and ramp replacements

 Landscaping and irrigation modifications 

 Roofing, window replacements, and refinishing brick for building. 

 Interior renovation improvements included but are not limited to:

 Upgrade of Mechanical, Electrical and Plumbing systems.

 New Decontamination Room, and New Gear Room.

 Renovation of restroom, utility room, and stainless steel kitchen located on the 1st floor. 

 Renovation of restrooms located on the 2nd floor. 

 Finishes, replacement of windows, replacement of doors, and new bay doors. 
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Project Rendering
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Project Rendering – First Floor
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PROPOSEDEXISTING



Project Rendering- 2nd Floor
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EXISTING PROPOSED



Procurement Summary
 Task Order #8V-1 under the Job Order Contracting & 

Facilities Construction Contract No. 2022-0678

 Recommendation

 To award the construction contract to Veliz
Construction in the amount of $2,765,753.92

 Construction Schedule

 Start: Summer 2026  End: Summer 2027
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