CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD’S SUMMARY FORM

AGENDA DATE: 01/02/2024

PUBLIC HEARING DATE: N/A

CONTACT PERSON(S) NAME Yvette Hernandez, P.E., City Engineer

AND PHONE NUMBER: (915) 212-0065

DISTRICT(S) AFFECTED: All

STRATEGIC GOAL: No.7: Enhance and Sustain El Paso’s Infrastructure Network
SUBGOAL: N/A

SUBJECT:

That the City Manager be authorized to sign a two year On-Call Agreement for Professional Services to
perform mechanical & electrical services on a task order basis by and between the City of El Paso and
each of the following two (2) consultants:

1. Bath Group, LLC

2. CARIDINA CONSULTING LLC
Each On-Call Agreement will be for an amount not to exceed Three Hundred Thousand and No/00
Dollars ($300,000.00), and each agreement will include authorization for the City Engineer to
approve additional Basic Services and Reimbursables for an amount not to exceed Fifty Thousand
and No/100 Dollars ($50,000.00) and authorization for the City Engineer to approve Additional
Services for an amount not to exceed Fifty Thousand and No/100 Dollars ($50,000.00) if the
identified services are necessary for proper execution of identified project and if the increased
amounts are within the appropriate budget identified for a project. In addition, the City Manager, or
designee, is authorized to establish the funding sources and make any necessary budget transfers and
execute any and all documents necessary for execution of each On-Call Agreement.

BACKGROUND / DISCUSSION:

The On-Call Agreement for professional services to perform mechanical and electrical engineering services
assists the Capital Improvement Department as well as User Departments to expedite and complete tasks
for projects. This new agreement will be for a two-year term for an amount not to exceed $300,000.00, with
an option to increase contract capacity up to $100,000.00 granted to the City Engineer.

PRIOR COUNCIL ACTION:
August 17, 2021 — City Council approved a two-year on call agreement for professional services to perform
mechanical and electrical engineering services on a task-by-task basis.

AMOUNT AND SOURCE OF FUNDING:
Capital Plans, bond programs

HAVE ALL AFFECTED DEPARTMENTS BEEN NOTIFIED? _x__ YES___ _NO

PRIMARY DEPARTMENT: Capital Improvement Department
SECONDARY DEPARTMENT: N/A

Revised 04/09/2021
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~ Yvette Hernandez, P.E., City Engineer
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RESOLUTION

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF EL PASO:

That the City Manager be authorized to sign a two-year On-Call Agreement for
Professional Services to perform mechanical and electrical engineering services on a task order
basis by and between the City of El Paso and each of the following (2) consultants:

1. Bath Group, LLC
2. Cardina Consulting, LLC

Each On-Call Agreement will be for an amount not to exceed Three Hundred Thousand Dollars
($300,000.00), and each agreement will include authorization for the City Engineer to approve
additional Basic Services and Reimbursables for an amount not to exceed Fifty Thousand Dollars
($50,000.00) and authorization for the City Engineer to approve Additional Services for an amount
not to exceed Fifty Thousand Dollars ($50,000.00) if the identified services are necessary for proper
execution of identified project and if the increased amounts are within the appropriate budget
identified for a project. In addition, the City Manager is authorized to establish the funding sources
and make any necessary budget transfers and execute any and all documents necessary for execution
of each On-Call Agreement.

APPROVED THIS DAY OF 2024.

CITY OF EL PASO:

Oscar Leeser

Mayor
ATTEST:
Laura Prine
City Clerk
APPROVED AS TO FORM: APPROVED AS TO CONTENT:
/\70%@\‘}&»@% % et 74/ s 57
globerta Brito Yvette Hernandez, City Engineer
enior Assistant City Attorney Capital Improvement Department
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THE STATE OF TEXAS ) ON-CALL

) AGREEMENT FOR
COUNTY OF EL PASO ) PROFESSIONAL SERVICES
This Agreement is made this ___ day of » 2024 by and between the CITY OF

EL PASO, a municipal corporation organized and existing under the laws of the State of Texas,
hereinafter referred to as the “Owner”, and Bath Group, LLC., a DELAWARE, USA, Limited
Liability Company authorized to do business in Texas, hereinafter referred to as the “Consultant”.

WHEREAS, the Owner intends to engage the Consultant to perform professional
mechanical & electrical engineering services on a task order basis through the use of task orders
referencing this Agreement, the scope of which is further described in Attachment “A”; and

WHEREAS, the Consultant has been selected to perform such services as required by the
Owner, and the Consultant was selected through the Owner’s selection procedure, in accordance
with all applicable state and local laws and ordinances;

NOW, THEREFORE, for the consideration set forth in this Agreement and its
attachments, the Owner and Consultant agree as follows:

ARTICLE I
ATTACHMENTS

1.1  The attachments listed herein and attached to this Agreement are incorporated herein by
reference for all purposes.

Attachment “A” Scope of Services and Project Budget

Attachment “B” Consultant’s Fee Proposal and Hourly Rates

Attachment “C” Consultant’s Basic and Additional Services

Attachment “D” Payment and Deliverable Schedules

Attachment “E” Insurance Certificate

Attachment “F” Federal Aviation Administration contract provisions for Airport

Improvement Program Projects

ARTICLE 11
PROJECT

2.1  The Owner hereby agrees to retain the Consultant and the Consultant agrees to perform on-
call professional services on a Task Order basis. Each individual Task Order will identify
the Project (“Project”) and the total compensation due to each Project. The Task Order
for each Project shall include the Scope of Services described in Attachment “A”.

2.2 Foreach Project, the Consultant shall comply with the City of El Paso Capital Improvement
Department Construction Document Guidelines in effect on the execution date of this
Agreement in the performance of the services requested under this Agreement. Such
Guidelines are available in the Capital Improvement Department.
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2.3 The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies and shall give consultation and advice to the
Owner during the performance of services.

2.4 The Owner shall provide all available information to the Consultant, as to the Owner’s
requirements for each construction contract. The Owner shall also provide to the
Consultant, all known information pertinent to the Project site, including previous reports
and other data relative to design, such as “as-built” drawings or physical conditions now
existing at the Project site. In performing its services, the Consultant will be entitled to rely
upon the accuracy of the Owner provided information.

2.5  The Owner hereby designates the City Engineer of the City of El Paso as the Owner’s
representative with respect to the professional services to be provided by the Consultant
pursuant to this Agreement. The City Engineer shall have complete authority to transmit
instructions, receive information, interpret and define Owner’s policies, and decisions with
respect to materials, equipment, elements, and systems pertinent to the work covered by
this Agreement. City Engineer will render written decisions within a five (5) working days
time period. ’

ARTICLE 111
CONSULTANT FEES AND PROJECT BUDGET

3.1 PAYMENT TO CONSULTANT. The Owner shall pay to the Consultant an amount not
to exceed $300,000.00 for all basic services and reimbursables performed pursuant to this
Agreement.

No services are being requested through this Agreement, nor shall any indebtedness accrue
through the mere execution of this Agreement.

The City Engineer may, without further authorization from the City Council and in a form
approved by the City Attorney, increase the total payment identified for all basic services and
reimbursables performed pursuant to this Agreement in an amount not to exceed ($50,000.00), if
such services are necessary for proper execution of any identified Projects and the increased
amounts are within the appropriate budget identified for the identified Projects.

In addition, if authorized in advance by the City Engineer, in a form approved by the City
Attorney, the Consultant may perform such Additional Services as also enumerated within
Attachment “C” in an amount not to exceed $50,000.00, if such services are necessary for proper
execution of any identified Projects and the increased amounts are within the appropriate budget
identified for the identified Projects. Additional Services exceeding $50,000.00 must have prior
approval by City Council through written amendment to this Agreement.

The parties agree and understand that all fees and compensation to the Consultant shall only
become due and payable in accordance with the terms of this Agreement and the fees to be charged
for each Project shall be pursuant to the Consultant’s fee proposal for such Basic and Additional
Services at the rates which is attached hereto as Attachment “B”.

Payments to the Consultant shall be made pursuant to Attachment “D”.
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3.2 CONSULTANT’S SERVICES. The Basic Services and Additional Services, if any, to
be provided by the Consultant for this Agreement are attached hereto as Attachment “C”.

3.3 CONSULTANT’S INVOICES. For each Project, the Consultant shall bill the Owner not
more often than monthly, through written invoices pursuant to the schedule established in
Attachment “D”. Invoices shall indicate the costs for outside consultants with copies of their
invoices as back-up materials as well as other authorized direct costs for hourly rate contracts. All
invoices shall be made in writing. Within ninety (90) days of substantial completion of
construction, all outstanding invoices for all work completed to date by the Consultant shall be
submitted to the Owner.

3.3.1 Each invoice shall contain a brief summary indicating, at a minimum, the total
Project budget, the total amount authorized for the Consultant, the current invoiced amount
and the amount billed to date. In addition to the Summary, each invoice shall provide a
Progress Report. The Progress Report shall describe, at a minimum, the progress of the
Project to date also indicating the percentage of completion of each phase. The established
schedule for completion shall not be revised except by written amendment to this
Agreement, executed by both parties.

3.3.2 The Owner agrees to pay invoices for all services performed as soon as reasonably
possible, but not later than thirty (30) days from receipt. Upon dispute, however, the Owner
may, upon notice to the Consultant, withhold payment to the Consultant for the amount in
dispute only, until such time as the exact amount of the disputed amount due the Consultant
is determined. The total amount paid to Consultant shall not exceed Consultant’s fee
proposal, except by written amendment to this Agreement, executed by both parties.

34 PROJECT CONSTRUCTION BUDGET. The Consultant acknowledges that the
construction budget and a construction time for each Project will be identified in each Task Order.

3.5 COSTS NOT ENUMERATED. Except as specifically set forth in this Agreement and
its attachments, all costs related to the completion of the services requested herein shall be borne
by the Consultant and not passed on to the Owner or otherwise paid by the Owner, unless a written
amendment to this Agreement is executed by both parties allowing for additional costs.

ARTICLE IV
PERIOD OF SERVICE AND TERMINATION

4.1  PERIOD OF SERVICE. The term of this Agreement shall be for a period not to exceed
two (2) years from the date first shown above. The services called for by each Task Order shall
begin upon the issuance of a Notice to Proceed from the City Engineer and shall continue through
the completion of the construction of the Project, including any required extensions beyond the
contract time for construction of the Project, as may be directed by the Owner.

4.2  SUSPENSION. Barring an early termination as provided herein, this Agreement shall
remain in force: a) For a period which may reasonably be required for the design, award of
construction contracts, and construction of the improvements included in all construction
contracts, including extra work and required extensions thereto; or b) Unless construction has not
begun within a period of twelve (12) months after the completion of the services called for in that
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phase of work last authorized. However, should the Consultant’s services be suspended for a
period longer than six months, the City and Consultant may renegotiate remaining fees due to
changes in salaries or increased costs that may occur during the suspension period. The Owner
may determine that this Agreement will remain in full force past the twelve-month period noted
above. Such a determination will be based upon the individual circumstances of this Project and
this Agreement.

4.3 TERMINATION. This Agreement may be terminated as provided herein.

43.1 TERMINATION BY OWNER. It is mutually understood and agreed by the
Consultant and Owner that the Owner may terminate this Agreement, in whole or in part
for the convenience of the Owner, upon fourteen (14) consecutive calendar days written
notice. It is also understood and agreed that upon such notice of termination, the Consultant
shall cease the performance of services under this Agreement. Upon such termination, the
Consultant shall provide one final invoice for all services completed and reimbursable
expenses incurred prior to the Owner’s notice of termination. Owner shall compensate
Consultant in accordance with this Agreement; however, the Owner may withhold any
payment to the Consultant that is held to be in dispute for the purpose of setoff until such
time as the exact amount due the Consultant from the Owner is determined. Nothing
contained herein, or elsewhere in this Agreement shall require the Owner to pay for any
services that are not in compliance with the terms of this Agreement and its attachments.

4.3.2 TERMINATION BY EITHER PARTY. It is further understood and agreed by
the Consultant and Owner that either party may terminate this Agreement in whole or in
part. Such a termination may be made for failure of one party to substantially fulfill its
contractual obligations, pursuant to this Agreement, and through no fault of the other party.
No such termination shall be made, unless the other party being terminated is granted: a)
written notice of intent to terminate enumerating the failures for which the termination is
being sought; b) a minimum of seven (7) consecutive calendar days to cure such failures;
and c) an opportunity for consultation with the terminating party prior to such termination.
However, the Owner retains the right to immediately terminate this Agreement for default
if the Consultant violates any local, state, or federal laws, rules or regulations that relate to
the performance of this Agreement. In the event of termination by the Owner pursuant to
this subsection, the Owner may withhold payments to the Consultant for the purpose of
setoff until such time as the exact amount due the Consultant from the Owner is determined.

43.3 TERMINATION SHALL NOT BE CONSTRUED AS RELEASE.
Termination by either party shall not be construed as a release of any claims that the
terminating party may be lawfully entitled to assert against the terminated party. Further,
the terminated party shall not be relieved of any liability for damages sustained by the
terminating party by virtue of any breach of this Agreement.

ARTICLE V
INSURANCE AND INDEMNIFICATION

5.1 INSURANCE. Consultant shall not commence work under this Agreement until the
Consultant has obtained the required insurance and such insurance has been approved by the Owner.
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The Consultant shall maintain the required insurance throughout the term of this Agreement. Failure
to maintain said insurance shall be considered a material breach of this Agreement.

5.1.1 WORKERS’ COMPENSATION INSURANCE. The Consultant shall procure
and shall maintain during the life of this Agreement, Workers’ Compensation Insurance as
required by applicable Texas law for all of the Consultant’s employees to be engaged in work
under this Agreement. The Consultant shall provide the following endorsement:

“The policy is endorsed to provide that insurer waives any right of subrogation it may
acquire against the Owner, its partners, agents and employees by reason of any
payment made on or account of injury, including death resulting therefrom, sustained
by any employee of the insured.”

5.1.2 COMMERCIAL LIABILITY, PROPERTY DAMAGE LIABILITY AND
AUTOMOBILE LIABILITY INSURANCE. The Consultant shall procure and shall
maintain during the life of this Agreement such Commercial General Liability, Property
Damage Liability and Automobile Liability Insurance as shall protect the Consultant and the
Consultant’s employees performing work covered by this Agreement from claims for
damages for personal injury, including accidental death, as well as from claims for property
damages, which may arise from operations under this contract, whether such operations be by
the Consultant or by anyone directly or indirectly employed by the Consultant. The minimum
limits of liability and coverages shall be as follows:

a) COMMERCIAL GENERAL LIABILITY
$1,000,000.00 Per Occurrence
$2,000,000.00 General Aggregate
$2,000,000.00 Products/Completed Operations Aggregate
$1,000,000.00 Personal and Advertising Injury

Personal Injury or Death & Property Damage
$1,000,000.00 per occurrence combined single limit for bodily injury
and property damage.

General Aggregate
$1,000,000.00
$1,000,000.00 per occurrence

b) AUTOMOBILE LIABILITY
Combined Single Limit
$1,000,000.00 per accident

5.1.3 PROFESSIONAL LIABILITY INSURANCE. The Consultant shall procure and
shall maintain, at the Consultant’s sole expense, Professional Liability Insurance for the
benefit of the Owner to cover the errors and omissions of the Consultant, its principals or
officers, agents or employees in the performance of this Agreement with a limit of ONE
MILLION AND 00/100 DOLLARS ($1,000,000.00) on a claims made basis.
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5.1.4 OWNER AS ADDITIONAL INSURED. The Owner shall be named as an
Additional Insured on all of the Consultant’s Insurance Policies, with the exception of
Workers’ Compensation and Professional Liability Insurance required by this Contract.

5.1.5 PROOF OF INSURANCE. The Consultant shall furnish the City Engineer with
certificates showing the type of insurance coverages, limits on each insurance policy, class
of operations covered under each insurance policy, effective dates and expiration dates of
policies, insurance companies providing the insurance coverages, name of agent/broker and
include confirmation of any endorsement(s) required in this agreement.

5.1.6 GENERAL INSURANCE PROVISIONS. All certificates required herein shall
be attached hereto and incorporated for all purposes as Attachment “E”. All certificates
shall also include the name of the project on the corresponding insurance certificate.

Further, all polices shall provide either in the policy itself and reflected on the certificate of
insurance or through an endorsement attached to the policy, that the insurance cannot be
canceled or the amount of coverage changed without thirty (30) calendar days prior written
notice to the City or ten (10) calendar days prior written notice for non-payment of
insurance policy premiums.

5.2 INDEMNIFICATION. To the fullest extent permitted by law, Consultant shall
indemnify, defend and hold harmless Owner, and Owner’s officers, directors, partners,
agents consultants, and employees from and against any claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court, arbitration, or other dispute resolution costs) arising out of or
relating to the Project, provided that any such claim, cost, loss, or damage is attributable to
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property
(other than the Work itself), but only to the extent caused by any negligent act or omission
of Consultant or Consultant’s officers, directors, partners, agents, consultants or employees.
This indemnification provision is subject to and limited by the provisions agreed to by Owner
and Consultant, as noted below. The Consultant shall not be responsible for any acts of any
of the City’s Independent Project Managers.

To the extent allowed by state law, the Owner will be responsible for its own actions.

5.2.1 CONSULTANT’S LIABILITY LIMITED TO AMOUNT OF INSURANCE
REQUIREMENTS. Consultant shall procure and maintain insurance as required by and
set forth in the terms and conditions of this Agreement. Notwithstanding any other
provision of this Agreement, and to the fullest extent permitted by law, the total liability,
in the aggregate, of Consultant and Consultant’s officers, directors, partners, employees,
agents, and consultants (hereafter referred to collectively as “Consultant”), to Owner and
anyone claiming by through, or under Owner for any and all claims, losses, costs, or
damages, whatsoever arising out of, resulting from or in any way related to the Project or
the Agreement from any cause or causes, including but not limited to the negligence,
professional errors or omissions, strict liability or breach of contract, or warranty express
or implied of Consultant (hereafter “Owner’s Claims”), shall not exceed the total insurance
proceeds paid on behalf of or to Consultant by Consultant’s insurers in settlement or
satisfaction of Owner’s Claims under the terms and conditions of Consultant’s insurance
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policies applicable thereto (excluding fees, costs and expenses of investigation, claims
adjustment, defense, and appeal). 1f no such insurance coverage is provided with respect
to Owner’s Claims, then the total liability, in the aggregate, of Consultant to Owner and
anyone claiming by, through, or under Owner for any and all such uninsured Owner’s
claims shall not exceed $250,000.00 per person or $500,000.00 per incident with property
damage liability limited to $100,000.00 per incident.

ARTICLE Vi
FEDERAL AND STATE PROVISIONS

6.1 COMPLIANCE WITH APPLICABLE LAWS - FEDERAL AND STATE FUNDING

REQUIREMENTS. Consultant, at Consultant’s sole expense, agrees that it will operate
and perform its responsibilities and covenants under this Agreement in accordance with
applicable laws, rules, orders, ordinances, directions, regulations and requirements of federal,
state, county and municipal authorities, now in force or which may hereafter be in force,
including, but not limited to, those which shall impose any duty upon the Owner or Consultant
with respect to the use of federal and state funds and nondiscrimination in the administration
of contracts which are funded, in whole or in part, with federal and state funds.

Specifically, and not in limitation of the foregoing, Consultant agrees that to the extent required
by any agreement between the Owner and any Federal and State agency, the laws of the federal
government of the United States of America and the rules and regulations of any regulatory body
or officer having jurisdiction over this Project, including but not limited to:

--The Federal Transit Administration (FTA) through a Grant Agreement or Cooperative
Agreement with the Owner, or supported by FTA through a Loan, Loan Guarantee, or Line
of Credit with the Owner.

--The Department of Housing and Urban Development through a Grant Agreement or
Cooperative Agreement with the Owner.

--The Federal Aviation Administration (FAA) through a Grant Agreement or Cooperative
Agreement with the Owner, as further described in Attachment “F”.

--The Texas Department of Transportation through an Agreement with the Owner.

Copies of grant assurances will be made available to Consultant. However, provided copies

shall in no way be a limitation on the Consultant’s obligation to comply with any Federal and State
agency, the laws of the federal government of the United States of America and the rules and
regulations of any regulatory body or officer having jurisdiction over this Project.

6.1.1 CONTRACT ASSURANCE. The Consultant or subconsultant shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the consultant to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.
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6.1.2 DBE GOOD FAITH EFFORTS. The requirements of 49 CFR Part 26,
regulations of the U.S. DOT, applies to this contract. It is the policy of the Owner to
practice nondiscrimination based on race, color, sex or national origin in the award of
performance of this contract. All firms qualifying under this solicitation are encouraged to
submit proposals. Award of this contract will be conditioned upon satisfying the
requirements of this proposal. These requirements apply to all offerors, including those
who qualify as a DBE. A DBE contract goal will be identified pursuant to the federal
funding requirements for an individual task order established for this contract. The offeror
shall make good faith efforts, as defined in Appendix A, 40 CFR Part 26, to meet the
contract goal for DBE participation in the performance of this Agreement.

The Consultant will be required to submit the following information: (1) the names and
addresses of DBE firms that will participate in the contract; (2) a description of the work
that each DBE firm will perform; (3) the dollar amount of the participation of each DBE
firm participating; (4) written documentation of the offeror’s commitment to use a DBE
subconsultant whose participation it submits to meet the contract goal; (5) written
confirmation from the DBE that it is participating in the contract as provided in the
commitment made under (4); and (6) if the contract goal is not met, evidence of good faith
efforts. The offeror shall submit the information with its proposal as a condition of
responsiveness.

DBE participation in this contract may be in the form of a prime contract, subcontract, joint
venture, or other arrangement that qualifies under 49 CFR Section 26.55 or 26.53(g), both of which
will be submitted on a Letter of Intent to the Owner.

6.2 TERMINATION FOR CANCELLATION OF GRANT. Should this Agreement be
terminated as a result of cancellation of federal funds covering this Project, the Owner shall
promptly notify the Consultant of the cancellation by certified mail-return receipt requested,
whereupon the Consultant shall immediately, on receipt of the letter, cease and desist from
performing any other work or services hereunder. In such an event, the Consultant will be paid
for professional services performed to such date, upon furnishing the Owner a progress report
and an invoice to such date, and upon acceptance of the work by the Owner.

6.3 TITLE VI OF THE CIVIL RIGHTS ACT OF 1964, 78 STAT.252, 42 U.S.C. 2000D TO
2000D-4 AND TITLE 49, CODE OF FEDERAL REGULATIONS, DEPARTMENT OF
TRANSPORTATION.

During the performance of this contract, Consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “Consultant™) agrees as follows:

(1) Compliance with Regulations: Consultant shall comply with the Regulations relative
to nondiscrimination in Federally-assisted programs of the Department of
Transportation (hereinafter, “DOT”) Title 49, Code of Federal Regulations, Part 21, as
they may be amended from time to time, (hereinafter referred to as the Regulations),
which are herein incorporated by reference and made a part of this contract.

(2) Nondiscrimination: Consultant, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment. ADP shall not participate either directly or indirectly in the

HQ 23-1370 | Tran 4501283 | CID
Bath Group, LLC- On-Call Agreement for Professional Services
RAB 8



discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the
Regulations.

(3) Solicitations for Subcontractors, Including Procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by
Consultant for work to be performed under a subcontract, including procurements of
materials or leases of equipment, each potential subcontractor or supplier shall be
notified by Consultant of Consultant’s obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national
origin.

(4) Information and Reports: Consultant shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit
access to its books, records, accounts other sources of information, and its facilities as
may be determined by Client to be pertinent to ascertain compliance with such
Regulations, orders and instructions. Where any information required of Consultant is
in the exclusive possession of another who fails or refuses to furnish this information
Consultant shall so certify to Client, as appropriate, and shall set forth what efforts it
has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of Consultant’s noncompliance with the
nondiscrimination provisions of this contract, the Client shall impose such contract
sanctions as it may determine to be appropriate, including but not limited to:

a. Withholding of payments to the Consultant under the contract until the
Consultant complies, and / or
b. Cancellation, termination or suspension of the contract in whole or in part.

(6) Incorporation of Provisions: Consultant shall include the provisions of paragraphs
(1) through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directive issued pursuant thereto.
Consultant shall take such action with respect to any subcontract or procurement as
Client may direct as a means of enforcing such provisions including sanctions for non-
compliance: Provided, however, that in the event a Consultant becomes involved in,
or is threatened with litigation with a subcontractor or supplier as a result of such
direction, the Consultant may request Client to enter into such litigation to protect the
interests of Client and in addition, Consultant may request the United States to enter
into such litigation to protect the interests of the United States.

ARTICLE VII
GENERAL PROVISIONS

7.1 CONTRACT TIME. Consultant understands and agrees to provide all professional
services and deliverables requested herein, as expeditiously as is consistent with professional skill
and care, and to use its best efforts to complete all phases of this Agreement within the time
schedules indicated within Attachment “D”. It is acknowledged that the Consultant does not have
control over all aspects of the design and construction process and cannot warrant that it will
complete all services and deliverables by a certain date. The Consultant shall timely notify the
City Engineer of any delay beyond its control and the City Engineer shall extend the time schedule
in the event of delays which the City Engineer reasonably determines are beyond the control of
the Consultant. The Consultant will perform these services with reasonable diligence and
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expediency consistent with sound professional practices and consistent with the schedule provided
in Attachment “D”.

7.2 OPINION OF PROBABLE COST. As a design professional practicing in El Paso the
Consultant is expected to be familiar with the cost of construction, labor, and materials in the
El Paso area and of bidding and market trends. The cost opinions of construction cost provided
by the Consultant, as required herein, are to be made in light of such familiarity and are expected
to be within ten percent (10%) of the bid for the base bid item expected from the lowest
responsible bidder.

The Consultant’s final cost opinions for the construction of the Project, shall take into account
labor costs which shall be based on the current City of El Paso prevailing wage rates as adopted
by the City Council. In the event that the Project is funded with federal funds, the higher of the
City of El Paso prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the
Consultant in compiling a final cost opinions for the Project.

If the Consultant’s most recent cost opinion for any construction contract is in excess of the Project
construction budget, the Owner shall give written approval of an increase in the limit, or shall
cooperate in revising the Project’s scope or quality, or both, to reduce the cost as required. Such
revisions shall be made, and Drawings and Specifications modified by the Consultant without
further compensation.

As noted herein, if all responsible bids exceed the final cost opinion by more than ten percent
(10%), the Consultant agrees, at the direction of the Owner, to redesign the Project without
additional charge to the Owner in order to bring the Project within the budgetary limitations.

7.3 CONSULTANT’S QUALITY OF WORK. The Owner’s review of any documents
prepared by the Consultant is only general in nature and its option to approve and accept the work
in no way relieves the Consultant of responsibility for any specific deficiencies in its professional
service. The Consultant’s services shall be performed with the professional skill and care
ordinarily provided by competent engineers or architects practicing under the same or similar
circumstances and professional license and as expeditiously as is prudent considering the ordinary
professional skill and care of a competent engineer or architect and the orderly progress of the
Project and in accordance with the time periods established in Attachment “D” and which shall
be adjusted, if necessary, as the project proceeds. This schedule shall include allowances for
periods of time required for the Owner’s review, for the performance of the Owner’s consultants,
and for approval of submissions by authorities having jurisdiction over the project. The identified
time limits shall not, except for reasonable cause, be exceeded by the Consultant or Owner.

74  COPYRIGHT AND REPRODUCTION RIGHTS. Upon payment of amounts due, the
Drawings, Specifications, concepts and design, and other documents prepared by the Consultant
for this Project including, without limitation, those in electronic form (sometimes referred to as
the “Instruments of Service”) are the property of the Owner, who shall be vested with all common
law and statutory rights. The Owner shall have the right to the use of the Drawings, Specifications
and other documents for the maintenance, repair, remodeling and renovation of the Project;
provided however the Consultant shall have no liability for any use of one or more of the
Instruments of Service by the Owner for maintenance, repair, remodeling and renovation of the
project. The Owner shall have the consent of the Consultant, provided, however, the Consultant
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shall have no liability or responsibility for such use of the Drawings, Specifications, concepts and
design, and other documents. The rights granted to the Owner herein for the use of the Drawings,
Specifications and other documents for additional projects shall not grant the Owner any right to
rely upon the Consultant’s seal on the Drawings and Specifications or to hold the Consultant
responsible for any subsequent use of the Drawings, Specifications and documents. The
Consultant shall provide the Owner with copies of the Instruments of Service in both electronic
form and in hard copy.

7.5 AUDITING RECORDS FOR THE SPECIFIC PROJECT. Consultant’s records
subject to audit shall include but not be limited to records which, in the Owner’s discretion, have
a bearing on matters of interest to the Owner in connection with the Consultant’s work on this
Project for the Owner and shall be open to inspection and subject to audit and/or reproduction by
Owner’s agent or its authorized representative to the extent necessary to adequately permit
evaluation and verification of (a) Consultant’s compliance with contract requirements, and (b)
compliance with provisions for computing Direct Personnel Expense with reimbursables, if
applicable.

Such records subject to audit shall also include those records necessary to evaluate and verify
direct and indirect costs, (including overhead allocations) as they may apply to costs associated
with this Agreement. In those situations where Consultant’s records have been generated from
computerized data, Consultant agrees to provide Owner’s representatives with extracts of data files
in computer readable format on data disks or suitable alternative computer data exchange format.

The Owner or its designee shall be entitled, at its expense, to audit all of the Consultant’s records
related to this Project, and shall be allowed to interview any of the Consultant’s employees,
pursuant to the provisions of this section throughout the term of this contract and for a period of
three (3) years after final payment or longer if required by law. Such audits may require
inspection and photo copying of selected documents from time to time at reasonable times and
places.

7.6  SUCCESSORS AND ASSIGNS. This Agreement shall be binding on the Owner and the
Consultant, their successors and assigns. Neither party may assign, sublet, or transfer its interest
in this Agreement without the written consent of the other.

7.7  VENUE. For the purpose of determining place of Agreement and the law governing the
same, this Agreement is entered into in the City and County of El Paso, the State of Texas, and
shall be governed by the laws of the State of Texas. Venue shall be in the County of El Paso,
Texas.

7.8 GOVERNING LAW. The Consultant shall comply with applicable Federal, State and
local laws and ordinances applicable to the work contemplated herein.

7.9  CAPTIONS. The captions of this Agreement are for information purposes only, and shall
in no way affect the substantive terms or conditions of this Agreement.

7.10 SEVERABILITY. Should any section, paragraph or other provision of this Agreement
be found invalid, such invalidity shall not affect the remaining provisions of this Agreement.
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7.11 NOTICES. Any notice, demand, request, consent or approval that either party may or is
required to provide to the other shall be in writing and either personally delivered or sent via
certified mail, return receipt, to the following addresses:

To the Owner: The City of El Paso
Attn: City Manager
P.O. Box 1890
El Paso, Texas 79950-1890

With a Copy to: The City of El Paso
Attn: City Engineer
P.O. Box 1890
El Paso, Texas 79950-1890

To the Consultant: Bath Group, LLC
Attn: Javier Garcia
4110 Rio Bravo St.
El Paso, Texas 79902

Changes may be made to the names and addresses noted herein through timely, written notice to
the other party.

7.12 CONFLICTING PROVISIONS. Any provision contained in any Attachments to this
Agreement, which may be in conflict or inconsistent with any of the provisions in this Agreement
shall be void to the extent of such conflict or inconsistency.

7.13 ENTIRE AGREEMENT. This Agreement, including attachments, constitutes and
expresses the entire agreement between the parties and supersedes all prior negotiations,
representations or agreements, whether written or oral. This Agreement shall not be amended or
modified, except by written amendment, executed by both parties.

7.14 TEXAS GOVERNMENT CODE. In accordance to Chapter 2274 of the Texas
Government Code, as amended from time to time, the Consultant represents and warrants to the
Owner the following: (1) the Consultant does not have a practice, policy, guidance, or directive
that discriminates against a firearm entity or firearm trade association; and (2) the Consultant will
not discriminate during the term of this Agreement against a firearm entity or firearm trade
association.

(SIGNATURES ON THE FOLLOWING PAGES)
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WITNESS THE FOLLOWING SIGNATURES AND/OR SEALS:

CITY OF EL PASO:

Cary Westin
Interim City Manager

APPROVED AS TO FORM: APPROVED AS TO CONTENT:
(ls?\oberla Brito Yvéite Hernandez, P.E., Cil}%inginccr
enior Assistant City Attorney Capital Improvement Department
(Acknowledgment)

THE STATE OF TEXAS §

8
COUNTY OF EL PASO  §

This instrument was acknowledged before me on this day of , 2024,

by Cary Westin, as Interim City Manager of the City of El Paso, Texas.

Notary Public, State of Texas

My commission cxpires:

Sienatures continue on following page)
o )
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CONSULTANT:
BATH GROUP, LLC

A
By: Javir Gracia
Title: Principal

(Acknowledgment)

THE STATE OF TEXAS §
§
COUNTY OF EL PASO  §

This instrument was acknowledged before me on this | [T day ok Dg& eEA22023, by

Javier Garcia, P.E., as Vice President & Pricipal Engineer of Bath Group, LLC.

Christine Apodaca
My Commission Expires
2/18/2027

Notary Public, State of Yexas
Notary ID130122133

o B S B
T

T

My commission expires:

02182051
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ATTACHMENT A
SCOPE OF WORK

The contracts will be used for miscellaneous assignments on an on call basis. Services include
but are not limited to the following:
¢ Project planning and definition
Feasibility Studies and Life Cycle Cost Analysis
Design development
Project scheduling
Permitting support
Preparation of drawings and specifications (60%, 90% and final)
Cost estimates (60%, 90% and final)
Bidding support
Responding to bidder questions
Attending pre-bid and bid opening meetings
Construction support and closeout
Construction inspection and consultation
Contractor submittal review
Contractor change order proposal review and independent estimate
Record drawing production from contractor provided redlines

Other services may include, but are not limited to, the following:
¢ Construction management of small projects

Constructability reviews

Peer design reviews

Field/site investigations

Commissioning

System evaluation and analysis

Attend meetings as requested by the City

DELIVERABLES

Potential deliverables generally include, but are not limited to, the following:
e Studies, reports and recommendations

Project progress reports

Permit packages and support documentation

Project cost estimates, schedules, drawings and specifications

Bidding documents, addenda and bidder evaluation

Meeting minutes

Construction estimates

Field Inspection Reports

All other deliverables as described on individual task orders

The following provides a general description of services, standards, and products required:



The firms shall perform studies and produce reports to include investigations, drawings,
sketches, and cost estimates. Reports shall include description of alternatives considered,
estimates of construction costs, conclusions and recommendations. This task includes
feasibility studies, design analysis, and other studies as requested.

Preparation of plans, specifications and cost estimates for electrical and mechanical
design.

Constructability, ability to bid, operability reviews, peer review, and value engineering.
The review will cover such items as detail and cut omissions, and inconsistencies
between plans and specifications, vague or ambiguous notes and references and lack of
coordination between the drawings of all disciplines involve in the project.

Full time project representative, as requested by the City. The firms shall designate and
assign a project representative on an as-needed basis, subject to the approval of the City,
who will serve as the point of contact during the on-site observation and inspection of the
construction work in progress and to ascertain that the work is properly executed in
conformance with the drawings and specifications.

Review of shop drawings, materials, fixtures and equipment. The firms shall review shop
drawings and materials submittals and make recommendations for approval or
disapproval. Final approval shall be by the City.

Meetings and conferences. Periodic meetings shall be held whenever requested by the
City for discussion of questions and problems relating to the work being performed by
the firm. The firms shall be required to attend and participate in all design conferences
pertinent to the work being performed.

The firms shall appoint a project coordinator or manager to serve as a single point of
contact and liaison between the firm and the City for all work required under this
agreement. The project coordinator or manager will be responsible for the complete
coordination of all work developed under each assignment. All work will be
accomplished with adequate internal controls and review procedures to eliminate
conflicts, errors and omissions, and to ensure the technical accuracy of all design
information.

Other electrical and mechanical engineering functions as may be required by the City
including but not limited to commissioning, troubleshooting malfunctioning systems,
energy/resource conservation, alternative energy feasibility studies, and life cycle cost
analysis.

Provide monthly status reports on each project. Report will include project progression,
projection completion percentage, invoices billed and paid.
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Bath Group, inc. Daze Printeg: 8/17/2023
Billing Rate Schedute

Last Name _ First Name Classification Base Rate Overhead Profit Billing Rate
Garcia Javier Principal $84.81 188.96%  15.00% $281.83
Stark William  Principal $84.81 188.96%  15.00% $281.83
Cassell Douglas  Project Manager Il $79.42 188.96%  15.00% $263.92
Alschuler Steve Principal/Cx Manager $79.33 188.86%  15.00% $263.62
Moses Neal Sr. Substation Engineer $70.35 188.96% 15.00% $233.78
Mende Brian Sr. Mechanical Engineer, P.E. $64.89 188.96% 15.00% $215.63
Cash David Sr. Electrical Engineer, P.E. $63.00 188.96% 15.00% $209.35
Castrejon Jose Luis  Sr. Electrical Engineer, P.E. $62.50 188.96%  15.00% $207.69
Kelly Brian Sr. Mechanical £ngineer, P.E. $60.37 188.96%  15.00% $200.61
Luna Fernando Sr. Mechanical Engineer, P.E. $60.10 188.96%  15.00% $199.71
Roberson Richard  Sr. Designer $60.00 188.96% 15.00% $199.38
Boudreaux  Ronald Electrical Engineer VIl $58.80 188.96% 15.00% $195.39
Nelson James Sr. Designer $58.80 188.96%  15.00% $195.39
Tabb Jeffrey Sr. Mechanical Engineer, P.E. $57.75 188.96% 15.00% 519191
Pool David HV Substation Specialist $56.70 188.96%  15.00% $188.42
Hillegeist James Sr. Controls Speciatist $55.65 188.96% 15.00% $184.93
McLaughlin  Charles  HV Substation Specialist $55.00 188.96%  15.00% $182.77
Smith Judson Electrical Engineer V $55.00 18896%  15.00% $182.77
Martinez Joe Etectrical Engineer P.E. $54.60 188.96%  15.00% 518144
Gian Michael  Sr. Mechnical Engi $53.13 188.96% 15.00% 5176.55
Mena lorge Sr. Designer $50.40 188.96%  15.00% $167.48
Almazan Sixto Engineer Vill $48.46 188.96%  15.00% $161.03
Saldivar Enrique  Electrical Engineer Il $48.08 18896%  15.00% $159.77
Essenberg  George  Cx Technician $47.25 18896%  15.00% $157.01
Romenesko Peter Cx Engineer $46.00 188.96%  15.00% $152.86
Zarzosa Arturo Res. Proj. Rep (RPR) $41.00 1838.96%  15.00% $136.24
Valdez Gilbert Designer Il $41.00 188.86% 15.00% $136.24
Granado Michael  Designer Il $40.00 188.96%  15.00% $132.92
Ingram Randall  Site Safety & Health Officer $40.00 188.96%  15.00% $132.92
Littler Clinton Project Superintendent $40.00 188.96% 15.00% $132.92
Herbert Sean Designer lil $38.85 188.36%  15.00% $129.10
Rice Lonnie Designer (1l $37.40 188.96% 15.00% $124.28
Oliveira Alexander PSM Engineer $36.06 188.96% 15.00% $119.83
Catherman  Kenneth  Asst. Project Manager $35.53 188.96%  15.00% S$118.07
Tardif Scott Engineer It $34.62 188.96%  15.00% S115.04
Rudacil Brian Mechanical Engineer Il $33.78 188.96% 15.00% $112.25
Apocdaca Christine  Admin Ass't () $33.50 188.96% 15.00% 5111.32
Rogers Conner Cx Engineer $32.19 188.96% 15.00% $106.97
Gamez Sergio Electrical Engineer Il $31.25 188.96% 15.00% $103.85
2ubia Scarlette  Electrical Engineer | $28.85 188.956% 15.00% $95.87
Marguez Ismael Electrical Engineer | $28.85 188.96%  15.00%  $95.87
Holguin lose Designer It $28.00 188.86%  15.00% $93.05
Rios Roy Designer ll $28.00 188.96% 15.00% $93.05
Atkin Joshua Designer | $28.00 188.96%  15.00%  $93.05
Fair Nicholas  Designer [l $27.30 188.96% 15.00% $90.72
Navarro Andy Designer | $25.00 188.96% 15.00% $83.08
Torres Elias CAD Technician $24.00 188.96% 15.00% $79.75
Camp tohn Electrical Engineer Intern $19.20 188.96% 15.00% $63.80
Garza Brandon Engineer Intern $16.50 188.96%  15.00%  $54.83
¢ fti Michael Eng Intern $13.50 188.96% 15.00% $44.86
Terms:
1. BathGroup, LLC. operates under the assumed 1ames Bath € and Bath € < [ te offices are at ocated at 4110 Rio 8rava, Suite 102, €1 Paso, Texas 79902,

2. Regniration numbe-s.
*  Feder3l Tax Wentification Number: 74-2818105

3 The above bl ng rates are burdened, that s, they inchude LADOT-related tases and insurances, fringe benefits, overtead. 2nd profit. Bath reserves the right 1o increase the tates after gmag thirty days widten natice; however, such modifications shall not resuit in
INCreasas in excess of the ncresse wn the annual Consumer Price Index for the South Region for urban consumers (CP1-Y) as published by the U S, Department of Labor Bureau of Labor Statistics. The rates above do not include gross recespts, sales, use, or other such tases.

4. Qvertime hours are billed at the above rates alus fifty pe-cent. Overtime is defined as work i excess ol nine haurs per day Monday through Thursday and 4 hours on Friday, in excess of forty hours per week, on weekends, and on holidays.
5 Time charges for drving 1o the clieat’s ute begiv when 83t1"s employee leaves Bath's office and e1d wen he ceturns to Bath's office.

6 Reirbursanie expenses (includig by way of examale but nat kmlation 2if travel, €ar renta), ladging. long drtance, rep-oduction, specal insurarce, procured materals and equament, eased eguipment, “exght and cel very service, international bindge fees and
Dostage} are bulled at 3ath's cost plus are biled at Bath's cost plus. i1 COMPITY OF eMPlOVT is charged at Bath's standard mdeage rate then i effect (m3ay not equal tae IRS
rate). Bibng cates for speceal soltware, ., et will Bais.

EA Bath's total liability on any claim, whether 1n contract, tort (ineluing neghgence of any degree), or Otherwise ansing out of, connected with, or resu'ting from Bath s work shall not exceed the lesser of ten thousand dollars ar ten percent of the fee which Bath
actually recerves for that portion of the work which gives rise to the claim. Should the chert find the aforesaid fimitation quilable fee adj 10 absorb Bath's increased nisk can be before work the
foregong, Batn's client shall hoid a harmiess from ah claims relsted to asbestos and hazardous waste

8 Bath snatlingemndy and hold Rts <ent hacmiess from and against any clawm asserted by 2w Desson o eatty [other thar an officer, die<tor, employee or agent of the Cuent) arsing solely out of BaTI's neggent acts, errors OF OMIsLONS, subect Lo the mitatios axd
extiutions contaited o the preceding paragraoh. The o ent shad ivdenndy and hokd Bath harmdess from and 3ga st 2w clarm asserted by a0y person o entity ar4a1 1n whote of .1 art out of the chent’s neglagent Xts, er-rs 3¢ OMEHON

9. Bathwillnot be for the client's, i andfor awnet's means, methods, technigues, sequences or p-ocedures I construction, or safety precautions and orog-ams incident thereto

10, Cop-es of Dath's certificate of insurance will be proviced upon cequest,



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Each individual Task Order will identify the “Project”, and the Consultant shall provide the Basic
and Additional Services as noted herein.

BASIC SERVICES OF THE CONSULTANT

GENERAL

l.

1.

The Consultant agrees to perform professional services in connection with the Project as
hereinafter stated.

The Consultant shall comply with the City of El Paso Engineering and Construction
Management Department Construction Document Guidelines, which are in effect at the
time of this Agreement and are available in the City Engineering Department, in the
performance of the services requested under the design phases of this Agreement.

The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies, and shall give consultation and advice to the
Owner during the performance of services.

The Owner is relying upon the skill, reasonable care and knowledge of the Consultant to
furnish the Owner with a project within the allocated budget. The Owner’s review of any
documents prepared by the Consultant is only general in nature and its obligation to
approve and accept the work in no way relieves the Consultant of responsibility for any
specific deficiencies in the project.

REPORT PHASE

Upon receipt of the Owner’s written authorization to proceed with the Report Phase, the
Consultant shall:

a. Consult with the Owner to determine the requirements of the Project and together
with the Owner develop a mutually acceptable scope for the Project.

b. Provide preliminary investigations, studies, topographic surveys including ties to
known monuments of right-of-way lines, general supervision of any other services
obtained as described in Part 1.c. of this section and interpreting or incorporating results of
any such services for inclusion in the Preliminary Study and Report referred to in Part 1.d.
of this section.

¢. (1) Provide consultation and advice as to the necessity of providing or obtaining other
services such as: (a) Property surveys, boundary surveys, right-of-way surveys, and utility
surveys, (b) Core borings, probings, and hydrographic surveys, (c) Laboratory testing, and
(d) Inspection or other special consultation; (2) Act as the Owner's representative in
connection with such services; and (3) If concurred with and authorized by the Owner,
provide, procure, or assist in procuring such Additional Services.



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

d. Prepare a Preliminary Study and Report on the Project based on the mutually accepted
program in sufficient detail to indicate clearly the problems involved and the alternative
solutions available to the Owner, to include schematic layouts, skctches, flow diagrams and
reports of studies, and a general opinion of probable construction costs for such of the above
listed improvements to be included in the Project, and to set forth the Consultant’s
recommendations.

e. As per Attachment “D”, furnish the Preliminary Study and Report and a general
opinion of probable construction cost opinion to the Owner.

Upon receipt of the Preliminary Study and Report and before the Consultant is authorized
to proceed with the Preliminary Design Phase, the Owner at its option may designate in
writing various construction contracts into which the Project shall be divided, each of which
may include one or more of the above listed improvements to be constructed. If the Owner
designates various construction contracts into which the Project is to be divided, the
Consultant shall thereafter treat each construction contract as a separate Project under this
Agreement. Each construction contract shall be separately bid and the Consultant shall
prepare separate preliminary design, and final design drawings, specifications, proposal
forms, notices to bidders, construction contract documents, and other required documents
for each construction contract.

As identified in the Scope of Work in Attachment “A”, the Consultant shall investigate the
extent and character of any potential soil or water contamination on the properties identified
in the Scope of Work, conduct asbestos investigations, environmental site assessments, and
provide other environmental engineering services as required and authorized. Services not
included in the original scope of work shall be considered Additional Services. The
Consultant shall perform such professional services as may be necessary to accomplish the
work required to be performed under this Agreement, in accordance with this Agreement,
applicable Texas Commission on Environmental Quality and Texas Department of State
Health Services Regulations, and any and all applicable state, federal and local laws. The
Consultant shall develop an Investigation Plan for the identified properties. Upon approval
of the Investigation Plan by the City, the City shall arrange to issue a Notice to Proceed for
the Consultant to proceed in relation to an identified property.

PHASE I - PRELIMINARY DESIGN PHASE
Upon receipt of the Owner’s written authorization to proceed with the Preliminary Design Phase,
the Consultant shall do the following separately for each construction contract:

1.

2.

Consult with the Owner to determine the Owner’s requirements for the Project.

Provide at the Consultant’s sole expense right-of-way surveys, boundary surveys,
topographic surveys, drainage surveys, and soil investigations as needed to design the



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Project and as required by the Scope of Work of the Agreement; obtain all available
information from all utility companies and other affected agencies including, but not
limited to, the Texas Department of Transportation and the U.S. Department of Interior,
Bureau of Reclamation, as needed to complete the proper design. This does not, however,
include property surveys and legal descriptions as needed to acquire additional right-of-
way or additional property.

Obtain all available horizontal and vertical locations of public utilities, and fully coordinate
design of the Project with public utilities in an effort to minimize relocation of utilities as
much as possible.

Make drawings from field measurements of existing construction when required for
planning additions or alterations thereto.

Provide consultation and advice as to the necessity of providing or obtaining other services
such as the types described herein, and act as the Owner’s representative in connection with
any such services, and if concurred with and authorized by the Owner, provide, procure, or
assist in procuring such Additional Services.

Review with the Owner alternative approaches in regard to the construction of the Project.
The Owner at its option may designate in writing various construction contracts into which
the Project shall be divided. The Consultant may request additional reasonable
compensation if the Owner designates various construction contracts into which the Project
is to be divided. The Consultant shall thereafter treat each construction contract as a
separate Project under this Agreement. Each construction contract shall be separately bid
and the Consultant shall prepare separate preliminary design, pre-final design, and final
design specifications, proposal forms, notices to bidders, construction contract documents,
and other required documents for each construction contract.

Prepare for approval by the Owner preliminary design documents consisting of evaluation
of existing structural report, design criteria, drawings, and outline specifications to develop,
and establish the scope of each construction contract.

Prepare a detailed opinion of probable construction costs for each construction contract
containing the main construction components, based on the information given in the
preliminary design documents.

As per Attachment “D”, furnish copies of the above preliminary design documents and
opinion of probable construction costs for each construction contract. If the above
preliminary design documents are not approved by the Owner, the Consultant shall furnish
copies of the resubmitted preliminary design documents at no additional cost to the Owner.



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

PHASE I1 - PRE-FINAL DESIGN PHASE
Upon receipt of the Owner’s written authorization to proceed with the Pre-Final Design Phase, the
Consultant shall do the following separately for each construction contract:

Prepare required documents and assist the Owner in obtaining approval of such
governmental authorities as may have jurisdiction over the design criteria applicable to
each construction contract. The Consultant’s assistance in obtaining such approvals shall
include participation in submissions to and negotiations with the appropriate authorities.
The Consultant shall be fully responsible for coordination with all utility companies to
resolve conflicts pertaining to location of utility lines and shall exercise customary and
usual professional care for obtaining utility clearances. Since some utility locations may
not be recorded or mapped, additional efforts to locate utilities maybe required as an
additional service upon written approval of the Owner.

On the basis of the approved preliminary design documents and subject to approval of
design criteria, prepare for incorporation in the construction contract documents detailed
drawings and plans, hereinafter called the “Drawings,” to show the character and scope of
the work to be performed by construction contractors on each construction contract,
instructions to bidders, general conditions, special conditions, and technical provisions,
hereinafter called “Specifications.” These plans shall include the required cross sections
from actual fieldwork for estimated earthwork quantities.

Advise the Owner of any adjustment to the Consultant’s previous opinion of probable
construction costs for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish a revised
opinion of probable construction costs, based on the completed Drawings and
Specifications. The Consultant expressly authorizes any person designated by the Owner
to review at any time prior to the Bidding Phase any opinion of probable construction costs
made by the Consultant. The Consultant agrees to cooperate fully in such review, and shall
furnish the access to all pertinent information upon which the Consultant’s cost opinions
were based. In addition, detailed estimates to include orderly presented takeoff sheets,
summary and main summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner to obtain such
information at any other time, or as relieving the Consultant of the responsibility of
preparing opinions of probable construction costs. The Owner understands that the
Consultant has no control over the cost of availability of labor, equipment, market
conditions, or the contractor’s method of pricing and that the Consultant’s opinion of
probable construction costs are made on the basis of professional judgment and experience.
The Consultant makes no warranty that the bids will not vary from the opinion of probable
construction costs.

Prepare proposal forms.



ATTACHMENT “C”
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As per Attachment “D”, furnish to the Owner copies of the Drawings for review by the
Owner, other governmental authorities, and the public utilities. If the Drawings are not
approved by the Owner, the Consultant shall furnish copies of the resubmitted Drawings at
no additional cost to the Owner. Furnish to the Owner copies of the Specifications and
copies of the design analysis showing all engineering calculations for review by the Owner,
other governmental authorities who may have jurisdiction over each construction contract,
and the public utilities.

PHASE 111 - FINAL DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Final Design Phase, the
Consultant shall do the following separately for each construction contract:

l.

Incorporate changes requested by the Owner and other governmental authorities after
review of pre-final design documents and perform redesign necessitated by public utility
conflicts.

Coordinate closely with utility companies during the Preliminary Design and Pre-Final
Design Phases. The amount of redesign necessary to accommodate utility Consultant
comments on the pre-final design drawings is expected to be in proportion to the
effectiveness of that coordination and is to be performed by the Consultant as part of the
Final Design Phase of this Agreement. The Consultant shall obtain written utility clearance
from all utility companies affected by the scope of this Project as part of the Final Design
Phase of this Agreement.

Submit to the Texas Department of Licensing and Regulation, or a State Certified ADA
consultant, a set of Final Design Drawings for ADA review and approval.

As per Attachment “D”, furnish to the Owner copies of final design Drawings and
Specifications for review and approval prior to the reproduction for bidding purposes.

As per Attachment “D”, furnish to the Owner copies of the Drawings and Specifications
in final approved form for bidding purposes for each construction contract.

Additional copies of the drawings and specifications beyond those identified in
Attachment “D”, required for public utilities and other agencies, will be provided by the
Consultant as an Additional Service.
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BIDDING PHASE
Upon receipt of Owner’s written request, the Consultant shall provide any of the following services
during the Bidding Phase:

l.

Assist the Owner in the determination of the bidding period and bid date and provide
necessary data for preparation of the notice to bidders by the Owner as required for
advertising purposes.

Assist the Owner in responding to all questions from prospective bidders concerning the
Drawings and Specifications.

Attend a pre-bid conference, if any, to explain the Project and to answer questions regarding
the Project.

Prepare addenda to the Drawings and Specifications as may be required during the
advertising period. Any addenda issued shall be approved by all agencies having approval
authority over the Drawings and Specifications. As per Attachment “D”, deliver copies of
all addenda to the Owner for appropriate action.

As identified in Attachment “A”, assist the Owner in evaluating bids, including obtaining
and providing to the Owner reasonably available information as to the quality, ability, and
performance record of the three lowest responsible bidders or assist the Owner in rating all
bidders using Best Value Evaluation Criteria provided by the Owner, including obtaining
and providing to the Owner reasonably available information as to the quality, ability, and
performance record of the bidders. If Best Value Evaluation Criteria are required after the
consulting fees have been negotiated and accepted, Consultant may request Additional
Services fees.

Advise the Owner concerning the acceptability of subcontractors and other persons and
organizations proposed by the general construction contractor for those portions of the
work for which such acceptability is required by the construction contract documents.

CONSTRUCTION PHASE
At Owner’s request, the Consultant shall provide any of the following services associated with the
Construction Phase:

l.

Attend the pre-construction conference to assist the Owner in responding to all questions
from the construction contractor.

Advise and consult with the Owner and act as the Owner’s representative as provided in
the general conditions of the Agreement included in the construction contract. Such general
conditions shall be the Owner’s standard general conditions for construction projects, with



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

such changes and modifications as may be made in such general conditions being agreed
to by both the Consultant and the Owner.

Unless otherwise stipulated in Attachment “A”, Scope of Services, the Consultant will
stake one set of control stakes for the construction contractor.

Visit each construction site at least once each week or more frequently, if necessary, to
observe the progress and quality of the executed work and to determine if such work meets
the essential performance and design features and the technical and functional requirements
of the construction contract documents. The Consultant shall provide the Owner with typed
or printed field notes for each construction site visit. On the basis of these on-site
observations, the Consultant shall endeavor to guard the Owner against apparent defects
and deficiencies in the permanent work constructed by the construction contractor. The
Consultant shall not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the work, and shall not be responsible for the construction
means, methods, techniques, sequences, or procedures, or the safety precautions incident
thereto. The Consultant’s efforts shall be directed toward providing assurance for the
Owner that each completed construction contract shall conform to the engineering
requirements of the construction contract documents. However, the Consultant shall not
be responsible for the construction contractor’s failure to perform the construction work in
accordance with the construction contract documents.

Nothing in this Agreement shall be construed as requiring the Consultant to assume
responsibility for or to guarantee the complete adherence of the construction contractor to
the Drawings and Specifications and the construction contract documents.

Review shop drawings diagrams, illustrations, brochures, catalog data, schedules, and
samples, the results of tests and inspections and other data which the construction
contractor is required to submit, for conformance with the design concept of each
construction contract and compliance with the information given in the construction
contract documents. Such review must be complete within ten City working days
following receipt of submittal documents. The Consultant shall also assemble
maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, and other documents that the construction contractor is required to submit in
accordance with the construction contract documents.

Issue the Owner’s instructions to the construction contractor when required to do so,
prepare routine change orders to include independent detailed opinion of probable
construction cost for the Owner’s approval as required after securing approval of all
agencies having approval authority over each construction contract. The Consultant shall
require, as the Owner’s representative and subject to the written concurrence by the Owner,
special inspection or testing of the work, whether or not fabricated, installed, or completed
and shall act as interpreter of the terms and conditions of the construction contract



10.

11.

12.

ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

documents, subject to the Owner’s interpretation of such terms and conditions. If the
Owner authorizes such testing, it shall be addressed under the provisions of Additional
Services of the Consultant.

Based on the Consultant’s on-site observations as an experienced and qualified design
professional and on review of the construction contractor’s applications for payment and
supporting data, determine the amount owing to the construction contractor and
recommend in writing payment to the construction contractor in such amounts; such
recommendation of payment to constitute a representation to the Owner, based on such
observations and review, that the work has progressed to the point indicated and that, to the
best of the Consultant’s knowledge, information and belief, the quality of the work is in
accordance with the construction contract documents, subject to an evaluation of the work
as a functioning project upon substantial completion, to the results of any subsequent tests
called for in the construction contract documents and to any qualifications stated in his
approval. By recommending an application for payment, the Consultant shall not be
deemed to have represented that the Consultant has made any examination to determine
how or for what purposes the construction contractor has used the monies paid on account
of each construction contract price.

Conduct with the Owner and construction contractor no more than two brief preliminary
inspections, at times requested by the construction contractor to determine if the Project is
ready for final inspection.

Schedule and conduct with the Owner, including representative of the City Engineer and
the user department, the State ADA inspector or State certified ADA consultant, and the
construction contractor, a final inspection of the Project and prepare and publish a “punch
list” of minor deficiencies to be corrected prior to final payment to the construction
contractor. The “punch list” shall be furnished to the construction contractor and the
Owner within two City werking days after the final inspection.

Issue a "Certificate of Substantial Completion" using EJCDC document 1910-8-D (1983
version) when the final inspection reveals that the Project is substantially complete and
fully usable for its intended purpose with only minor deficiencies to be corrected. The
certificate shall be issued within twe City working days after the final inspection.

Monitor and verify proper correction of all punch list deficiencies. Notify the Owner in
writing when all deficiencies have been corrected, and when warranty, maintenance, and
operating instructions and other documents have been submitted by the construction
contractor. Act on and forward the construction contractor's final invoice for payment.

Furnish the Owner one set of reproducible (D format) “record” drawings on Mylar
showing changes made during the construction process, based on the marked-up prints,
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

drawings, and other data turnished by the construction contractor to the Consultant. Also
provide project documents in acceptable electronic media format.

Make written recommendations to the Owner on all claims relating to the exccution and
progress of the construction work.

Notify the Owner of all permanent work which does not conform to the result required in
each construction contract; prepare a written report describing any apparent nonconforming
permanent work, and make recommendations to the Owner for its correction and, at the
Owner’s request, have recommendations implemented by the construction contractor.

Furnish property surveys and legal descriptions as nceded to acquire additional right-of-
way or additional property.

Revise previously approved studies, reports, design documents, drawings, or
specifications, except when said revisions are required as a result of errors, negligence, or
other fault on the part of the Consultant.

Prepare documents for alternate bids requested by the Owner for construction work for
which bids have not been awarded.

If Best Value Evaluation Criteria are required after the Consulting fees have been
negotiated and accepted, the Consultant may request Additional Service fees.

Prepare detailed renderings, exhibits, or scale models for the Project, except as otherwise
required herein.

Furnish additional tests and inspections, in excess of those required herein during the
Construction Phase.

Prepare change orders requiring additional significant design changes not provided for in
the Agreement, requested by the Owner.

Inspect each construction contract site prior to expiration of the guarantee period and report,
in written form, observed discrepancies under guarantees provided by the construction
contractor.

Provide additional or extended services during construction made necessary by: a) work
damaged by fire or other cause during construction; b) prolongation of the construction
contract time by more than twenty-five percent provided that such prolongation is not
caused by errors, negligence, or other fault on the part of the Consultant; ¢) Acceleration
of the work schedule involving services beyond normal city working hours; or d) the



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

construction contractor’s default under the construction contract due to delinquency or
insolvency.

24.  Provide extensive assistance in the initial start-up and test operation of equipment or
devices and the preparation of manuals of operation and maintenance.
25.  Serve as an expert witness for the Owner in any litigation or other proceeding involving
the Project.
ADDITIONAL SERVICES OF THE CONSULTANT
GENERAL

If authorized in writing by the Owner, through written amendment, the Consultant shall perform
or obtain Additional Services noted below, which are not covered within the Agreement. No claim
for Additional Services or cost shall be allowed unless the same was done pursuant to a written
authorization dated prior to the Additional Services or cost and which was authorized pursuant to
the policies and procedures of the Owner (i.e., passage by City Council). The Owner shall pay for
such Additional Services as indicated in the Agreement.

1.

Furnish core borings, probings, and hydrographic surveys; laboratory testing; inspection of
samples or materials; and other special consultations.

Provide Additional Services due to significant changes in the general scope of the Project
or its design including, but not limited to, changes in size, complexity, or character of
construction if the changes are inconsistent with approvals or instructions previously given
by the Owner including revisions made necessary by adjustments in the Owner’s scope or
budget, except where the Consultant’s preliminary study and report, preliminary design,
pre-final design, or final design cost opinions exceed the budgeted amount, or in the case
where all responsible bids exceed the Consultant’s final design cost opinions by ten
percent or more.

Furnish additional copies of studies, reports, and additional prints of Drawings and
Specifications in excess of those required herein.

Provide investigations involving detailed consideration of operation, maintenance, and
overhead expenses as well as the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material or labor.

Provide Additional Services in connection with the Project not otherwise provided for in
this Agreement, except where those services are required as a result of negligence or other
fault on the part of the Consultant.



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

RESIDENT PROJECT SERVICES

1.

If directed in writing by the Owner, one or more full-time Resident Project Representatives
shall be furnished and directed by the Consultant in order to provide more extensive
representation at each construction site during the Construction Phase. Such resident
project representation shall be paid for by the Owner.

The duties and responsibilities and the limitations on the authority of the Resident Project
Representative shall be as set forth in writing by the City Engineer before such services
begin.

Through the continuous on-site observations of the work in progress and field checks of
materials and equipment by the Resident Project Representative, the Consultant shall
endeavor to provide further protection for the Owner against defects and deficiencies in the
work of the construction contractors, but the furnishings of such resident project
representation shall not make the Consultant responsible for the construction contractor’s
failure to perform the construction work in accordance with the construction contract
documents.



ATTACHMENT “D”
PAYMENT AND DELIVERABLE SCHEDULES

PAYMENT SCHEDULE
Basic services for design shall include the phases listed below at the fixed fee shown for each
phase. The remainder of the fixed contract amount, if any, shall consist of the estimate for the
time and materials for the bidding phase and construction phasc.
Fixed fee Payment to Consultant
Report Phase To be determined by Task Order

Preliminary Design Phase To be determined by Task Order
Pre-Final Design Phase To be determined by Task Order

Final Design Phase To be determined by Task Order
Bidding Phase To be determined by Task Order
Construction Phase To be determined by Task Order

Time and materials shall be billed to Owner by Consultant pursuant to the schedule provided in
the consultant’s proposal found in Attachment “B”. The time shown in Attachment “B” is an
estimate. Should the services rendered during the bidding and construction phases exceed the
estimated amount, written authorization will be required prior to rendering services. Written
authorization shall be only by contract amendment in accordance with the contract provisions. For
contracts with a total value less than Fifty Thousand and No/100 Dollars ($50,000), the parties
agree that at no time may the amount of the compensation under this contract exceed Fifty
Thousand and No/100 Dollars ($50,000) except by execution of an amendment to this Agreement.

Payment for each Phase shall be made on a monthly basis. The Owner shall make payments upon
presentation of the Consultant’s detailed Invoice and a Consulting Summary and Progress Report
and the Owner’s written approval.

The invoice must clearly identify each employee name, title, hours worked, date of performance,
task or project description, rate per hours and/or cost, and office/Consultant location.

Reimbursable Costs: Efforts must be made to secure a reasonable and/or lowest rate available in
the marketplace.

Receipts: Legible itemized receipts are required for the following: 1. Meals 2. Hotel (lodging)
costs. 3. Airfare travel costs. 4. Parking costs. 5. Automobile or Equipment Rental costs. 6. Taxi,
Limousine, Bus, Subway, or other travel costs. 7. Reproduction. 8. Shipping and Handling. 9.
Local Postage/Deliveries (courier services). 10. Communication Costs. Tips and alcohol are not
reimbursable.

No single invoice may include items for both August and September of any given year. The
Owner’s fiscal year begins on September 1* of each year and ends on August 31" of each year.
Consultant’s invoices must be separated into items that end August 31% and those that begin on
Septembers 1* of any given year, to coincide with Owner’s fiscal year.



ATTACHMENT “D”
PAYMENT AND DELIVERABLE SCHEDULES

Communications Costs: Long Distance telephone calls need to be identified and strictly related
to work performed under this Agreement in order to be reimbursable by the City. A log is preferred
showing the date, person’s name called, and explanation. Cell phone monthly charges are
reimbursable if usage is strictly related to work performed under this Agreement. Legible itemized
cell phone records are required.

Personal Automobile Mileage: Expense report must clearly identify the departure/arrival time,
To/From destinations and purpose of trip.

Entertainment Costs: Entertainment costs are not reimbursable, including: 1. Movie costs for
“Pay for View” or Cable service. 2. Alcohol costs. 3. Monetary Tips (tipping) for any and all
services related to all forms of travel (and/or entertainment).

DELIVERABLE SCHEDULE

REPORT PHASE

The services called for in the Report Phase of this Agreement shall be completed and 5 copies of
the Preliminary Study and Report shall be submitted within the time frame set forth in the written
authorization from the Owner for the Consultant to proceed.

PHASE I—PRELIMINARY DESIGN PHASE

The services called for in Phase I of this Agreement shall be completed and 10 copies of any
required documents and opinion of probable construction costs shall be submitted within the time
frame set forth in the written authorization from the Owner for the Consultant to proceed. 1f Owner
does not approve the preliminary design documents, the Consultant shall furnish five copies of the
resubmitted design documents.

PHASE II—PRE-FINAL DESIGN PHASE

The services called for in Phase 11 of this Agreement shall be completed and 10 copies the required
documents and services shall be submitted within the time frame set forth in the written
authorization from the Owner for the Consultant to proceed.

PHASE III—FINAL DESIGN PHASE

The services called for in Phase I1I of this Agreement shall be completed and 10 copies of final
design Drawings and Specifications for review and approval prior to the reproduction for bidding
purposes shall be submitted within the time frame set forth in the written authorization from the
Owner for the Consultant to proceed. After review, the Consultant shall submit to Owner 3 copies
of the final revised design documents and specifications for final check. Upon the approval of the
final design documents, the Consultant shall furnish 10 copies of the final design documents and
specifications for bidding to the Owner within the time frame set forth in the written authorization
from the Owner for the Consultant to proceed.



ATTACHMENT “D”
PAYMENT AND DELIVERABLE SCHEDULES

PHASE IV—BIDDING PHASE

Provide services as authorized by Owner during the bid phase as described in Attachment “C” and
submit 1 copy of all addenda to the Owner for appropriate action within 2 consecutive calendar
days.

PHASE V - CONSTRUCTION PHASE

Provide services as authorized by Owner during construction phase as described in Attachment
“C” and submit one set of Mylar and one set of electronic media format copies of all record
drawings to the Owner within sixty days from the date of substantial completion.
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DATE (MM/DDIYYYY)

g IS
ACORD CERTIFICATE OF LIABILITY INSURANCE 8/0/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ) SEMECT sara Montoya
Wi T
CoNST et & ot Isyare gy, U 8% e 7200070 s
Houston TX 77092 ADDRESS: Smontoya@bmbinc.com
INSURER(S) AFFORDING COVERAGE __Nacs
. I INSURER A : National Fire ins Co of Hartford . 20478
lgsaut;E?Eroup LLC SABERPOWER| \\surer8; Valley Forge Insurance Co. | 20508
dba Bath Group, Bath Engineering, Bath Commissioning and Bath | NsuReRc: Continental Ins Co 35289
Process Safety iINSURER D : Texas Mutual Insurance Company {22945
g?)sr;?uss- gﬁ?lglﬁ )%tisil;i}e 110 INSURER E : Homesite Insurance Company of Florida 11156
INSURERF ;
COVERAGES CERTIFICATE NUMBER: 2101068939 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE PCLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL/SUBR POLICY EFF_| POLICY EXP
LR TYPE OF INSURANCE lN.S.D.]E POLICY NUMBER {MMIDDIYYYY) | (MWDDIYYYY) LTS
A ! X | COMMERCIAL GENERAL LIABILITY Y ’ Y 7015232047 71302023 | 713072024 gacH OCCURRENCE $1.000,000
A I "DAMAGE TO RENTED
CLAIMS-MADE AR | OCCUR : PREMISES (Ea occurrence) $ 100,000
— ‘ X
‘ ‘ MED EXP (Any one p $ 15 000
—
' PERSONAL & ADV INJURY | § 1,000,000
GENL AGGREGATE LIMIT APPLIES PER: ; ' GENERAL AGGREGATE $2,000.000
| ipoucy; JECT Loc 1 PRODUCTS - COMP/OP AGG | § 2.000.000
o 1 $
8 | AUTOMOBILE LIABILITY DY | Y 7034134203 713012023 71302024 GOMBINED SINGLELMIT 15 | 0 o
Rands _{Ea accident)
X . anv AuTO BODILY INJURY (Per person) | S
ALLOWNED | SCHEDULED ‘ .
. AUTOS | AUTOS BODILY INJURY (Per accident) | S
" NON-OWNED PROPERTY DAMAGE s
HIRED AUTQS . AUTOS {Per accident)
s
C | X | UMBRELLA LIAB X | occur Y | Y 70341344326 773012023 713012024 EAGH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
peo | X | RevenTion's 10.000 s
D |WORKERS COMPENSATION Y 0001310162 713012023 71302028 X | §$§TUTE ] o
AND EMPLOYERS' LIABILITY YIN
ANY PROPRIETORPARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICERMEMBER EXCLUDED' NIA
(Mandatory in NH) €L DISEASE - EA EMPLOYEE S 1,000000
If yes, describe under
DESCRIPTION OF OPERATIONS below €.L. DISEASE - POLICY LIMIT i 51,000,000
€ | 2nd Layer Excess Liability CXP13965239402 71302023 71302024  Each Occustence 5,000,000
Aggregate 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space Is reguired)
Professional/Pollution Liability

PCADB-502274-0723

Berkley Assurance Company

07/30/2023 - 07/30/202

Contractors Professional Limit: $2,000,000 each claim / $2,000,000 aggregate (claims made)

Contractors Pollution Limit: $2,000,000 each claim / $2,000,000 aggregate (occurrence)

Deductible $25,000
See Attached...
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
City of El Paso ACCORDANCE WITH THE POLICY PROVISIONS.
Ca gltal Improvement Department
218 N. Campbell St., 2nd Floor AUTHORIZED REPRESENTATIVE
El Paso TX 79901 ({i @ :m:

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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A.

ATTACHMENT “F”

FEDERAL AVIATION ADMINISTRATION (FAA) CONTRACT PROVISIONS

In this Attachment “F”, the term “Contractor” shall refer to the “Consultant”, and
the term “Airport Sponsor” shall refer to the “City”.

If there are any conflicts between the terms and conditions of Attachment “F” and
Article VI of the Agreement, the terms and conditions of Attachment “F” will
prevail.

GENERAL REQUIREMENT FOR CONTRACT

1. The contractor (including all subcontractors) are required to insert these contract
provisions in each contract and subcontract, and further require that the clauses be
included in all subcontracts;

2. The contractor (or subcontractor) is required to incorporate applicable
requirements of these contract provisions by reference for work done under any
purchase orders, rental agreements and other agreements for supplies or services;

3. The contractor is responsible for compliance with these contract provisions by
any subcontractor, lower-tier subcontractor or service provider; and

4. The contractor (or subcontractor) shall not modify the provisions.

Subject to the applicability criteria noted in the specific contract provisions, these
contract provisions apply to all work performed on the contract.

FAILURE TO COMPLY

Failure to comply with the terms of these contract provisions may be sufficient grounds
to:

1. Withhold progress payments or final payment,

2. Terminate the contract,

3. Seek suspension/debarment, or

4. Any other action determined to be appropriate by the Airport Sponsor or the FAA.
CONTRACT PROVISIONS

1. ACCESS TO RECORDS AND REPORTS (all AIP-funded projects)

The Contractor must maintain an acceptable cost accounting system. The
Contractor agrees to provide the Sponsor, the Federal Aviation Administration,
and the Comptroller General of the United States or any of their duly authorized



representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to the specific contract for the purpose of
making audit, examination, excerpts and transcriptions. The Contractor agrees to
maintain all books, records and reports required under this contract for a period of
not less than three years after the final payment is made and all pending matters
are closed.

BREACH OF CONTRACT TERMS (all contracts that exceed the simplified
acquisition threshold as fixed at 41 USC 403(11). This threshold is presently
set at $100,000.)

Any violation or breach of terms of this contract on the part of the contractor or its
subcontractors may result in the suspension or termination of this contract or such
other action that may be necessary to enforce the rights of the parties of this
agreement. The duties and obligations imposed by the Contract Documents and
the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or
available by law.

BUY AMERICAN PREFERENCES (all AlP-funded projects, if this
professional services agreement includes any manufactured product as a
deliverable.)

BUY AMERICAN CERTIFICATION

The contractor agrees to comply with 49 USC § 50101, which provides that Federal funds may
not be obligated unless all steel and manufactured goods used in AIP-funded projects are
produced in the United States, unless the FAA has issued a waiver for the product; the product
is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.

A bidder or offeror must submit the appropriate Buy America certification (below) with all bids
or offers on AIP funded projects. Bids or offers that are not accompanied by a completed Buy
America certification must be rejected as nonresponsive.

Type of Certification is based on Type of Project:

There are two types of Buy American certifications.

For projects for a facility, the Certificate of Compliance Based on Total Facility
(Terminal or Building Project) must be submitted.

For all other projects, the Certificate of Compliance Based on Equipment and Materials
Used on the Project (Non-building construction projects such as runway or roadway
construction; or equipment acquisition projects) must be submitted.



Certificate of Buy American Compliance for Total Facility

(Buildings such as Terminal, SRE. ARFF, etc.)

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit
this certification statement with their proposal. The bidder or offeror must indicate how they
intend to comply with 49 USC § 50101 by selecting one of the following certification
statements. These statements are mutually exclusive. Bidder must select one or the other (i.c.
not both) by inserting a checkmark (v) or the letter “X".

/é Bidder or offeror hereby certifies that it will comply with 49 USC. 50101 by:

a.

Only installing steel and manufactured products produced in the United
States; or

Installing manufactured products for which the FAA has issued a waiver
as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing; or

Installing products listed as an Excepted Article, Material or Supply in
Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

1.

[R]

To provide to the Owner evidence that documents the source and origin of the
steel and manutactured product.

To faithfully comply with providing US domestic products

To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justitied.

O The bidder or offeror hereby certifies it cannot comply with the 100% Buy American
Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4
waiver under 49 USC § 50101(b). By selecting this certification statement, the
apparent bidder or offeror with the apparent low bid agrees:

To the submit to the Owner within 15 calendar days of the bid opening, a
formal waiver request and required documentation that support the type of
waiver being requested.

That failure to submit the required documentation within the specified
timeframe is cause for a non-responsive determination may results in rejection
of the proposal.

To faithfully comply with providing US domestic products at or above the
approved US domestic content percentage as approved by the FAA.



4. To turnish US domestic product for any waiver request that the FAA rejects.

5. To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

Required Documentation

Type 3 Waiver - The cost of components and subcomponents produced in the United States is
more that 60% of the cost of all components and subcomponents of the “facility”. The required
documentation for a type 3 waiver is:

a. Listing of all manufactured products that are not comprised of 100% US
domestic content (Excludes products listed on the FAA Nationwide Buy
American Waivers Issued listing and products excluded by Federal
Acquisition Regulation Subpart 25.108; products of unknown origin must
be considered as non-domestic products in their entirety)

b. Cost of non-domestic components and subcomponents, excluding labor
costs associated with final assembly and installation at project location.
C: Percentage of non-domestic component and subcomponent cost as

compared to total “facility” component and subcomponent costs,
excluding labor costs associated with final assembly and installation at
project location.

Type 4 Waiver — Total cost of project using US domestic source product exceeds the total
project cost using non-domestic product by 25%. The required documentation for a type 4 of
waiver is:

a. Detailed cost information for total project using US domestic product
b. Detailed cost information for total project using non-domestic product

False Statements: Pecr 49 USC § 47126, this certification concerns a matter within the
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or
fraudulent certification may render the maker subject to prosecution under Title 18, United
States Code.

IZ////Z? \ :
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Certificate of Buy American Compliance for Manufactured Products

(Non-building construction projects, equipment acquisition projects)

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit
this certification statement with their proposal. The bidder or offeror must indicate how they
intend to comply with 49 USC § 50101 by selecting one on the following certification
statements. These statements are mutually exclusive. Bidder must select one or the other (not
both) by inserting a checkmark (v') or the letter “X".

(& Bidder or offeror hereby certifies that it will comply with 49 USC § 50101 by:

d.

Only installing steel and manufactured products produced in the United
States, or;

Installing manufactured products for which the FAA has issued a waiver
as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing, or;

Installing products listed as an Excepted Article, Material or Supply in
Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

.

To provide to the Owner evidence that documents the source and origin of the
steel and manufactured product.

To faithfully comply with providing US domestic product
To furnish US domestic product for any waiver request that the FAA rejects

To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

O The bidder or offeror hereby certifies it cannot comply with the 100% Buy American
Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4
waiver under 49 USC § 50101(b). By selecting this certification statement, the
apparent bidder or offeror with the apparent low bid agrees:

2

To the submit to the Owner within 15 calendar days of the bid opening, a
formal waiver request and required documentation that support the type of
waiver being requested.

That failure to submit the required documentation within the specified
timeframe is causc for a non-responsive determination may result in rejection
of the proposal.



3. To faithfully comply with providing US domestic products at or above the
approved US domestic content percentage as approved by the FAA.

4. To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

Required Documentation

Type 3 Waiver - The cost of the item components and subcomponents produced in the United
States is more that 60% of the cost of all components and subcomponents of the “item”. The
required documentation for a type 3 waiver is:

a. Listing of all product components and subcomponents that are not
comprised of 100% US domestic content (Excludes products listed on the
FAA Nationwide Buy American Waivers Issued listing and products
excluded by Federal Acquisition Regulation Subpart 25.108; products of
unknown origin must be considered as non-domestic products in their

entirety)

b. Cost of non-domestic components and subcomponents, excluding labor
costs associated with final assembly at place of manufacture.

c. Percentage of non-domestic component and subcomponent cost as

compared to total “item™ component and subcomponent costs, excluding
labor costs associated with final assembly at place of manufacture.

Type 4 Waiver — Total cost of project using US domestic source product exceeds the total
project cost using non-domestic product by 25%. The required documentation for a type 4 of
waiver is:

a. Detailed cost information for total project using US domestic product
b. Detailed cost information for total project using non-domestic product

False Statements: Per 49 USC § 47126, this certification concerns a matter within the
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or
fraudulent certification may render the maker subject to prosecution under Title 18, United
States Code.

Date
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GENERAL CIVIL RIGHTS PROVISIONS (all contracts)

The contractor agrees that it will comply with pertinent statutes, Executive Orders and
such rules as are promulgated to ensure that no person shall, on the grounds of race,
creed, color, national origin, sex, age, or handicap be excluded from participating in any
activity conducted with or benefiting from Federal assistance.

This provision binds the contractors from the bid solicitation period through the
completion of the contract. This provision is in addition to that required of Title VI of the
Civil Rights Act of 1964.

This provision also obligates the tenant/concessionaire/lessee or its transferee for the
period during which Federal assistance is extended to the airport through the Airport
Improvement Program, except where Federal assistance is to provide, or is in the form of
personal property; real property or interest therein; structures or improvements thereon.

In these cases the provision obligates the party or any transferee for the longer of the
following periods:

a. The period during which the property is used by the airport sponsor or any
transferee for a purpose for which Federal assistance is extended, or for
another purpose involving the provision of similar services or benefits; or

b. The period during which the airport sponsor or any transferee retains
ownership or possession of the property.

CIVIL RIGHTS-TITLE IV_COMPLIANCE WITH NONDISCRIMINATION
REQUIREMENTS (all AIP funded projects)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants)
will comply with the Title VI List of Pertinent Nondiscrimination Statutes and
Authorities, as they may be amended from time to time, which are herein
incorporated by reference and made a part of this contract.

2, Non-discrimination: The contractor, with regard to the work performed by it
during the contract, will not discriminate on the grounds of race, color, or national
origin in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations,
including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR part 21.



3. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding, or negotiation
made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the contractor of the contractor’s obligations under
this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the sponsor or the Federal
Aviation Administration to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is
in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the sponsor or the Federal Aviation
Administration, as appropriate, and will set forth what efforts it has made to
obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with
the Non-discrimination provisions of this contract, the sponsor will impose such
contract sanctions as it or the Federal Aviation Administration may determine to
be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the
contractor complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of
paragraphs one through six in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Acts, the Regulations and
directives issued pursuant thereto. The contractor will take action with respect to
any subcontractor or procurement as the sponsor or the Federal Aviation
Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved
in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the sponsor to enter into any litigation to
protect the interests of the sponsor. In addition, the contractor may request the
United States to enter into the litigation to protect the interests of the United
States.

6. CLEAN AIR AND WATER POLLUTION CONTROL (all contracts that exceed
$100,000)

Contractors and subcontractors agree:



That any facility to be used in the performance of the contract or subcontract or to
benefit from the contract is not listed on the Environmental Protection Agency
(EPA) List of Violating Facilities;

To comply with all the requirements of Section 114 of the Clean Air Act, as
amended, 42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution
Control Act, as amended, 33 U.S.C. 1251 et seq. relating to inspection,
monitoring, entry, reports, and information, as well as all other requirements
specified in Section 114 and Section 308 of the Acts, respectively, and all other
regulations and guidelines issued thereunder;

That, as a condition for the award of this contract, the contractor or subcontractor
will notify the awarding official of the receipt of any communication from the
EPA indicating that a facility to be used for the performance of or benefit from
the contract is under consideration to be listed on the EPA List of Violating
Facilities;

To include or cause to be included in any construction contract or subcontract
which exceeds $100,000 the aforementioned criteria and requirements.

7. CONTRACT WORKHOURS AND  SAFETY STANDARDS __ACT
REQUIREMENTS (all contracts that exceed $100,000)

Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic, including watchmen and guards, in any
workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation
at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) above, the
contractor and any subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in
violation of the clause set forth in paragraph 1 above, in the sum of $10 for each
calendar day on which such individual was required or permitted to work in
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excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 above.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration or the Sponsor shall upon its own action or
upon written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid
wages and liquidated damages as provided in the clause set forth in paragraph 2
above.

4, Subcontractors.

The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraphs 1 through 4 and also a clause requiring the subcontractor to
include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier subcontractor with
the clauses set forth in paragraphs 1 through 4 of this section.

CERTIFICATE REGARDING DEBARMENT AND SUSPENSION (BIDDER OR
OFFEROR) (all contracts that exceed $25,000)

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that
at the time the bidder or offeror submits its proposal that neither it nor its principals are
presently debarred or suspended by any Federal department or agency from
participation in this transaction.

DISADVANTAGED BUSINESS ENTERPRISES (all AIP-funded projects)

Contract Assurance (49 CFR § 26.13) - The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the recipient deems appropriate.

Prompt Payment (49 CFR §26.29)- The prime contractor agrees to pay each
subcontractor under this prime contract for satisfactory performance of its contract no
later than thirty (30) days from the receipt of each payment the prime contractor receives
from the City. The prime contractor agrees further to return retainage payments to each
subcontractor within thirty (30) days after the subcontractor's work is satisfactorily
completed. Any delay or postponement of payment from the above referenced time frame
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may occur only for good cause following written approval of the City. This clause applies
to both DBE and non-DBE subcontractors.

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
(all contracts)

All contracts and subcontracts that result from this solicitation incorporate the following
provisions by reference, with the same force and effect as if given in full text. The
contractor has full responsibility to monitor compliance to the referenced statute or
regulation. The contractor must address any claims or disputes that pertain to a
referenced requirement directly with the Federal Agency with enforcement
responsibilities.

Requirement Federal Agency with Enforcement
Responsibilities

Federal Fair Labor Standards Act (29 | U.S. Department of Labor — Wage and Hour
USC 201) Division

LOBBYING AND INFLUENCING FEDERAL EMPLOYEES (all AIP-funded

projects)

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of
the bidder or offeror, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with
its instructions.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title
31, U.S. Code. Any person who fails to file the required certification shall be subject to
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a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (all contracts)

All contracts and subcontracts that result from this solicitation incorporate the following
provisions by reference, with the same force and effect as if given in full text. The
contractor has full responsibility to monitor compliance to the referenced statute or
regulation. The contractor must address any claims or disputes that pertain to a
referenced requirement directly with the Federal Agency with enforcement
responsibilities.

Requirement Federal Agency with Enforcement
Responsibilities

Occupational Safety and Health Act U.S. Department of Labor -

of 1970 (20 CFR Part 1910) Occupational Safety and Health
Administration

RIGHTS TO INVENTIONS (all AIP-funded projects)

All rights to inventions and materials generated under this contract are subject to
requirements and regulations issued by the FAA and the Sponsor of the Federal grant
under which this contract is executed.

TERMINATION OF CONTRACT (contracts that exceed $10,000)

1. The Sponsor may, by written notice, terminate this contract in whole or in part
at any time, either for the Sponsor’s convenience or because of failure to fulfill
the contract obligations. Upon receipt of such notice services must be
immediately discontinued (unless the notice directs otherwise) and all materials
as may have been accumulated in performing this contract, whether completed
or in progress, delivered to the Sponsor.

2. If the termination is for the convenience of the Sponsor, an equitable adjustment
in the contract price will be made, but no amount will be allowed for anticipated
profit on unperformed services.

3. If the termination is due to failure to fulfill the contractor’s obligations, the
Sponsor may take over the work and prosecute the same to completion by
contract or otherwise. In such case, the contractor is liable to the Sponsor for
any additional cost occasioned to the Sponsor thereby.

4. If, after notice of termination for failure to fulfill contract obligations, it is
determined that the contractor had not so failed, the termination will be deemed
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to have been effected for the convenience of the Sponsor. In such event,
adjustment in the contract price will be made as provided in paragraph 2 of this
clause.

5. The rights and remedies of the sponsor provided in this clause are in addition to
any other rights and remedies provided by law or under this contract.

TRADE RESTRICTION CLAUSE (all AIP-funded projects)

The contractor or subcontractor, by submission of an offer and/or execution of a contract,
certifies that it:

a. is not owned or controlled by one or more citizens of a foreign country included
in the list of countries that discriminate against U.S. firms published by the Office
of the United States Trade Representative (USTR);

b. has not knowingly entered into any contract or subcontract for this project with a
person that is a citizen or national of a foreign country on said list, or is owned or
controlled directly or indirectly by one or more citizens or nationals of a foreign
country on said list;

c. has not procured any product nor subcontracted for the supply of any product for
use on the project that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, no contract shall be awarded to a contractor or
subcontractor who is unable to certify to the above. If the contractor knowingly procures
or subcontracts for the supply of any product or service of a foreign country on said list
for use on the project, the Federal Aviation Administration may direct through the
Sponsor cancellation of the contract at no cost to the Government.

Further, the contractor agrees that, if awarded a contract resulting from this solicitation, it
will incorporate this provision for certification without modification in each contract and
in all lower tier subcontracts. The contractor may rely on the certification of a
prospective subcontractor unless it has knowledge that the certification is erroneous.

The contractor shall provide immediate written notice to the sponsor if the contractor
learns that its certification or that of a subcontractor was erroneous when submitted or has
become erroneous by reason of changed circumstances. The subcontractor agrees to
provide written notice to the contractor if at any time it learns that its certification was
erroneous by reason of changed circumstances.

This certification is a material representation of fact upon which reliance was placed
when making the award. If it is later determined that the contractor or subcontractor
knowingly rendered an erroneous certification, the Federal Aviation Administration may
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direct through the Sponsor cancellation of the contract or subcontract for default at no
cost to the Government.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by this
provision. The knowledge and information of a contractor is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

<This certification concerns a matter within the jurisdiction of an agency of the United
States of America and the making of a false, fictitious, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section
1001.

TEXTING WHEN DRIVING (all contracts)

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text
Messaging While Driving" (10/1/2009) and DOT Order 3902.10 “Text Messaging While
Driving™ (12/30/2009), FAA encourages recipients of Federal grant funds to adopt and
enforce safety policies that decrease crashes by distracted drivers, including policies to
ban text messaging while driving when performing work related to a grant or sub-grant.

The Contractor must promote policies and initiatives for employees and other work
personnel that decrease crashes by distracted drivers, including policies to ban text
messaging while driving. The Contractor must include these policies in each third party
subcontract involved on this project.



THE STATE OF TEXAS ) ON-CALL

) AGREEMENT FOR
COUNTY OF EL PASO ) PROFESSIONAL SERVICES
This Agreement is made this ___ day of , 2024 by and between the CITY OF

EL PASO, a municipal corporation organized and existing under the laws of the State of Texas,
hereinafter referred to as the “Owner”, and Cardina Consulting LLC, a Domestic Limited Liability
Company (LLC) authorized to do business in Texas, hereinafter referred to as the “Consultant”.

WHEREAS, the Owner intends to engage the Consultant to perform professional
mechanical & electrical engineering services on a task order basis through the use of task orders
referencing this Agreement, the scope of which is further described in Attachment “A”; and

WHEREAS, the Consultant has been selected to perform such services as required by the
Owner, and the Consultant was selected through the Owner’s selection procedure, in accordance
with all applicable state and local laws and ordinances;

NOW, THEREFORE, for the consideration set forth in this Agreement and its
attachments, the Owner and Consultant agree as follows:

ARTICLE I
ATTACHMENTS

1.1 The attachments listed herein and attached to this Agreement are incorporated herein by
reference for all purposes.

Attachment “A” Scope of Services and Project Budget

Attachment “B” Consultant’s Fee Proposal and Hourly Rates

Attachment “C” Consultant’s Basic and Additional Services

Attachment “D” Payment and Deliverable Schedules

Attachment “E” Insurance Certificate

Attachment “F” Federal Aviation Administration contract provisions for Airport

Improvement Program Projects

ARTICLE II
PROJECT

2.1 The Owner hereby agrees to retain the Consultant and the Consultant agrees to perform on-
call professional services on a Task Order basis. Each individual Task Order will identify
the Project (“Project”) and the total compensation due to each Project. The Task Order
for each Project shall include the Scope of Services described in Attachment “A”.

2.2 Foreach Project, the Consultant shall comply with the City of El Paso Capital Improvement
Department Construction Document Guidelines in effect on the execution date of this
Agreement in the performance of the services requested under this Agreement. Such
Guidelines are available in the Capital Improvement Department.

HQ 23-1370 | Tran #501288 | CID
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2.3 The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies and shall give consultation and advice to the
Owner during the performance of services.

2.4  The Owner shall provide all available information to the Consultant, as to the Owner’s
requirements for each construction contract. The Owner shall also provide to the
Consultant, all known information pertinent to the Project site, including previous reports
and other data relative to design, such as “as-built” drawings or physical conditions now
existing at the Project site. In performing its services, the Consultant will be entitled to rely
upon the accuracy of the Owner provided information.

2.5  The Owner hereby designates the City Engineer of the City of El Paso as the Owner’s
representative with respect to the professional services to be provided by the Consultant
pursuant to this Agreement. The City Engineer shall have complete authority to transmit
instructions, receive information, interpret and define Owner’s policies, and decisions with
respect to materials, equipment, elements, and systems pertinent to the work covered by
this Agreement. City Engineer will render written decisions within a five (5) working days
time period.

ARTICLE III
CONSULTANT FEES AND PROJECT BUDGET

3.1 PAYMENT TO CONSULTANT. The Owner shall pay to the Consultant an amount not
to exceed $300,000.00 for all basic services and reimbursables performed pursuant to this
Agreement.

No services are being requested through this Agreement, nor shall any indebtedness accrue
through the mere execution of this Agreement.

The City Engineer may, without further authorization from the City Council and in a form
approved by the City Attorney, increase the total payment identified for all basic services and
reimbursables performed pursuant to this Agreement in an amount not to exceed ($50,000.00), if
such services are necessary for proper execution of any identified Projects and the increased
amounts are within the appropriate budget identified for the identified Projects.

In addition, if authorized in advance by the City Engineer, in a form approved by the City
Attorney, the Consultant may perform such Additional Services as also enumerated within
Attachment “C” in an amount not to exceed $50,000.00, if such services are necessary for proper
execution of any identified Projects and the increased amounts are within the appropriate budget
identified for the identified Projects. Additional Services exceeding $50,000.00 must have prior
approval by City Council through written amendment to this Agreement.

The parties agree and understand that all fees and compensation to the Consultant shall only
become due and payable in accordance with the terms of this Agreement and the fees to be charged
for each Project shall be pursuant to the Consultant’s fee proposal for such Basic and Additional
Services at the rates which is attached hereto as Attachment “B”.

Payments to the Consultant shall be made pursuant to Attachment “D”.
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3.2 CONSULTANT’S SERVICES. The Basic Services and Additional Services, if any, to
be provided by the Consultant for this Agreement are attached hereto as Attachment “C”.

3.3 CONSULTANT’S INVOICES. For each Project, the Consultant shall bill the Owner not

more often than monthly, through written invoices pursuant to the schedule established in
Attachment “D”. Invoices shall indicate the costs for outside consultants with copies of their
invoices as back-up materials as well as other authorized direct costs for hourly rate contracts. All
invoices shall be made in writing. Within ninety (90) days of substantial completion of
construction, all outstanding invoices for all work completed to date by the Consultant shall be
submitted to the Owner.

3.3.1 Each invoice shall contain a brief summary indicating, at a minimum, the total
Project budget, the total amount authorized for the Consultant, the current invoiced amount
and the amount billed to date. In addition to the Summary, each invoice shall provide a
Progress Report. The Progress Report shall describe, at a minimum, the progress of the
Project to date also indicating the percentage of completion of each phase. The established
schedule for completion shall not be revised except by written amendment to this
Agreement, executed by both parties.

3.3.2 The Owner agrees to pay invoices for all services performed as soon as reasonably
possible, but not later than thirty (30) days from receipt. Upon dispute, however, the Owner
may, upon notice to the Consultant, withhold payment to the Consultant for the amount in
dispute only, until such time as the exact amount of the disputed amount due the Consultant
is determined. The total amount paid to Consultant shall not exceed Consultant’s fee
proposal, except by written amendment to this Agreement, executed by both parties.

34 PROJECT CONSTRUCTION BUDGET. The Consultant acknowledges that the
construction budget and a construction time for each Project will be identified in each Task Order.

3.5 COSTS NOT ENUMERATED. Except as specifically set forth in this Agreement and
its attachments, all costs related to the completion of the services requested herein shall be borne
by the Consultant and not passed on to the Owner or otherwise paid by the Owner, unless a written
amendment to this Agreement is executed by both parties allowing for additional costs.
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ARTICLE IV
PERIOD OF SERVICE AND TERMINATION

4.1 PERIOD OF SERVICE. The term of this Agreement shall be for a period not to exceed
two (2) years from the date first shown above. The services called for by each Task Order shall
begin upon the issuance of a Notice to Proceed from the City Engineer and shall continue through
the completion of the construction of the Project, including any required extensions beyond the
contract time for construction of the Project, as may be directed by the Owner.

4.2 SUSPENSION. Barring an early termination as provided herein, this Agreement shall
remain in force: a) For a period which may reasonably be required for the design, award of
construction contracts, and construction of the improvements included in all construction
contracts, including extra work and required extensions thereto; or b) Unless construction has not
begun within a period of twelve (12) months after the completion of the services called for in that
phase of work last authorized. However, should the Consultant’s services be suspended for a
period longer than six months, the City and Consultant may renegotiate remaining fees due to
changes in salaries or increased costs that may occur during the suspension period. The Owner
may determine that this Agreement will remain in full force past the twelve-month period noted
above. Such a determination will be based upon the individual circumstances of this Project and
this Agreement.

43  TERMINATION. This Agreement may be terminated as provided herein.

4.3.1 TERMINATION BY OWNER. It is mutually understood and agreed by the
Consultant and Owner that the Owner may terminate this Agreement, in whole or in part
for the convenience of the Owner, upon fourteen (14) consecutive calendar days written
notice. Itis also understood and agreed that upon such notice of termination, the Consultant
shall cease the performance of services under this Agreement. Upon such termination, the
Consultant shall provide one final invoice for all services completed and reimbursable
expenses incurred prior to the Owner’s notice of termination. Owner shall compensate
Consultant in accordance with this Agreement; however, the Owner may withhold any
payment to the Consultant that is held to be in dispute for the purpose of setoff until such
time as the exact amount due the Consultant from the Owner is determined. Nothing
contained herein, or elsewhere in this Agreement shall require the Owner to pay for any
services that are not in compliance with the terms of this Agreement and its attachments.

4.3.2 TERMINATION BY EITHER PARTY. It is further understood and agreed by
the Consultant and Owner that either party may terminate this Agreement in whole or in
part. Such a termination may be made for failure of one party to substantially fulfill its
contractual obligations, pursuant to this Agreement, and through no fault of the other party.
No such termination shall be made, unless the other party being terminated is granted: a)
written notice of intent to terminate enumerating the failures for which the termination is
being sought; b) a minimum of seven (7) consecutive calendar days to cure such failures;
and c) an opportunity for consultation with the terminating party prior to such termination.
However, the Owner retains the right to immediately terminate this Agreement for default
if the Consultant violates any local, state, or federal laws, rules or regulations that relate to
the performance of this Agreement. In the event of termination by the Owner pursuant to
this subsection, the Owner may withhold payments to the Consultant for the purpose of
setoffuntil such time as the exact amount due the Consultant from the Owner is determined.
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5.1

4.3.3 TERMINATION SHALL NOT BE CONSTRUED AS RELEASE.
Termination by either party shall not be construed as a release of any claims that the
terminating party may be lawfully entitled to assert against the terminated party. Further,
the terminated party shall not be relieved of any liability for damages sustained by the
terminating party by virtue of any breach of this Agreement.

ARTICLE V
INSURANCE AND INDEMNIFICATION

INSURANCE. Consultant shall not commence work under this Agreement until the

Consultant has obtained the required insurance and such insurance has been approved by the Owner.
The Consultant shall maintain the required insurance throughout the term of this Agreement. Failure
to maintain said insurance shall be considered a material breach of this Agreement.

5.1.1 WORKERS’ COMPENSATION INSURANCE. The Consultant shall procure
and shall maintain during the life of this Agreement, Workers’ Compensation Insurance as
required by applicable Texas law for all of the Consultant’s employees to be engaged in work
under this Agreement. The Consultant shall provide the following endorsement:

“The policy is endorsed to provide that insurer waives any right of subrogation it may
acquire against the Owner, its partners, agents and employees by reason of any
payment made on or account of injury, including death resulting therefrom, sustained
by any employee of the insured.”

5.1.2 COMMERCIAL LIABILITY, PROPERTY DAMAGE LIABILITY AND
AUTOMOBILE LIABILITY INSURANCE. The Consultant shall procure and shall
maintain during the life of this Agreement such Commercial General Liability, Property
Damage Liability and Automobile Liability Insurance as shall protect the Consultant and the
Consultant’s employees performing work covered by this Agreement from claims for
damages for personal injury, including accidental death, as well as from claims for property
damages, which may arise from operations under this contract, whether such operations be by
the Consultant or by anyone directly or indirectly employed by the Consultant. The minimum
limits of liability and coverages shall be as follows:

a) COMMERCIAL GENERAL LIABILITY
$1,000,000.00 Per Occurrence
$2,000,000.00 General Aggregate
$2,000,000.00 Products/Completed Operations Aggregate
$1,000,000.00 Personal and Advertising Injury

Personal Injury or Death & Property Damage
$1,000,000.00 per occurrence combined single limit for bodily injury
and property damage.

General Aggregate
$1,000,000.00
$1,000,000.00 per occurrence
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b) AUTOMOBILE LIABILITY
Combined Single Limit
$1,000,000.00 per accident

5.1.3 PROFESSIONAL LIABILITY INSURANCE. The Consultant shall procure and
shall maintain, at the Consultant’s sole expense, Professional Liability Insurance for the
benefit of the Owner to cover the errors and omissions of the Consultant, its principals or
officers, agents or employees in the performance of this Agreement with a limit of ONE
MILLION AND 00/100 DOLLARS ($1,000,000.00) on a claims made basis.

514 OWNER AS ADDITIONAL INSURED. The Owner shall be named as an
Additional Insured on all of the Consultant’s Insurance Policies, with the exception of
Workers” Compensation and Professional Liability Insurance required by this Contract.

5.1.5 PROOF OF INSURANCE. The Consultant shall furnish the City Engineer with
certificates showing the type of insurance coverages, limits on each insurance policy, class
of operations covered under each insurance policy, effective dates and expiration dates of
policies, insurance companies providing the insurance coverages, name of agent/broker and
include confirmation of any endorsement(s) required in this agreement.

5.1.6 GENERAL INSURANCE PROVISIONS. All certificates required herein shall
be attached hereto and incorporated for all purposes as Attachment “E”. All certificates
shall also include the name of the project on the corresponding insurance certificate.

Further, all polices shall provide either in the policy itself and reflected on the certificate of
insurance or through an endorsement attached to the policy, that the insurance cannot be
canceled or the amount of coverage changed without thirty (30) calendar days prior written
notice to the City or ten (10) calendar days prior written notice for non-payment of
insurance policy premiums.

5.2 INDEMNIFICATION. To the fullest extent permitted by law, Consultant shall
indemnify, defend and hold harmless Owner, and Owner’s officers, directors, partners,
agents consultants, and employees from and against any claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court, arbitration, or other dispute resolution costs) arising out of or
relating to the Project, provided that any such claim, cost, loss, or damage is attributable to
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property
(other than the Work itself), but only to the extent caused by any negligent act or omission
of Consultant or Consultant’s officers, directors, partners, agents, consultants or employees.
This indemnification provision is subject to and limited by the provisions agreed to by Owner
and Consultant, as noted below. The Consultant shall not be responsible for any acts of any
of the City’s Independent Project Managers.

To the extent allowed by state law, the Owner will be responsible for its own actions.
5.2.1 CONSULTANT’S LIABILITY LIMITED TO AMOUNT OF INSURANCE
REQUIREMENTS. Consultant shall procure and maintain insurance as required by and
set forth in the terms and conditions of this Agreement. Notwithstanding any other
provision of this Agreement, and to the fullest extent permitted by law, the total liability,
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in the aggregate, of Consultant and Consultant’s officers, directors, partners, employees,
agents, and consultants (hereafter referred to collectively as “Consultant”), to Owner and
anyone claiming by through, or under Owner for any and all claims, losses, costs, or
damages, whatsoever arising out of, resulting from or in any way related to the Project or
the Agreement from any cause or causes, including but not limited to the negligence,
professional errors or omissions, strict liability or breach of contract, or warranty express
or implied of Consultant (hereafter “Owner’s Claims”), shall not exceed the total insurance
proceeds paid on behalf of or to Consultant by Consultant’s insurers in settlement or
satisfaction of Owner’s Claims under the terms and conditions of Consultant’s insurance
policies applicable thereto (excluding fees, costs and expenses of investigation, claims
adjustment, defense, and appeal). If no such insurance coverage is provided with respect
to Owner’s Claims, then the total liability, in the aggregate, of Consultant to Owner and
anyone claiming by, through, or under Owner for any and all such uninsured Owner’s
claims shall not exceed $250,000.00 per person or $500,000.00 per incident with property
damage liability limited to $100,000.00 per incident.

ARTICLE VI
FEDERAL AND STATE PROVISIONS

6.1 COMPLIANCE WITH APPLICABLE LAWS — FEDERAL AND STATE FUNDING
REQUIREMENTS. Consultant, at Consultant’s sole expense, agrees that it will operate
and perform its responsibilities and covenants under this Agreement in accordance with
applicable laws, rules, orders, ordinances, directions, regulations and requirements of federal,
state, county and municipal authorities, now in force or which may hereafter be in force,
including, but not limited to, those which shall impose any duty upon the Owner or Consultant
with respect to the use of federal and state funds and nondiscrimination in the administration
of contracts which are funded, in whole or in part, with federal and state funds.

Specifically, and not in limitation of the foregoing, Consultant agrees that to the extent required
by any agreement between the Owner and any Federal and State agency, the laws of the federal
government of the United States of America and the rules and regulations of any regulatory body
or officer having jurisdiction over this Project, including but not limited to:

--The Federal Transit Administration (FTA) through a Grant Agreement or Cooperative
Agreement with the Owner, or supported by FTA through a Loan, Loan Guarantee, or Line
of Credit with the Owner.

--The Department of Housing and Urban Development through a Grant Agreement or
Cooperative Agreement with the Owner.

--The Federal Aviation Administration (FAA) through a Grant Agreement or Cooperative
Agreement with the Owner, as further described in Attachment “F”.

--The Texas Department of Transportation through an Agreement with the Owner.

Copies of grant assurances will be made available to Consultant. However, provided copies
shall in no way be a limitation on the Consultant’s obligation to comply with any Federal and State
agency, the laws of the federal government of the United States of America and the rules and
regulations of any regulatory body or officer having jurisdiction over this Project.
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6.1.1 CONTRACT ASSURANCE. The Consultant or subconsultant shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the consultant to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

6.1.2 DBE GOOD FAITH EFFORTS. The requirements of 49 CFR Part 26,
regulations of the U.S. DOT, applies to this contract. It is the policy of the Owner to
practice nondiscrimination based on race, color, sex or national origin in the award of
performance of this contract. All firms qualifying under this solicitation are encouraged to
submit proposals. Award of this contract will be conditioned upon satisfying the
requirements of this proposal. These requirements apply to all offerors, including those
who qualify as a DBE. A DBE contract goal will be identified pursuant to the federal
funding requirements for an individual task order established for this contract. The offeror
shall make good faith efforts, as defined in Appendix A, 40 CFR Part 26, to meet the
contract goal for DBE participation in the performance of this Agreement.

The Consultant will be required to submit the following information: (1) the names and
addresses of DBE firms that will participate in the contract; (2) a description of the work
that each DBE firm will perform; (3) the dollar amount of the participation of each DBE
firm participating; (4) written documentation of the offeror’s commitment to use a DBE
subconsultant whose participation it submits to meet the contract goal; (5) written
confirmation from the DBE that it is participating in the contract as provided in the
commitment made under (4); and (6) if the contract goal is not met, evidence of good faith
efforts. The offeror shall submit the information with its proposal as a condition of
responsiveness.

DBE participation in this contract may be in the form of a prime contract, subcontract, joint
venture, or other arrangement that qualifies under 49 CFR Section 26.55 or 26.53(g), both of which
will be submitted on a Letter of Intent to the Owner.

6.2 TERMINATION FOR CANCELLATION OF GRANT. Should this Agreement be
terminated as a result of cancellation of federal funds covering this Project, the Owner shall
promptly notify the Consultant of the cancellation by certified mail-return receipt requested,
whereupon the Consultant shall immediately, on receipt of the letter, cease and desist from
performing any other work or services hereunder. In such an event, the Consultant will be paid
for professional services performed to such date, upon furnishing the Owner a progress report
and an invoice to such date, and upon acceptance of the work by the Owner.

6.3 TITLE VI OF THE CIVIL RIGHTS ACT OF 1964, 78 STAT.252, 42 U.S.C. 2000D TO
2000D-4 AND TITLE 49, CODE OF FEDERAL REGﬁLATIONS, DEPARTMENT OF
TRANSPORTATION.

During the performance of this contract, Consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “Consultant’) agrees as follows:

(1) Compliance with Regulations: Consultant shall comply with the Regulations relative
to nondiscrimination in Federally-assisted programs of the Department of
Transportation (hereinafter, “DOT”) Title 49, Code of Federal Regulations, Part 21, as
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they may be amended from time to time, (hereinafter referred to as the Regulations),
which are herein incorporated by reference and made a part of this contract.

(2) Nondiscrimination: Consultant, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and
leases of equipment. ADP shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the
Regulations.

(3) Solicitations for Subcontractors, Including Procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by
Consultant for work to be performed under a subcontract, including procurements of
materials or leases of equipment, each potential subcontractor or supplier shall be
notified by Consultant of Consultant’s obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national
origin.

(4) Information and Reports: Consultant shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit
access to its books, records, accounts other sources of information, and its facilities as
may be determined by Client to be pertinent to ascertain compliance with such
Regulations, orders and instructions. Where any information required of Consultant is
in the exclusive possession of another who fails or refuses to furnish this information
Consultant shall so certify to Client, as appropriate, and shall set forth what efforts it
has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of Consultant’s noncompliance with the
nondiscrimination provisions of this contract, the Client shall impose such contract
sanctions as it may determine to be appropriate, including but not limited to:

a. Withholding of payments to the Consultant under the contract until the
Consultant complies, and / or
b. Cancellation, termination or suspension of the contract in whole or in part.

(6) Incorporation of Provisions: Consultant shall include the provisions of paragraphs
(1) through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directive issued pursuant thereto.
Consultant shall take such action with respect to any subcontract or procurement as
Client may direct as a means of enforcing such provisions including sanctions for non-
compliance: Provided, however, that in the event a Consultant becomes involved in,
or is threatened with litigation with a subcontractor or supplier as a result of such
direction, the Consultant may request Client to enter into such litigation to protect the
interests of Client and in addition, Consultant may request the United States to enter
into such litigation to protect the interests of the United States.

ARTICLE VII
GENERAL PROVISIONS

7.1 CONTRACT TIME. Consultant understands and agrees to provide all professional
services and deliverables requested herein, as expeditiously as is consistent with professional skill
and care, and to use its best efforts to complete all phases of this Agreement within the time
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schedules indicated within Attachment “D”. It is acknowledged that the Consultant does not have
control over all aspects of the design and construction process and cannot warrant that it will
complete all services and deliverables by a certain date. The Consultant shall timely notify the
City Engineer of any delay beyond its control and the City Engineer shall extend the time schedule
in the event of delays which the City Engineer reasonably determines are beyond the control of
the Consultant. The Consultant will perform these services with reasonable diligence and
expediency consistent with sound professional practices and consistent with the schedule provided
in Attachment “D”.

7.2 OPINION OF PROBABLE COST. As a design professional practicing in El Paso the
Consultant is expected to be familiar with the cost of construction, labor, and materials in the
El Paso area and of bidding and market trends. The cost opinions of construction cost provided
by the Consultant, as required herein, are to be made in light of such familiarity and are expected
to be within ten percent (10%) of the bid for the base bid item expected from the lowest
responsible bidder.

The Consultant’s final cost opinions for the construction of the Project, shall take into account
labor costs which shall be based on the current City of El Paso prevailing wage rates as adopted
by the City Council. In the event that the Project is funded with federal funds, the higher of the
City of El Paso prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the
Consultant in compiling a final cost opinions for the Project.

If the Consultant’s most recent cost opinion for any construction contract is in excess of the Project
construction budget, the Owner shall give written approval of an increase in the limit, or shall
cooperate in revising the Project’s scope or quality, or both, to reduce the cost as required. Such
revisions shall be made, and Drawings and Specifications modified by the Consultant without
further compensation.

As noted herein, if all responsible bids exceed the final cost opinion by more than ten percent
(10%), the Consultant agrees, at the direction of the Owner, to redesign the Project without
additional charge to the Owner in order to bring the Project within the budgetary limitations.

7.3  CONSULTANT’S QUALITY OF WORK. The Owner’s review of any documents
prepared by the Consultant is only general in nature and its option to approve and accept the work
in no way relieves the Consultant of responsibility for any specific deficiencies in its professional
service. The Consultant’s services shall be performed with the professional skill and care
ordinarily provided by competent engineers or architects practicing under the same or similar
circumstances and professional license and as expeditiously as is prudent considering the ordinary
professional skill and care of a competent engineer or architect and the orderly progress of the
Project and in accordance with the time periods established in Attachment “D” and which shall
be adjusted, if necessary, as the project proceeds. This schedule shall include allowances for
periods of time required for the Owner’s review, for the performance of the Owner’s consultants,
and for approval of submissions by authorities having jurisdiction over the project. The identified
time limits shall not, except for reasonable cause, be exceeded by the Consultant or Owner.

7.4 COPYRIGHT AND REPRODUCTION RIGHTS. Upon payment of amounts due, the
Drawings, Specifications, concepts and design, and other documents prepared by the Consultant
for this Project including, without limitation, those in electronic form (sometimes referred to as
the “Instruments of Service”) are the property of the Owner, who shall be vested with all common
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law and statutory rights. The Owner shall have the right to the use of the Drawings, Specifications
and other documents for the maintenance, repair, remodeling and renovation of the Project;
provided however the Consultant shall have no liability for any use of one or more of the
Instruments of Service by the Owner for maintenance, repair, remodeling and renovation of the
project. The Owner shall have the consent of the Consultant, provided, however, the Consultant
shall have no liability or responsibility for such use of the Drawings, Specifications, concepts and
design, and other documents. The rights granted to the Owner herein for the use of the Drawings,
Specifications and other documents for additional projects shall not grant the Owner any right to
rely upon the Consultant’s seal on the Drawings and Specifications or to hold the Consultant
responsible for any subsequent use of the Drawings, Specifications and documents. The
Consultant shall provide the Owner with copies of the Instruments of Service in both electronic
form and in hard copy.

7.5 AUDITING RECORDS FOR THE SPECIFIC PROJECT. Consultant’s records
subject to audit shall include but not be limited to records which, in the Owner’s discretion, have
a bearing on matters of interest to the Owner in connection with the Consultant’s work on this
Project for the Owner and shall be open to inspection and subject to audit and/or reproduction by
Owner’s agent or its authorized representative to the extent necessary to adequately permit
evaluation and verification of (a) Consultant’s compliance with contract requirements, and (b)
compliance with provisions for computing Direct Personnel Expense with reimbursables, if
applicable.

Such records subject to audit shall also include those records necessary to evaluate and verify
direct and indirect costs, (including overhead allocations) as they may apply to costs associated
with this Agreement. In those situations where Consultant’s records have been generated from
computerized data, Consultant agrees to provide Owner’s representatives with extracts of data files
in computer readable format on data disks or suitable alternative computer data exchange format.

The Owner or its designee shall be entitled, at its expense, to audit all of the Consultant’s records
related to this Project, and shall be allowed to interview any of the Consultant’s employees,
pursuant to the provisions of this section throughout the term of this contract and for a period of
three (3) years after final payment or longer if required by law. Such audits may require
inspection and photo copying of selected documents from time to time at reasonable times and
places.

7.6 SUCCESSORS AND ASSIGNS. This Agreement shall be binding on the Owner and the
Consultant, their successors and assigns. Neither party may assign, sublet, or transfer its interest
in this Agreement without the written consent of the other.

7.7  VENUE. For the purpose of determining place of Agreement and the law governing the
same, this Agreement is entered into in the City and County of El Paso, the State of Texas, and
shall be governed by the laws of the State of Texas. Venue shall be in the County of El Paso,
Texas.

7.8 GOVERNING LAW. The Consultant shall comply with applicable Federal, State and
local laws and ordinances applicable to the work contemplated herein.

7.9  CAPTIONS. The captions of this Agreement are for information purposes only, and shall
in no way affect the substantive terms or conditions of this Agreement.
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7.10 SEVERABILITY. Should any section, paragraph or other provision of this Agreement
be found invalid, such invalidity shall not affect the remaining provisions of this Agreement.

7.11 NOTICES. Any notice, demand, request, consent or approval that either party may or is
required to provide to the other shall be in writing and either personally delivered or sent via
certified mail, return receipt, to the following addresses:

To the Owner: The City of El Paso
Attn: City Manager
P.O. Box 1890
El Paso, Texas 79950-1890

With a Copy to: The City of El Paso
Attn: City Engineer
P.O. Box 1890
El Paso, Texas 79950-1890

To the Consultant: CARDINA CONSULTING LLC
Attn: Carlos E. Arguijo
10600 Montwood Dr. Ste. 124
El Paso, Texas 79935

Changes may be made to the names and addresses noted herein through timely, written notice to
the other party.

7.12 CONFLICTING PROVISIONS. Any provision contained in any Attachments to this
Agreement, which may be in conflict or inconsistent with any of the provisions in this Agreement
shall be void to the extent of such conflict or inconsistency.

7.13 ENTIRE AGREEMENT. This Agreement, including attachments, constitutes and
expresses the entire agreement between the parties and supersedes all prior negotiations,
representations or agreements, whether written or oral. This Agreement shall not be amended or
modified, except by written amendment, executed by both parties.

7.14 TEXAS GOVERNMENT CODE. In accordance to Chapter 2274 of the Texas
Government Code, as amended from time to time, the Consultant represents and warrants to the
Owner the following: (1) the Consultant does not have a practice, policy, guidance, or directive
that discriminates against a firearm entity or firearm trade association; and (2) the Consultant will
not discriminate during the term of this Agreement against a firearm entity or firearm trade
association.

(SIGNATURES ON THE FOLLOWING PAGES)
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WITNESS THE FOLLOWING SIGNATURES AND/OR SEALS:

CITY OF EL PASO:

Cary Westin
Interim City Manager

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

Ve Re

%p«aﬁtz WM%L@;

Roberta Brito Y Htte Hernandez, P.E., Cigy/ Engineer
enior Assistant City Attorney Capital Improvement Department
(Acknowledgment)

THE STATE OF TEXAS §

§
COUNTY OF EL PASO  §

This instrument was acknowledged before me on this day of

by Cary Westin, as Interim City Manager of the City of El Paso, Texas.

, 2024,

Notary Public, State of Texas

My commission expires:

(Signatures continue on following page)
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CONSULTANT:
CARDINA CONSULTING, LL.C

Ca\,&.—)’%

By: Carlos E. Arguijo P.E. i
Title: President

(Acknowledgment)

THE STATE OF TEXAS §
§
COUNTY OF EL PASO  §

This instrument was acknowledged before me on this | rk day of Dece mBaR, 2023,
by Carlos E. Arguijo, P.E., as President of Cardina Consulting LLC.

WO

Notary Public, State of Texas

My commission expires:

ZEDN SAMANTHA DENA
Notary ID #132443578
My Commission Expires

Bpcil 20, 2oty Y e |

o5 ~§
g5 I\

L
¢
¢
4
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ATTACHMENT “A”
SCOPE OF SERVICES



ATTACHMENT A
SCOPE OF WORK

The contracts will be used for miscellaneous assignments on an on call basis. Services include
but are not limited to the following:
e Project planning and definition
Feasibility Studies and Life Cycle Cost Analysis
Design development
Project scheduling
Permitting support
Preparation of drawings and specifications (60%, 90% and final)
Cost estimates (60%, 90% and final)
Bidding support
Responding to bidder questions
Attending pre-bid and bid opening meetings
Construction support and closeout
Construction inspection and consultation
Contractor submittal review
Contractor change order proposal review and independent estimate
Record drawing production from contractor provided redlines

Other services may include, but are not limited to, the following:
Construction management of small projects
Constructability reviews

Peer design reviews

Field/site investigations

Commissioning

e System evaluation and analysis

e Attend meetings as requested by the City

DELIVERABLES

Potential deliverables generally include, but are not limited to, the following:
e Studies, reports and recommendations

Project progress reports

Permit packages and support documentation

Project cost estimates, schedules, drawings and specifications

Bidding documents, addenda and bidder evaluation

Meeting minutes

Construction estimates

Field Inspection Reports

All other deliverables as described on individual task orders

The following provides a general description of services, standards, and products required:



The firms shall perform studies and produce reports to include investigations, drawings,
sketches, and cost estimates. Reports shall include description of alternatives considered,
estimates of construction costs, conclusions and recommendations. This task includes
feasibility studies, design analysis, and other studies as requested.

Preparation of plans, specifications and cost estimates for electrical and mechanical
design.

Constructability, ability to bid, operability reviews, peer review, and value engineering.
The review will cover such items as detail and cut omissions, and inconsistencies
between plans and specifications, vague or ambiguous notes and references and lack of
coordination between the drawings of all disciplines involve in the project.

Full time project representative, as requested by the City. The firms shall designate and
assign a project representative on an as-needed basis, subject to the approval of the City,
who will serve as the point of contact during the on-site observation and inspection of the
construction work in progress and to ascertain that the work is properly executed in
conformance with the drawings and specifications.

Review of shop drawings, materials, fixtures and equipment. The firms shall review shop
drawings and materials submittals and make recommendations for approval or
disapproval. Final approval shall be by the City.

Meetings and conferences. Periodic meetings shall be held whenever requested by the
City for discussion of questions and problems relating to the work being performed by
the firm. The firms shall be required to attend and participate in all design conferences
pertinent to the work being performed.

The firms shall appoint a project coordinator or manager to serve as a single point of
contact and liaison between the firm and the City for all work required under this
agreement. The project coordinator or manager will be responsible for the complete
coordination of all work developed under each assignment. All work will be
accomplished with adequate internal controls and review procedures to eliminate
conflicts, errors and omissions, and to ensure the technical accuracy of all design
information.

Other electrical and mechanical engineering functions as may be required by the City
including but not limited to commissioning, troubleshooting malfunctioning systems,
energy/resource conservation, alternative energy feasibility studies, and life cycle cost
analysis.

Provide monthly status reports on each project. Report will include project progression,
projection completion percentage, invoices billed and paid.



ATTACHMENT “B”
CONSULTANT’S FEE PROPOSAL AND HOURLY RATES



CARDINA Consulting LLC

Principal 518910

Project Manager 5176.50

Project Engineer %155.73

Cx Authority 515573
CAD/Revit 562.38

General Administrative Overhead Multipler B Profit Markup
Fringe Benefit Rate 25.4%

General Overhead Rate  42.5%

Combined Rate 67. 9%

Profit Rate 10.084
Reimbursable Costs

MEESEE i eseie e IRS Rate
SUb-Consultants. .. imsmaasian Costx 1.10

Printing. Shipping, Other Costs... Cost x 1.10

For your infarmation, our sub-consultant DSEngineering's billing rates are as follows:

Principal $200.00
Project Manager $185,00
Project Engineer 5175.00
Design Engineer 5145,00
Construction Admin. 110,00
CAD/Ravit 5 85,00

Administrative Asst, 5 65.00



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Each individual Task Order will identify the “Project”, and the Consultant shall provide the Basic
and Additional Services as noted herein.

BASIC SERVICES OF THE CONSULTANT

GENERAL

1.

The Consultant agrees to perform professional services in connection with the Project as
hereinafter stated.

The Consultant shall comply with the City of El Paso Engineering and Construction
Management Department Construction Document Guidelines, which are in effect at the
time of this Agreement and are available in the City Engineering Department, in the
performance of the services requested under the design phases of this Agreement.

The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies, and shall give consultation and advice to the
Owner during the performance of services.

The Owner is relying upon the skill, reasonable care and knowledge of the Consultant to
furnish the Owner with a project within the allocated budget. The Owner’s review of any
documents prepared by the Consultant is only general in nature and its obligation to
approve and accept the work in no way relieves the Consultant of responsibility for any
specific deficiencies in the project.

REPORT PHASE

1.

Upon receipt of the Owner’s written authorization to proceed with the Report Phase, the
Consultant shall:

a. Consult with the Owner to determine the requirements of the Project and together
with the Owner develop a mutually acceptable scope for the Project.

b. Provide preliminary investigations, studies, topographic surveys including ties to
known monuments of right-of-way lines, general supervision of any other services
obtained as described in Part 1.c. of this section and interpreting or incorporating results of
any such services for inclusion in the Preliminary Study and Report referred to in Part 1.d.
of this section.

¢. (1) Provide consultation and advice as to the necessity of providing or obtaining other
services such as: (a) Property surveys, boundary surveys, right-of-way surveys, and utility
surveys, (b) Core borings, probings, and hydrographic surveys, (c) Laboratory testing, and
(d) Inspection or other special consultation; (2) Act as the Owner's representative in
connection with such services; and (3) If concurred with and authorized by the Owner,
provide, procure, or assist in procuring such Additional Services.



ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

d. Prepare a Preliminary Study and Report on the Project based on the mutually accepted
program in sufficient detail to indicate clearly the problems involved and the alternative
solutions available to the Owner, to include schematic layouts, sketches, flow diagrams and
reports of studies, and a general opinion of probable construction costs for such of the above
listed improvements to be included in the Project, and to set forth the Consultant’s
recommendations.

e. As per Attachment “D”, furnish the Preliminary Study and Report and a general
opinion of probable construction cost opinion to the Owner.

Upon receipt of the Preliminary Study and Report and before the Consultant is authorized
to proceed with the Preliminary Design Phase, the Owner at its option may designate in
writing various construction contracts into which the Project shall be divided, each of which
may include one or more of the above listed improvements to be constructed. If the Owner
designates various construction contracts into which the Project is to be divided, the
Consultant shall thereafter treat each construction contract as a separate Project under this
Agreement. Each construction contract shall be separately bid and the Consultant shall
prepare separate preliminary design, and final design drawings, specifications, proposal
forms, notices to bidders, construction contract documents, and other required documents
for each construction contract.

As identified in the Scope of Work in Attachment “A”, the Consultant shall investigate the
extent and character of any potential soil or water contamination on the properties identified
in the Scope of Work, conduct asbestos investigations, environmental site assessments, and
provide other environmental engineering services as required and authorized. Services not
included in the original scope of work shall be considered Additional Services. The
Consultant shall perform such professional services as may be necessary to accomplish the
work required to be performed under this Agreement, in accordance with this Agreement,
applicable Texas Commission on Environmental Quality and Texas Department of State
Health Services Regulations, and any and all applicable state, federal and local laws. The
Consultant shall develop an Investigation Plan for the identified properties. Upon approval
of the Investigation Plan by the City, the City shall arrange to issue a Notice to Proceed for
the Consultant to proceed in relation to an identified property.

PHASE I - PRELIMINARY DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Preliminary Design Phase,
the Consultant shall do the following separately for each construction contract:

1.

2.

Consult with the Owner to determine the Owner’s requirements for the Project.

Provide at the Consultant’s sole expense right-of-way surveys, boundary surveys,
topographic surveys, drainage surveys, and soil investigations as needed to design the
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Project and as required by the Scope of Work of the Agreement; obtain all available
information from all utility companies and other affected agencies including, but not
limited to, the Texas Department of Transportation and the U.S. Department of Interior,
Bureau of Reclamation, as needed to complete the proper design. This does not, however,
include property surveys and legal descriptions as needed to acquire additional right-of-
way or additional property.

Obtain all available horizontal and vertical locations of public utilities, and fully coordinate
design of the Project with public utilities in an effort to minimize relocation of utilities as
much as possible.

Make drawings from field measurements of existing construction when required for
planning additions or alterations thereto.

Provide consultation and advice as to the necessity of providing or obtaining other services
such as the types described herein, and act as the Owner’s representative in connection with
any such services, and if concurred with and authorized by the Owner, provide, procure, or
assist in procuring such Additional Services.

Review with the Owner alternative approaches in regard to the construction of the Project.
The Owner at its option may designate in writing various construction contracts into which
the Project shall be divided. The Consultant may request additional reasonable
compensation if the Owner designates various construction contracts into which the Project
is to be divided. The Consultant shall thereafter treat each construction contract as a
separate Project under this Agreement. Each construction contract shall be separately bid
and the Consultant shall prepare separate preliminary design, pre-final design, and final
design specifications, proposal forms, notices to bidders, construction contract documents,
and other required documents for each construction contract.

Prepare for approval by the Owner preliminary design documents consisting of evaluation
of existing structural report, design criteria, drawings, and outline specifications to develop,
and establish the scope of each construction contract.

Prepare a detailed opinion of probable construction costs for each construction contract
containing the main construction components, based on the information given in the
preliminary design documents.

As per Attachment “D”, furnish copies of the above preliminary design documents and
opinion of probable construction costs for each construction contract. If the above
preliminary design documents are not approved by the Owner, the Consultant shall furnish
copies of the resubmitted preliminary design documents at no additional cost to the Owner.
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PHASE II - PRE-FINAL DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Pre-Final Design Phase, the
Consultant shall do the following separately for each construction contract:

1.

Prepare required documents and assist the Owner in obtaining approval of such
governmental authorities as may have jurisdiction over the design criteria applicable to
each construction contract. The Consultant’s assistance in obtaining such approvals shall
include participation in submissions to and negotiations with the appropriate authorities.
The Consultant shall be fully responsible for coordination with all utility companies to
resolve conflicts pertaining to location of utility lines and shall exercise customary and
usual professional care for obtaining utility clearances. Since some utility locations may
not be recorded or mapped, additional efforts to locate utilities maybe required as an
additional service upon written approval of the Owner.

On the basis of the approved preliminary design documents and subject to approval of
design criteria, prepare for incorporation in the construction contract documents detailed
drawings and plans, hereinafter called the “Drawings,” to show the character and scope of
the work to be performed by construction contractors on each construction contract,
instructions to bidders, general conditions, special conditions, and technical provisions,
hereinafter called “Specifications.” These plans shall include the required cross sections
from actual fieldwork for estimated earthwork quantities.

Advise the Owner of any adjustment to the Consultant’s previous opinion of probable
construction costs for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish a revised
opinion of probable construction costs, based on the completed Drawings and
Specifications. The Consultant expressly authorizes any person designated by the Owner
to review at any time prior to the Bidding Phase any opinion of probable construction costs
made by the Consultant. The Consultant agrees to cooperate fully in such review, and shall
furnish the access to all pertinent information upon which the Consultant’s cost opinions
were based. In addition, detailed estimates to include orderly presented takeoff sheets,
summary and main summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner to obtain such
information at any other time, or as relieving the Consultant of the responsibility of
preparing opinions of probable construction costs. The Owner understands that the
Consultant has no control over the cost of availability of labor, equipment, market
conditions, or the contractor’s method of pricing and that the Consultant’s opinion of
probable construction costs are made on the basis of professional judgment and experience.
The Consultant makes no warranty that the bids will not vary from the opinion of probable
construction costs.

Prepare proposal forms.
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As per Attachment “D”, furnish to the Owner copies of the Drawings for review by the
Owner, other governmental authorities, and the public utilities. If the Drawings are not
approved by the Owner, the Consultant shall furnish copies of the resubmitted Drawings at
no additional cost to the Owner. Furnish to the Owner copies of the Specifications and
copies of the design analysis showing all engineering calculations for review by the Owner,
other governmental authorities who may have jurisdiction over each construction contract,
and the public utilities.

PHASE 111 - FINAL DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Final Design Phase, the
Consultant shall do the following separately for each construction contract:

1.

Incorporate changes requested by the Owner and other governmental authorities after
review of pre-final design documents and perform redesign necessitated by public utility
conflicts.

Coordinate closely with utility companies during the Preliminary Design and Pre-Final
Design Phases. The amount of redesign necessary to accommodate utility Consultant
comments on the pre-final design drawings is expected to be in proportion to the
effectiveness of that coordination and is to be performed by the Consultant as part of the
Final Design Phase of this Agreement. The Consultant shall obtain written utility clearance
from all utility companies affected by the scope of this Project as part of the Final Design
Phase of this Agreement.

Submit to the Texas Department of Licensing and Regulation, or a State Certified ADA
consultant, a set of Final Design Drawings for ADA review and approval.

As per Attachment “D”, furnish to the Owner copies of final design Drawings and
Specifications for review and approval prior to the reproduction for bidding purposes.

As per Attachment “D”, furnish to the Owner copies of the Drawings and Specifications
in final approved form for bidding purposes for each construction contract.

Additional copies of the drawings and specifications beyond those identified in
Attachment “D”, required for public utilities and other agencies, will be provided by the
Consultant as an Additional Service.
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BIDDING PHASE

Upon receipt of Owner’s written request, the Consultant shall provide any of the following services
during the Bidding Phase:

1.

Assist the Owner in the determination of the bidding period and bid date and provide
necessary data for preparation of the notice to bidders by the Owner as required for
advertising purposes.

Assist the Owner in responding to all questions from prospective bidders concerning the
Drawings and Specifications.

Attend a pre-bid conference, if any, to explain the Project and to answer questions regarding
the Project.

Prepare addenda to the Drawings and Specifications as may be required during the
advertising period. Any addenda issued shall be approved by all agencies having approval
authority over the Drawings and Specifications. As per Attachment “D”, deliver copies of
all addenda to the Owner for appropriate action.

As identified in Attachment “A”, assist the Owner in evaluating bids, including obtaining
and providing to the Owner reasonably available information as to the quality, ability, and
performance record of the three lowest responsible bidders or assist the Owner in rating all
bidders using Best Value Evaluation Criteria provided by the Owner, including obtaining
and providing to the Owner reasonably available information as to the quality, ability, and
performance record of the bidders. If Best Value Evaluation Criteria are required after the
consulting fees have been negotiated and accepted, Consultant may request Additional
Services fees.

Advise the Owner concerning the acceptability of subcontractors and other persons and
organizations proposed by the general construction contractor for those portions of the
work for which such acceptability is required by the construction contract documents.

CONSTRUCTION PHASE

At Owner’s request, the Consultant shall provide any of the following services associated with the
Construction Phase:

1.

Attend the pre-construction conference to assist the Owner in responding to all questions
from the construction contractor.

Advise and consult with the Owner and act as the Owner’s representative as provided in
the general conditions of the Agreement included in the construction contract. Such general
conditions shall be the Owner’s standard general conditions for construction projects, with
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such changes and modifications as may be made in such general conditions being agreed
to by both the Consultant and the Owner.

Unless otherwise stipulated in Attachment “A”, Scope of Services, the Consultant will
stake one set of control stakes for the construction contractor.

Visit each construction site at least once each week or more frequently, if necessary, to
observe the progress and quality of the executed work and to determine if such work meets
the essential performance and design features and the technical and functional requirements
of the construction contract documents. The Consultant shall provide the Owner with typed
or printed field notes for each construction site visit. On the basis of these on-site
observations, the Consultant shall endeavor to guard the Owner against apparent defects
and deficiencies in the permanent work constructed by the construction contractor. The
Consultant shall not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the work, and shall not be responsible for the construction
means, methods, techniques, sequences, or procedures, or the safety precautions incident
thereto. The Consultant’s efforts shall be directed toward providing assurance for the
Owner that each completed construction contract shall conform to the engineering
requirements of the construction contract documents. However, the Consultant shall not
be responsible for the construction contractor’s failure to perform the construction work in
accordance with the construction contract documents.

Nothing in this Agreement shall be construed as requiring the Consultant to assume
responsibility for or to guarantee the complete adherence of the construction contractor to
the Drawings and Specifications and the construction contract documents.

Review shop drawings diagrams, illustrations, brochures, catalog data, schedules, and
samples, the results of tests and inspections and other data which the construction
contractor is required to submit, for conformance with the design concept of each
construction contract and compliance with the information given in the construction
contract documents. Such review must be complete within ten City working days
following receipt of submittal documents. The Consultant shall also assemble
maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, and other documents that the construction contractor is required to submit in
accordance with the construction contract documents.

Issue the Owner’s instructions to the construction contractor when required to do so,
prepare routine change orders to include independent detailed opinion of probable
construction cost for the Owner’s approval as required after securing approval of all
agencies having approval authority over each construction contract. The Consultant shall
require, as the Owner’s representative and subject to the written concurrence by the Owner,
special inspection or testing of the work, whether or not fabricated, installed, or completed
and shall act as interpreter of the terms and conditions of the construction contract
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documents, subject to the Owner’s interpretation of such terms and conditions. If the
Owner authorizes such testing, it shall be addressed under the provisions of Additional
Services of the Consultant.

Based on the Consultant’s on-site observations as an experienced and qualified design
professional and on review of the construction contractor’s applications for payment and
supporting data, determine the amount owing to the construction contractor and
recommend in writing payment to the construction contractor in such amounts; such
recommendation of payment to constitute a representation to the Owner, based on such
observations and review, that the work has progressed to the point indicated and that, to the
best of the Consultant’s knowledge, information and belief, the quality of the work is in
accordance with the construction contract documents, subject to an evaluation of the work
as a functioning project upon substantial completion, to the results of any subsequent tests
called for in the construction contract documents and to any qualifications stated in his
approval. By recommending an application for payment, the Consultant shall not be
deemed to have represented that the Consultant has made any examination to determine
how or for what purposes the construction contractor has used the monies paid on account
of each construction contract price.

Conduct with the Owner and construction contractor no more than two brief preliminary
inspections, at times requested by the construction contractor to determine if the Project is
ready for final inspection.

Schedule and conduct with the Owner, including representative of the City Engineer and
the user department, the State ADA inspector or State certified ADA consultant, and the
construction contractor, a final inspection of the Project and prepare and publish a “punch
list” of minor deficiencies to be corrected prior to final payment to the construction
contractor. The “punch list” shall be furnished to the construction contractor and the
Owner within two City working days after the final inspection.

Issue a "Certificate of Substantial Completion" using EJCDC document 1910-8-D (1983
version) when the final inspection reveals that the Project is substantially complete and
fully usable for its intended purpose with only minor deficiencies to be corrected. The
certificate shall be issued within two City working days after the final inspection.

Monitor and verify proper correction of all punch list deficiencies. Notify the Owner in
writing when all deficiencies have been corrected, and when warranty, maintenance, and
operating instructions and other documents have been submitted by the construction
contractor. Act on and forward the construction contractor's final invoice for payment.

Furnish the Owner one set of reproducible (D format) “record” drawings on Mylar
showing changes made during the construction process, based on the marked-up prints,
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drawings, and other data furnished by the construction contractor to the Consultant. Also
provide project documents in acceptable electronic media format.

Make written recommendations to the Owner on all claims relating to the execution and
progress of the construction work.

Notify the Owner of all permanent work which does not conform to the result required in
each construction contract; prepare a written report describing any apparent nonconforming
permanent work, and make recommendations to the Owner for its correction and, at the
Owner’s request, have recommendations implemented by the construction contractor.

Furnish property surveys and legal descriptions as needed to acquire additional right-of-
way or additional property.

Revise previously approved studies, reports, design documents, drawings, or
specifications, except when said revisions are required as a result of errors, negligence, or
other fault on the part of the Consultant.

Prepare documents for alternate bids requested by the Owner for construction work for
which bids have not been awarded.

If Best Value Evaluation Criteria are required after the Consulting fees have been
negotiated and accepted, the Consultant may request Additional Service fees.

Prepare detailed renderings, exhibits, or scale models for the Project, except as otherwise
required herein.

Furnish additional tests and inspections, in excess of those required herein during the
Construction Phase.

Prepare change orders requiring additional significant design changes not provided for in
the Agreement, requested by the Owner.

Inspect each construction contract site prior to expiration of the guarantee period and report,
in written form, observed discrepancies under guarantees provided by the construction
contractor.

Provide additional or extended services during construction made necessary by: a) work
damaged by fire or other cause during construction; b) prolongation of the construction
contract time by more than twenty-five percent provided that such prolongation is not
caused by errors, negligence, or other fault on the part of the Consultant; ¢) Acceleration
of the work schedule involving services beyond normal city working hours; or d) the
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construction contractor’s default under the construction contract due to delinquency or
insolvency.

24.  Provide extensive assistance in the initial start-up and test operation of equipment or
devices and the preparation of manuals of operation and maintenance.
25. Serve as an expert witness for the Owner in any litigation or other proceeding involving
the Project.
ADDITIONAL SERVICES OF THE CONSULTANT
GENERAL

If authorized in writing by the Owner, through written amendment, the Consultant shall perform
or obtain Additional Services noted below, which are not covered within the Agreement. No claim
for Additional Services or cost shall be allowed unless the same was done pursuant to a written
authorization dated prior to the Additional Services or cost and which was authorized pursuant to
the policies and procedures of the Owner (i.e., passage by City Council). The Owner shall pay for
such Additional Services as indicated in the Agreement.

1.

Furnish core borings, probings, and hydrographic surveys; laboratory testing; inspection of
samples or materials; and other special consultations.

Provide Additional Services due to significant changes in the general scope of the Project
or its design including, but not limited to, changes in size, complexity, or character of
construction if the changes are inconsistent with approvals or instructions previously given
by the Owner including revisions made necessary by adjustments in the Owner’s scope or
budget, except where the Consultant’s preliminary study and report, preliminary design,
pre-final design, or final design cost opinions exceed the budgeted amount, or in the case
where all responsible bids exceed the Consultant’s final design cost opinions by ten
percent or more.

Furnish additional copies of studies, reports, and additional prints of Drawings and
Specifications in excess of those required herein.

Provide investigations involving detailed consideration of operation, maintenance, and
overhead expenses as well as the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material or labor.

Provide Additional Services in connection with the Project not otherwise provided for in
this Agreement, except where those services are required as a result of negligence or other
fault on the part of the Consultant.
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RESIDENT PROJECT SERVICES

1.

If directed in writing by the Owner, one or more full-time Resident Project Representatives
shall be furnished and directed by the Consultant in order to provide more extensive
representation at each construction site during the Construction Phase. Such resident
project representation shall be paid for by the Owner.

The duties and responsibilities and the limitations on the authority of the Resident Project
Representative shall be as set forth in writing by the City Engineer before such services
begin.

Through the continuous on-site observations of the work in progress and field checks of
materials and equipment by the Resident Project Representative, the Consultant shall
endeavor to provide further protection for the Owner against defects and deficiencies in the
work of the construction contractors, but the furnishings of such resident project
representation shall not make the Consultant responsible for the construction contractor’s
failure to perform the construction work in accordance with the construction contract
documents.
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PAYMENT SCHEDULE

Basic services for design shall include the phases listed below at the fixed fee shown for each
phase. The remainder of the fixed contract amount, if any, shall consist of the estimate for the
time and materials for the bidding phase and construction phase.

Fixed fee Payment to Consultant
Report Phase To be determined by Task Order

Preliminary Design Phase To be determined by Task Order
Pre-Final Design Phase To be determined by Task Order

Final Design Phase To be determined by Task Order
Bidding Phase To be determined by Task Order
Construction Phase To be determined by Task Order

Time and materials shall be billed to Owner by Consultant pursuant to the schedule provided in
the consultant’s proposal found in Attachment “B”. The time shown in Attachment “B” is an
estimate. Should the services rendered during the bidding and construction phases exceed the
estimated amount, written authorization will be required prior to rendering services. Written
authorization shall be only by contract amendment in accordance with the contract provisions. For
contracts with a total value less than Fifty Thousand and No/100 Dollars ($50,000), the parties
agree that at no time may the amount of the compensation under this contract exceed Fifty
Thousand and No/100 Dollars ($50,000) except by execution of an amendment to this Agreement.

Payment for each Phase shall be made on a monthly basis. The Owner shall make payments upon
presentation of the Consultant’s detailed Invoice and a Consulting Summary and Progress Report
and the Owner’s written approval.

The invoice must clearly identify each employee name, title, hours worked, date of performance,
task or project description, rate per hours and/or cost, and office/Consultant location.

Reimbursable Costs: Efforts must be made to secure a reasonable and/or lowest rate available in
the marketplace.

Receipts: Legible itemized receipts are required for the following: 1. Meals 2. Hotel (lodging)
costs. 3. Airfare travel costs. 4. Parking costs. 5. Automobile or Equipment Rental costs. 6. Taxi,
Limousine, Bus, Subway, or other travel costs. 7. Reproduction. 8. Shipping and Handling. 9.
Local Postage/Deliveries (courier services). 10. Communication Costs. Tips and alcohol are not
reimbursable.

No single invoice may include items for both August and September of any given year. The
Owner’s fiscal year begins on September 1% of each year and ends on August 31* of each year.
Consultant’s invoices must be separated into items that end August 31* and those that begin on
Septembers 1% of any given year, to coincide with Owner’s fiscal year.
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Communications Costs: Long Distance telephone calls need to be identified and strictly related
to work performed under this Agreement in order to be reimbursable by the City. A log is preferred
showing the date, person’s name called, and explanation. Cell phone monthly charges are
reimbursable if usage is strictly related to work performed under this Agreement. Legible itemized
cell phone records are required.

Personal Automobile Mileage: Expense report must clearly identify the departure/arrival time,
To/From destinations and purpose of trip.

Entertainment Costs: Entertainment costs are not reimbursable, including: 1. Movie costs for
“Pay for View” or Cable service. 2. Alcohol costs. 3. Monetary Tips (tipping) for any and all
services related to all forms of travel (and/or entertainment).

DELIVERABLE SCHEDULE

REPORT PHASE

The services called for in the Report Phase of this Agreement shall be completed and 5 copies of
the Preliminary Study and Report shall be submitted within the time frame set forth in the written
authorization from the Owner for the Consultant to proceed.

PHASE I—PRELIMINARY DESIGN PHASE

The services called for in Phase I of this Agreement shall be completed and 10 copies of any
required documents and opinion of probable construction costs shall be submitted within the time
frame set forth in the written authorization from the Owner for the Consultant to proceed. If Owner
does not approve the preliminary design documents, the Consultant shall furnish five copies of the
resubmitted design documents.

PHASE II—PRE-FINAL DESIGN PHASE

The services called for in Phase II of this Agreement shall be completed and 10 copies the required
documents and services shall be submitted within the time frame set forth in the written
authorization from the Owner for the Consultant to proceed.

PHASE III—FINAL DESIGN PHASE

The services called for in Phase III of this Agreement shall be completed and 10 copies of final
design Drawings and Specifications for review and approval prior to the reproduction for bidding
purposes shall be submitted within the time frame set forth in the written authorization from the
Owner for the Consultant to proceed. After review, the Consultant shall submit to Owner 3 copies
of the final revised design documents and specifications for final check. Upon the approval of the
final design documents, the Consultant shall furnish 10 copies of the final design documents and
specifications for bidding to the Owner within the time frame set forth in the written authorization
from the Owner for the Consultant to proceed.
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PHASE IV—BIDDING PHASE

Provide services as authorized by Owner during the bid phase as described in Attachment “C” and
submit 1 copy of all addenda to the Owner for appropriate action within 2 consecutive calendar
days.

PHASE V - CONSTRUCTION PHASE

Provide services as authorized by Owner during construction phase as described in Attachment
“C” and submit one set of Mylar and one set of electronic media format copies of all record
drawings to the Owner within sixty days from the date of substantial completion.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/18/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER.
THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE
POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUE A CONTRACT BETWEEN THE ISSUING INSURER(S),
AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT : If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
This certificate does not confer rights to the certificate holder in lieu of such an endorsement(s).

PRODUCER

US| SOUTHWEST INC
9811 KATY FWY STE 500
HOUSTON, TX 77024-1227

CONTACT
NAME:

PHONE
(AIC. No. Ext.): (713) 490-4500

FAX
(A/C. No. Ext.):

E-MAIL
ADDRESS:

INSURED

CARDINA CONSULTING LLC
10600 MONTWOOD DR

STE 124

EL PASO, TX 79935-2713

INSURER(S) AFFORDING COVERAGE

NAIC #

INSURER A : THE CHARTER OAK FIRE INSURANCE COMPANY

INSURER B : TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA

INSURER C : TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA

INSURERD :

INSURERE :

INSURER F :

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL | SUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSD | wvD POLICY NUMBER (MM/DDIVYYY) (MM/DDIVYYY) LIMITS
X COMMERCIAL GENERAL LIABILITY
680-8M855598-22-47 11/01/2022 11/01/2023 EACH OCCURRENCE $1.000.000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR
| PREMISES (Ea Occurrence) $1.000.000
HIRED AUTO
A X MED EXP (Any one person) $5.000
NON OWNED AUTO
X PERSONAL & ADV INJURY $1.000.000
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2.000.000
POLICY PROJECT LOC
X |:| |:| PRODUCTS — COMP/OP AGG $2.000.000
OTHER
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT
ANY AUTO (Ea accident) $
BODILY INJURY (Per person) $
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) $
HIRED NON-OWNED PROPERTY DAMAGE
AUTOS ONLY AUTOS ONLY (Per accident) $
| s
X UMBRELLALIAB X OCCUR
CUP-9R960739-22-47 11/01/2022 11/01/2023 EACH OCCURRENCE $3.000.000
EXCESS LIAB CLAIMS-MADE
B AGGREGATE $3.000.000
DED RETENTION
X|s 10000
WORKERS COMPENSATION X |PeR OTH
AND EMPLOYERS' LIABILITY v |[N/A UB-8M855826-22-47 11/01/2022 11/01/2023 STATUTE -ER
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
C | (Mandatory in NH) E.L. EACH ACCIDENT $1.000.000
If yes, describe under
DESCRIPTION OF OPERATIONS BELOW E.L. DISEASE- EA EMPLOYEE $1.000.000
E.L. DISEASE — POLICY LIMIT $1.000.000
$
$
$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

CITY OF EL PASO

MR. EFREN PARRA
218 N. CAMPBELL ST.
EL PASO, TX 79901

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVEREDIN
ACCORDANCE WITH THE POLICY PROVISIONS

AUTHORIZED REPRESENTATIVE

de

P
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ATTACHMENT “F”
FEDERAL AVIATION ADMINISTRATION (FAA) CONTRACT PROVISIONS

In this Attachment “F”, the term “Contractor” shall refer to the “Consultant”, and
the term “Airport Sponsor” shall refer to the “City”.

If there are any conflicts between the terms and conditions of Attachment “F” and
Article VI of the Agreement, the terms and conditions of Attachment “F” will
prevail.

GENERAL REQUIREMENT FOR CONTRACT

1. The contractor (including all subcontractors) are required to insert these contract
provisions in each contract and subcontract, and further require that the clauses be
included in all subcontracts;

2. The contractor (or subcontractor) is required to incorporate applicable
requirements of these contract provisions by reference for work done under any
purchase orders, rental agreements and other agreements for supplies or services;

3. The contractor is responsible for compliance with these contract provisions by
any subcontractor, lower-tier subcontractor or service provider; and

4, The contractor (or subcontractor) shall not modify the provisions.

Subject to the applicability criteria noted in the specific contract provisions, these
contract provisions apply to all work performed on the contract.

FAILURE TO COMPLY

Failure to comply with the terms of these contract provisions may be sufficient grounds
to:

Withhold progress payments or final payment,
Terminate the contract,

Seek suspension/debarment, or
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Any other action determined to be appropriate by the Airport Sponsor or the FAA.
CONTRACT PROVISIONS

1. ACCESS TO RECORDS AND REPORTS (all AIP-funded projects)

The Contractor must maintain an acceptable cost accounting system. The
Contractor agrees to provide the Sponsor, the Federal Aviation Administration,
and the Comptroller General of the United States or any of their duly authorized



representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to the specific contract for the purpose of
making audit, examination, excerpts and transcriptions. The Contractor agrees to
maintain all books, records and reports required under this contract for a period of
not less than three years after the final payment is made and all pending matters
are closed.

2. BREACH OF CONTRACT TERMS (all contracts that exceed the simplified
acquisition threshold as fixed at 41 USC 403(11). This threshold is presently
set at $100,000.)

Any violation or breach of terms of this contract on the part of the contractor or its
subcontractors may result in the suspension or termination of this contract or such
other action that may be necessary to enforce the rights of the parties of this
agreement. The duties and obligations imposed by the Contract Documents and
the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or
available by law.

3. BUY AMERICAN PREFERENCES (all AIP-funded projects, if this
professional services agreement includes any manufactured product as a
deliverable.)

BUY AMERICAN CERTIFICATION

The contractor agrees to comply with 49 USC § 50101, which provides that Federal funds may
not be obligated unless all steel and manufactured goods used in AIP-funded projects are
produced in the United States, unless the FAA has issued a waiver for the product; the product
is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.

A bidder or offeror must submit the appropriate Buy America certification (below) with all bids
or offers on AIP funded projects. Bids or offers that are not accompanied by a completed Buy
America certification must be rejected as nonresponsive.

Type of Certification is based on Type of Project:
There are two types of Buy American certifications.

e For projects for a facility, the Certificate of Compliance Based on Total Facility
(Terminal or Building Project) must be submitted.

e For all other projects, the Certificate of Compliance Based on Equipment and Materials
Used on the Project (Non-building construction projects such as runway or roadway
construction; or equipment acquisition projects) must be submitted.
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Certificate of Buy American Compliance for Total Facility

(Buildings such as Terminal, SRE, ARFF, etc.)

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit
this certification statement with their proposal. The bidder or offeror must indicate how they
intend to comply with 49 USC § 50101 by selecting one of the following certification
statements. These statements are mutually exclusive. Bidder must select one or the other (i.e.
not both) by inserting a checkmark (v) or the letter “X”.

X[ Bidder or offeror hereby certifies that it will comply with 49 USC. 50101 by:

a.

Only installing steel and manufactured products produced in the United
States; or

Installing manufactured products for which the FAA has issued a waiver
as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing; or

Installing products listed as an Excepted Article, Material or Supply in
Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

1.

To provide to the Owner evidence that documents the source and origin of the
steel and manufactured product.

To faithfully comply with providing US domestic products

To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

O The bidder or offeror hereby certifies it cannot comply with the 100% Buy American
Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4
waiver under 49 USC § 50101(b). By selecting this certification statement, the
apparent bidder or offeror with the apparent low bid agrees:

1.

To the submit to the Owner within 15 calendar days of the bid opening, a
formal waiver request and required documentation that support the type of
waiver being requested.

That failure to submit the required documentation within the specified
timeframe is cause for a non-responsive determination may results in rejection
of the proposal.

To faithfully comply with providing US domestic products at or above the
approved US domestic content percentage as approved by the FAA.
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To furnish US domestic product for any waiver request that the FAA rejects.

To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

Required Documentation

Type 3 Waiver - The cost of components and subcomponents produced in the United States is
more that 60% of the cost of all components and subcomponents of the “facility”. The required
documentation for a type 3 waiver is:

a.

Listing of all manufactured products that are not comprised of 100% US
domestic content (Excludes products listed on the FAA Nationwide Buy
American Waivers Issued listing and products excluded by Federal
Acquisition Regulation Subpart 25.108; products of unknown origin must
be considered as non-domestic products in their entirety)
Cost of non-domestic components and subcomponents, excluding labor
costs associated with final assembly and installation at project location.
Percentage of non-domestic component and subcomponent cost as
compared to total “facility” component and subcomponent costs,
excluding labor costs associated with final assembly and installation at
project location.

Type 4 Waiver — Total cost of project using US domestic source product exceeds the total
project cost using non-domestic product by 25%. The required documentation for a type 4 of

waiver is:

a.
b.

False Statements:

Detailed cost information for total project using US domestic product
Detailed cost information for total project using non-domestic product

Per 49 USC § 47126, this certification concerns a matter within the

jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or
fraudulent certification may render the maker subject to prosecution under Title 18, United

States Code.
12/12/2023 Ceo_ 5. % '
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CARDINA Consulting LLC President
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Certificate of Buy American Compliance for Manufactured Products

(Non-building construction projects, equipment acquisition projects)

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit
this certification statement with their proposal. The bidder or offeror must indicate how they
intend to comply with 49 USC § 50101 by selecting one on the following certification
statements. These statements are mutually exclusive. Bidder must select one or the other (not
both) by inserting a checkmark (v) or the letter “X”.

X Bidder or offeror hereby certifies that it will comply with 49 USC § 50101 by:

a.

Only installing steel and manufactured products produced in the United
States, or;

Installing manufactured products for which the FAA has issued a waiver
as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing, or;

Installing products listed as an Excepted Article, Material or Supply in
Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

1.

To provide to the Owner evidence that documents the source and origin of the
steel and manufactured product.

To faithfully comply with providing US domestic product
To furnish US domestic product for any waiver request that the FAA rejects

To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

O The bidder or offeror hereby certifies it cannot comply with the 100% Buy American
Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4
waiver under 49 USC § 50101(b). By selecting this certification statement, the
apparent bidder or offeror with the apparent low bid agrees:

1.

To the submit to the Owner within 15 calendar days of the bid opening, a
formal waiver request and required documentation that support the type of
waiver being requested.

That failure to submit the required documentation within the specified
timeframe is cause for a non-responsive determination may result in rejection
of the proposal.
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3. To faithfully comply with providing US domestic products at or above the
approved US domestic content percentage as approved by the FAA.

4.  To refrain from seeking a waiver request after establishment of the contract,
unless extenuating circumstances emerge that the FAA determines justified.

Required Documentation

Type 3 Waiver - The cost of the item components and subcomponents produced in the United
States is more that 60% of the cost of all components and subcomponents of the “item”. The
required documentation for a type 3 waiver is:

a. Listing of all product components and subcomponents that are not
comprised of 100% US domestic content (Excludes products listed on the
FAA Nationwide Buy American Waivers Issued listing and products
excluded by Federal Acquisition Regulation Subpart 25.108; products of
unknown origin must be considered as non-domestic products in their

entirety)

b. Cost of non-domestic components and subcomponents, excluding labor
costs associated with final assembly at place of manufacture.

C. Percentage of non-domestic component and subcomponent cost as

compared to total “item” component and subcomponent costs, excluding
labor costs associated with final assembly at place of manufacture.

Type 4 Waiver — Total cost of project using US domestic source product exceeds the total
project cost using non-domestic product by 25%. The required documentation for a type 4 of
waiver is:

a. Detailed cost information for total project using US domestic product
b. Detailed cost information for total project using non-domestic product

False Statements: Per 49 USC § 47126, this certification concerns a matter within the
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or
fraudulent certification may render the maker subject to prosecution under Title 18, United
States Code.

12/12/2023 (o 5. % ,
Date Signature v Y
CARDINA Consulting LLC President

Company Name Title
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GENERAL CIVIL RIGHTS PROVISIONS (all contracts)

The contractor agrees that it will comply with pertinent statutes, Executive Orders and
such rules as are promulgated to ensure that no person shall, on the grounds of race,
creed, color, national origin, sex, age, or handicap be excluded from participating in any
activity conducted with or benefiting from Federal assistance.

This provision binds the contractors from the bid solicitation period through the
completion of the contract. This provision is in addition to that required of Title VI of the
Civil Rights Act of 1964.

This provision also obligates the tenant/concessionaire/lessee or its transferee for the
period during which Federal assistance is extended to the airport through the Airport
Improvement Program, except where Federal assistance is to provide, or is in the form of
personal property; real property or interest therein; structures or improvements thereon.

In these cases the provision obligates the party or any transferee for the longer of the
following periods:

a. The period during which the property is used by the airport sponsor or any
transferee for a purpose for which Federal assistance is extended, or for
another purpose involving the provision of similar services or benefits; or

b. The period during which the airport sponsor or any transferee retains
ownership or possession of the property.

CIVIL RIGHTS-TITLE 1IV_COMPLIANCE WITH NONDISCRIMINATION
REQUIREMENTS (all AIP funded projects)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants)
will comply with the Title VI List of Pertinent Nondiscrimination Statutes and
Authorities, as they may be amended from time to time, which are herein
incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it
during the contract, will not discriminate on the grounds of race, color, or national
origin in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations,
including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR part 21.



3. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding, or negotiation
made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the contractor of the contractor’s obligations under
this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4, Information and Reports: The contractor will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the sponsor or the Federal
Aviation Administration to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is
in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the sponsor or the Federal Aviation
Administration, as appropriate, and will set forth what efforts it has made to
obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with
the Non-discrimination provisions of this contract, the sponsor will impose such
contract sanctions as it or the Federal Aviation Administration may determine to
be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the
contractor complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of
paragraphs one through six in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Acts, the Regulations and
directives issued pursuant thereto. The contractor will take action with respect to
any subcontractor or procurement as the sponsor or the Federal Aviation
Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved
in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the sponsor to enter into any litigation to
protect the interests of the sponsor. In addition, the contractor may request the
United States to enter into the litigation to protect the interests of the United
States.

6. CLEAN AIR AND WATER POLLUTION CONTROL (all contracts that exceed
$100,000)

Contractors and subcontractors agree:



That any facility to be used in the performance of the contract or subcontract or to
benefit from the contract is not listed on the Environmental Protection Agency
(EPA) List of Violating Facilities;

To comply with all the requirements of Section 114 of the Clean Air Act, as
amended, 42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution
Control Act, as amended, 33 U.S.C. 1251 et seq. relating to inspection,
monitoring, entry, reports, and information, as well as all other requirements
specified in Section 114 and Section 308 of the Acts, respectively, and all other
regulations and guidelines issued thereunder;

That, as a condition for the award of this contract, the contractor or subcontractor
will notify the awarding official of the receipt of any communication from the
EPA indicating that a facility to be used for the performance of or benefit from
the contract is under consideration to be listed on the EPA List of Violating
Facilities;

To include or cause to be included in any construction contract or subcontract
which exceeds $100,000 the aforementioned criteria and requirements.

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT

REQUIREMENTS (all contracts that exceed $100,000)

1.

Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic, including watchmen and guards, in any
workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation
at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) above, the
contractor and any subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in
violation of the clause set forth in paragraph 1 above, in the sum of $10 for each
calendar day on which such individual was required or permitted to work in



excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 above.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration or the Sponsor shall upon its own action or
upon written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid
wages and liquidated damages as provided in the clause set forth in paragraph 2
above.

4. Subcontractors.

The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraphs 1 through 4 and also a clause requiring the subcontractor to
include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier subcontractor with
the clauses set forth in paragraphs 1 through 4 of this section.

CERTIFICATE REGARDING DEBARMENT AND SUSPENSION (BIDDER OR
OFFEROR) (all contracts that exceed $25,000)

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that
at the time the bidder or offeror submits its proposal that neither it nor its principals are
presently debarred or suspended by any Federal department or agency from
participation in this transaction.

DISADVANTAGED BUSINESS ENTERPRISES (all AlP-funded projects)

Contract Assurance (49 CFR 8§ 26.13) - The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the recipient deems appropriate.

Prompt Payment (49 CFR 826.29)- The prime contractor agrees to pay each
subcontractor under this prime contract for satisfactory performance of its contract no
later than thirty (30) days from the receipt of each payment the prime contractor receives
from the City. The prime contractor agrees further to return retainage payments to each
subcontractor within thirty (30) days after the subcontractor's work is satisfactorily
completed. Any delay or postponement of payment from the above referenced time frame



10.

11.

may occur only for good cause following written approval of the City. This clause applies
to both DBE and non-DBE subcontractors.

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
(all contracts)

All contracts and subcontracts that result from this solicitation incorporate the following
provisions by reference, with the same force and effect as if given in full text. The
contractor has full responsibility to monitor compliance to the referenced statute or
regulation. The contractor must address any claims or disputes that pertain to a
referenced requirement directly with the Federal Agency with enforcement
responsibilities.

Requirement Federal  Agency with  Enforcement
Responsibilities

Federal Fair Labor Standards Act (29 | U.S. Department of Labor — Wage and Hour
USC 201) Division

LOBBYING AND INFLUENCING FEDERAL EMPLOYEES (all AlP-funded
projects)

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of
the bidder or offeror, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with
its instructions.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title
31, U.S. Code. Any person who fails to file the required certification shall be subject to
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13.

14.

a civil penalty of not less than $10,000 and not more than $100,000 for each such

failure.

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (all contracts)

All contracts and subcontracts that result from this solicitation incorporate the following
provisions by reference, with the same force and effect as if given in full text. The
contractor has full responsibility to monitor compliance to the referenced statute or
regulation. The contractor must address any claims or disputes that pertain to a
referenced requirement directly with the Federal Agency with enforcement

responsibilities.

Requirement

Federal Agency with Enforcement
Responsibilities

Occupational Safety and Health Act
of 1970 (20 CFR Part 1910)

U.S. Department of Labor -
Occupational  Safety and Health
Administration

RIGHTS TO INVENTIONS (all AlP-funded projects)

All rights to inventions and materials generated under this contract are subject to
requirements and regulations issued by the FAA and the Sponsor of the Federal grant

under which this contract is executed.

TERMINATION OF CONTRACT (contracts that exceed $10,000)

1.

The Sponsor may, by written notice, terminate this contract in whole or in part
at any time, either for the Sponsor’s convenience or because of failure to fulfill
the contract obligations. Upon receipt of such notice services must be
immediately discontinued (unless the notice directs otherwise) and all materials
as may have been accumulated in performing this contract, whether completed
or in progress, delivered to the Sponsor.

If the termination is for the convenience of the Sponsor, an equitable adjustment
in the contract price will be made, but no amount will be allowed for anticipated
profit on unperformed services.

If the termination is due to failure to fulfill the contractor’s obligations, the
Sponsor may take over the work and prosecute the same to completion by
contract or otherwise. In such case, the contractor is liable to the Sponsor for
any additional cost occasioned to the Sponsor thereby.

If, after notice of termination for failure to fulfill contract obligations, it is
determined that the contractor had not so failed, the termination will be deemed
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to have been effected for the convenience of the Sponsor. In such event,
adjustment in the contract price will be made as provided in paragraph 2 of this
clause.

5. The rights and remedies of the sponsor provided in this clause are in addition to
any other rights and remedies provided by law or under this contract.

TRADE RESTRICTION CLAUSE (all AlP-funded projects)

The contractor or subcontractor, by submission of an offer and/or execution of a contract,
certifies that it:

a. is not owned or controlled by one or more citizens of a foreign country included
in the list of countries that discriminate against U.S. firms published by the Office
of the United States Trade Representative (USTR);

b. has not knowingly entered into any contract or subcontract for this project with a
person that is a citizen or national of a foreign country on said list, or is owned or
controlled directly or indirectly by one or more citizens or nationals of a foreign
country on said list;

C. has not procured any product nor subcontracted for the supply of any product for
use on the project that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, no contract shall be awarded to a contractor or
subcontractor who is unable to certify to the above. If the contractor knowingly procures
or subcontracts for the supply of any product or service of a foreign country on said list
for use on the project, the Federal Aviation Administration may direct through the
Sponsor cancellation of the contract at no cost to the Government.

Further, the contractor agrees that, if awarded a contract resulting from this solicitation, it
will incorporate this provision for certification without modification in each contract and
in all lower tier subcontracts. The contractor may rely on the certification of a
prospective subcontractor unless it has knowledge that the certification is erroneous.

The contractor shall provide immediate written notice to the sponsor if the contractor
learns that its certification or that of a subcontractor was erroneous when submitted or has
become erroneous by reason of changed circumstances. The subcontractor agrees to
provide written notice to the contractor if at any time it learns that its certification was
erroneous by reason of changed circumstances.

This certification is a material representation of fact upon which reliance was placed
when making the award. If it is later determined that the contractor or subcontractor
knowingly rendered an erroneous certification, the Federal Aviation Administration may
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direct through the Sponsor cancellation of the contract or subcontract for default at no
cost to the Government.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by this
provision. The knowledge and information of a contractor is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

This certification concerns a matter within the jurisdiction of an agency of the United
States of America and the making of a false, fictitious, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section
1001.

TEXTING WHEN DRIVING (all contracts)

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text
Messaging While Driving"” (10/1/2009) and DOT Order 3902.10 “Text Messaging While
Driving” (12/30/2009), FAA encourages recipients of Federal grant funds to adopt and
enforce safety policies that decrease crashes by distracted drivers, including policies to
ban text messaging while driving when performing work related to a grant or sub-grant.

The Contractor must promote policies and initiatives for employees and other work
personnel that decrease crashes by distracted drivers, including policies to ban text
messaging while driving. The Contractor must include these policies in each third party
subcontract involved on this project.
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