



Legislation Text

---

File #: 22-923, Version: 1

---

**CITY OF EL PASO, TEXAS**  
**LEGISTAR AGENDA ITEM SUMMARY FORM**

**DISTRICT, DEPARTMENT, CONTACT INFORMATION:**

*Please choose District and Department from drop down menu. Please post exactly as example below.  
No Title's, No emails. Please use ARIAL 10 Font.*

**All Districts**

Purchasing and Strategic Sourcing, Claudia A. Garcia, (915) 212-1218  
Capital Improvement, Yvette Hernandez, (915) 212-1860

**AGENDA LANGUAGE:**

*This is the language that will be posted to the agenda. Please use ARIAL 11 Font.*

The linkage to the Strategic Plan is subsection 1.4 - Grow the core business of air transportation

**Award Summary:**

Discussion and action on the award of Solicitation 2022-0672 Runway 8R-26L Rehabilitation to Jordan Foster Construction, LLC for an estimated award of \$13,092,848.45. The project consists of rehabilitating the pavement for Runway 8R-26L, associated taxiway connectors (TWY S, T, U, and V), and reconstructing a portion of Taxiway U.

Department:	El Paso International Airport
Award to:	Jordan Foster Construction, LLC El Paso, TX
Item(s):	Base Bid I and Base Bid II
Initial Term:	302 Consecutive Calendar Days
Base Bid:	\$8,847,160.95
Base Bid II:	\$4,245,687.50
Total Estimated Award:	\$13,092,848.45
Funding Source:	Federal Aviation Administration and Airport Enterprise
Account:	562-3010-62330-580270- G62A204002 562-3080-62335-580270- G62A204002
District(s):	All

This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Aviation Departments recommend award as indicated to Jordan Foster Construction, LLC, the lowest responsive and responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.