

**CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD'S SUMMARY FORM**

DEPARTMENT: Capital Improvement

AGENDA DATE: February 16, 2021

CONTACT PERSON/PHONE: Sam Rodriguez, Chief Operations and Transportation Officer, Aviation Director and City Engineer, (915) 212-1845
Bruce D. Collins, Purchasing Director, (915) 212-1811

DISTRICT(S) AFFECTED: 3, 5, 7

STRATEGIC GOAL: NO. 4 **Enhance El Paso's Quality of Life through Recreational, Cultural and Educational Environments**

The linkage to the Strategic Plan is subsection 4.2 – Create innovative recreational, educational and cultural programs

SUBJECT:

The award of solicitation 2021-0621 Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements to MARTINEZ BROS. CONTRACTORS, LLC for an estimated award of \$365,773.34.

BACKGROUND / DISCUSSION:

This contract will provide park improvements as follows:

Hueco Mountain Park – Construction of Metal Shade Canopy including canopy posts, footings, concrete drilling, anchors, fasteners and various items relevant to said project for existing playground.

Seville Fustcal Court Park – Demolition and removal of curb, sidewalk, concrete driveway, rockwall, asphalt parking lot, trees and wrought iron fence. Construction of Futsal Court, asphalt court surface, parking space, futsal fence with goal posts, addition of benches, trash receptacles, bike rack, ADA parking spaces, ADA ramps and lighting.

E.L. Williams Park – Construction of landscape, irrigation, trees, shrubs, concrete pads for benches, trash receptacles, mow strip curb and two shade canopies.

All projects will include all necessary mobilization, demobilization, traffic control measures with approval from all necessary departments, storm-water best management practices and cleanup after inlet remediation.

SELECTION SUMMARY:

Solicitation was advertised on December 15, 2020 and December 22, 2020. The solicitation was posted on the City website on December 15, 2020. The email (Purmail) notification was sent out on December 17, 2020. There were a total of one hundred-fifteen (115) viewers. Four (4) bids were received, all local suppliers.

PROTEST

No protest received for this requirement.

Protest received.

COUNCIL REPRESENTATIVE BRIEFING:

Was a briefing provided? Yes or No
If yes, select the applicable districts.

- District 1
- District 2
- District 3
- District 4
- District 5
- District 6
- District 7
- District 8
- All Districts

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Amount: \$365,773.34

Source: Community Development Block Grant

Account: 471 – 2400 – 71240 – 580270 – G7145CD12

471 – 2400 – 71240 – 580270 – G7145CD63

471 – 2400 – 71240 – 580270 – G7142CD15

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

Michael J. Vonasek

Michael J. Vonasek, P.E.

Assistant Director of Construction

DEPARTMENT HEAD:

For

Sam Rodriguez, Chief Operations and Transportation Officer, Aviation Director and City Engineer

**COUNCIL PROJECT FORM
(Low Bid)**

*******POSTING LANGUAGE BELOW*******

Please place the following item on the **CONSENT AGENDA** for the Council Meeting of **February 16, 2021**.

STRATEGIC GOAL 4 Enhance El Paso's Quality of Life through Recreational, Cultural and Educational Environments.

The linkage to the Strategic Plan is subsection 4.2 – Create innovative recreational, educational and cultural programs

Award Summary:

The award of solicitation 2021-0621 Hueco Mountain Park, Seville Fustcal Court Park & E.L. Williams Phase II Improvements to MARTINEZ BROS. CONTRACTORS, LLC for an estimated award of \$365,773.34. This contract will provide park improvements as follows:

Hueco Mountain Park – Construction of Metal Shade Canopy including canopy posts, footings, concrete drilling, anchors, fasteners and various items relevant to said project for existing playground.

Seville Fustcal Court Park – Demolition and removal of curb, sidewalk, concrete driveway, rockwall, asphalt parking lot, trees and wrought iron fence. Construction of Futsal Court, asphalt court surface, parking space, futsal fence with goal posts, addition of benches, trash receptacles, bike rack, ADA parking spaces, ADA ramps and lighting.

E.L. Williams Park – Construction of landscape, irrigation, trees, shrubs, concrete pads for benches, trash receptacles, mow strip curb and two shade canopies.

Department:	Capital Improvement
Award to:	MARTINEZ BROS. CONTRACTORS, LLC El Paso, TX
Item(s):	All
Initial Term:	150 Consecutive Calendar Days
Base Bid I:	\$172,730.75
Base Bid II:	\$121,542.59
Base Bid III:	\$ 71,500.00
Total Estimated Award:	\$365,773.34
Account No.:	471 – 2400 – 71240 – 580270 – G7145CD12 471 – 2400 – 71240 – 580270 – G7145CD63 471 – 2400 – 71240 – 580270 – G7142CD15
Funding Source:	Community Development Block Grant
District(s):	3, 5, 7

This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated MARTINEZ BROS. CONTRACTORS, LLC lowest responsive and responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

Bid Tab Summary

2020-0621 Hueco Mountain Park, Seville Futschal Court Park & E.L. Williams Phase II Improvements

Contractor	Base Bid I	Base Bid II	Base Bid III	Sum Total Base Bids I, II & III
Martinez Bros Contractors, LLC	\$ 172,730.75	\$ 121,542.59	\$ 71,500.00	\$ 365,773.34
Horizone Construction 1, LTD	\$ 143,406.00	\$ 148,374.00	\$ 101,220.00	\$ 393,000.00
Black Stallion Contractors, Inc.	\$ 185,922.45	\$ 140,270.44	\$ 91,553.28	\$ 417,746.17
Allen Concrete, LLC	\$ 203,719.53	\$ 140,683.73	\$ 126,006.30	\$ 470,409.56



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements

BID NO: 2021-0621

BID DATE: January 27, 2021

DEPARTMENT: Capital Improvement

				Allen Concrete, LLC		Black Stallion Contractors, Inc.		Horizone Construction 1, LTD	
				El Paso, TX Bidder 1 of 4		El Paso, TX Bidder 2 of 4		El Paso, TX Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
1.	6	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,100.00	\$6,600.00	\$900.00	\$5,400.00	\$465.00	\$2,790.00
2.	290	SY	Over-excavation and removal of soils, as depicted on Plans complete in place. Includes haul and disposal.	\$25.00	\$7,250.00	\$14.40	\$4,176.00	\$12.00	\$3,480.00
3.	35	SY	Removal of existing sidewalk including sawcut includes disposal/haul of material to approved site.	\$22.50	\$787.50	\$12.00	\$420.00	\$34.00	\$1,190.00
4.	115	LF	Curb Demolition, removal & disposal as Depicted on Plans complete in place	\$4.73	\$543.95	\$3.60	\$414.00	\$6.20	\$713.00
5.	195	CY	Pavement sawcut, demolition and removal of asphalt and base course, as depicted on Plans complete in place. Includes haul and disposal	\$27.30	\$5,323.50	\$20.40	\$3,978.00	\$22.30	\$4,348.50
6.	258	SF	Remove and dispose of existing rockwall with wrought iron fence including concrete footing complete in place	\$5.25	\$1,354.50	\$3.84	\$990.72	\$13.00	\$3,354.00
7.	3	EA	Removal of existing trees with root system complete in place includes haul and disposal	\$367.50	\$1,102.50	\$360.00	\$1,080.00	\$759.00	\$2,277.00
8.	265	SF	Removal of Existing Concrete Driveway as per plans complete in place includes haul and disposal	\$2.63	\$696.95	\$1.80	\$477.00	\$3.50	\$927.50
9.	990	SF	Furnish and Install Salt Concrete Sidewalk including steel complete in place	\$8.05	\$7,969.50	\$7.20	\$7,128.00	\$10.90	\$10,791.00

Approved By: /s/
Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Allen Concrete, LLC El Paso, TX Bidder 1 of 4		Black Stallion Contractors, Inc. El Paso, TX Bidder 2 of 4		Horizone Construction 1, LTD El Paso, TX Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
10.	800	SY	Furnish and Install - 2 inch Type C HMAC w/prime coat complete in place	\$13.00	\$10,400.00	\$20.40	\$16,320.00	\$23.70	\$18,960.00
11.	800	SY	6 " Crushed Stone Aggregate Base Course furnish and install complete in place as per plans	\$9.50	\$7,600.00	\$8.40	\$6,720.00	\$11.90	\$9,520.00
12.	4	EA	Furnish and Install benches complete in place includes securing to concrete pad	\$2,750.00	\$11,000.00	\$2,760.00	\$11,040.00	\$3,490.00	\$13,960.00
13.	2	EA	Furnish and Install Trash Receptacle complete in place includes securing to concrete pad	\$2,200.00	\$4,400.00	\$3,000.00	\$6,000.00	\$3,600.00	\$7,200.00
14.	1	EA	Furnish and Install Bike Rack complete in place includes securing to concrete pad	\$715.00	\$715.00	\$1,032.00	\$1,032.00	\$2,000.00	\$2,000.00
15.	1	EA	Furnish and Install Pet Waste Station complete in place includes securing to concrete pad	\$1,155.00	\$1,155.00	\$840.00	\$840.00	\$2,000.00	\$2,000.00
16.	1,060	SF	Furnish and install 3 inches of screening complete in place	\$1.27	\$1,346.20	\$1.32	\$1,399.20	\$2.00	\$2,120.00
17.	2	EA	Furnish and Install Futsal Goa complete in place includes securing to asphalt pavement	\$3,080.00	\$6,160.00	\$6,000.00	\$12,000.00	\$3,890.00	\$7,780.00
18.	1	LS	Furnish and Install Futsal Court and Parking lot striping pavement markings as per plans complete in place	\$1,800.00	\$1,800.00	\$16,200.00	\$16,200.00	\$2,750.00	\$2,750.00

Approved By: / /
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Allen Concrete, LLC El Paso, TX Bidder 1 of 4		Black Stallion Contractors, Inc. El Paso, TX Bidder 2 of 4		Horzone Construction 1, LTD El Paso, TX Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
19.	2	EA	Furnish and Install new LED light fixtures complete in place	\$11,319.00	\$22,638.00	\$12,600.00	\$25,200.00	\$5,500.00	\$11,000.00
20.	13	EA	Remove and replace wheel stops as per plans complete in place	\$95.00	\$1,235.00	\$264.00	\$3,432.00	\$265.00	\$3,445.00
21.	4	EA	Furnish and Install handicap street signs complete in place as per plans to includes: breakaway foundation, pole and sign	\$750.00	\$3,000.00	\$480.00	\$1,920.00	\$770.00	\$3,080.00
22.	2	EA	Furnish and Install Wheelchair ramps with dome tiles complete in place includes as per plan including compaction and subgrade preparation	\$850.00	\$1,700.00	\$1,020.00	\$2,040.00	\$1,470.00	\$2,940.00
23.	1	EA	Furnish and Install Futsal court fencing per plans complete in place	\$48,741.00	\$48,741.00	\$38,400.00	\$38,400.00	\$9,800.00	\$9,800.00
24.	6	MO	Furnish, Install and Maintain Traffic control Measures – contractor to provide TCP plan and obtain approval from City Streets and Maintenance Department	\$4,000.00	\$24,000.00	\$1,200.00	\$7,200.00	\$920.00	\$5,520.00
25.	1	EA	Provide remedial irrigation work as necessary as per site conditions	\$16,500.00	\$16,500.00	\$3,600.00	\$3,600.00	\$5,500.00	\$5,500.00
Sum Total Base Bid 1: (Items 1 Through 25)				\$194,018.60		\$177,406.92		\$137,446.00	
Mobilization (not to exceed 5% of Base Bid)				\$9,700.93		\$8,515.53		\$5,960.00	
Sum Total Base Bid I (Base Bid and Mobilization)				\$203,719.53		\$185,922.45		\$143,406.00	

Approved By: / /
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Allen Concrete, LLC El Paso, TX Bidder 1 of 4		Black Stallion Contractors, Inc. El Paso, TX Bidder 2 of 4		Horzone Construction 1, LTD El Paso, TX Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 2 - E.L. WILLIAMS PARK - UNIT PRICE SCHEDULE:									
1.	4	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,100.00	\$4,400.00	\$1,800.00	\$7,200.00	\$760.00	\$3,040.00
2.	8	CY	Earthwork excavation of soils for post concrete foundation, as depicted on Plans complete in place. Includes haul and disposal.	\$225.00	\$1,800.00	\$360.00	\$2,880.00	\$95.50	\$764.00
3.	1	EA	Furnish and Install Metal Canopy 25'x18' complete in place	\$24,200.00	\$24,200.00	\$37,200.00	\$37,200.00	\$41,620.00	\$41,620.00
4.	1	EA	Furnish and Install Metal Canopy 23'x15' complete in place	\$26,400.00	\$26,400.00	\$33,600.00	\$33,600.00	\$42,250.00	\$42,250.00
5.	8	EA	Furnish and Install concrete footing foundation for post supports for canopy as per plans complete in place	\$1,962.00	\$15,696.00	\$1,200.00	\$9,600.00	\$786.00	\$6,288.00
6.	4	EA	Furnish and Install park benches complete in place includes securing to concrete foundation	\$2,750.00	\$11,000.00	\$2,760.00	\$11,040.00	\$3,425.00	\$13,700.00
7.	175	SF	Furnish and Install site Salt Concrete site sidewalks including compaction as per plans complete in place	\$18.50	\$3,237.50	\$7.20	\$1,260.00	\$17.85	\$3,123.75
8.	1	EA	Furnish and Install Trash Receptacles complete in place includes securing to concrete foundation	\$2,200.00	\$2,200.00	\$3,000.00	\$3,000.00	\$480.75	\$480.75
9.	150	LF	Furnish and Install concrete mow strip curb as per plans complete in place	\$17.50	\$2,625.00	\$18.00	\$2,700.00	\$16.80	\$2,520.00

Approved By: / s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Allen Concrete, LLC		Black Stallion Contractors, Inc.		Horizone Construction 1, LTD	
				El Paso, TX		El Paso, TX		El Paso, TX	
				Bidder 1 of 4		Bidder 2 of 4		Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 2 - E.L. WILLIAMS PARK - UNIT PRICE SCHEDULE:									
10.	3,313	SF	Furnish and Install 3/8 inch rock mulch 3 inches depth with weed fabric as per plans complete in place	\$2.00	\$6,626.00	\$1.68	\$5,565.84	\$1.70	\$5,632.10
11.	10	EA	Furnish and Install 2 inch caliper trees as per plans complete in place	\$385.00	\$3,850.00	\$420.00	\$4,200.00	\$575.00	\$5,750.00
12.	10	EA	Furnish and Install 2 inch caliper trees as per plans complete in place	\$385.00	\$3,850.00	\$480.00	\$4,800.00	\$575.00	\$5,750.00
13.	1	EA	Furnish and Install irrigation system as per plans complete in place	\$12,100.00	\$12,100.00	\$6,000.00	\$6,000.00	\$8,175.00	\$8,175.00
14.	4	MO	Furnish and Install and maintain Traffic control Plans – contractor to provide plans and obtain approval from Streets and Maintenance	\$4,000.00	\$16,000.00	\$1,200.00	\$4,800.00	\$820.00	\$3,280.00
Sum Total Base Bid II: (Items 1 Through 14)				\$133,984.50 Contractor's Price: \$145,584.50		\$133,845.84		\$142,373.60	
Mobilization (not to exceed 5% of Base Bid)				\$6,699.23 Contractor's Price: \$7,279.23		\$6,424.60		\$6,000.40	
Sum Total Base Bid II (Base Bid and Mobilization)				\$140,683.73 Contractor's Price: \$152,863.73		\$140,270.44		\$148,374.00	

Approved By: /s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Allen Concrete, LLC		Black Stallion Contractors, Inc.		Horizone Construction 1, LTD	
				El Paso, TX Bidder 1 of 4		El Paso, TX Bidder 2 of 4		El Paso, TX Bidder 3 of 4	
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round
BASE BID 3 - HUECO MTN. PARK CANOPY - UNIT PRICE SCHEDULE:									
1.	4	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,100.000	\$4,400.00	\$1,200.00	\$4,800.00	\$415.00	\$1,660.00
2.	2	CY	Earthwork – export materials from holes for post concrete foundation for canopy, complete in place as per plans and specifications	\$900.000	\$1,800.00	\$600.00	\$1,200.00	\$345.00	\$690.00
3.	1	EA	Furnish and Install Metal Canopy 23'x33' complete in place	\$26,400.000	\$26,400.00	\$42,000.00	\$42,000.00	\$67,400.00	\$67,400.00
4.	4	EA	Furnish and Install concrete footing foundation for post supports for canopy as per plans	\$1,962.000	\$7,848.00	\$1,200.00	\$4,800.00	\$1,160.00	\$4,640.00
5.	1	EA	Canopy Erection and installation complete in place as per plans and manufacturer specifications	\$53,000.000	\$53,000.00	\$25,200.00	\$25,200.00	\$5,830.00	\$5,830.00
6.	1	EA	Trees, tree root, sidewalk and curb protection	\$18,150.000	\$18,150.00	\$2,160.00	\$2,160.00	\$5,000.00	\$5,000.00
7.	2	EA	Furnish and Install solar light for canopy as per plans complete in place	\$4,204.000	\$8,408.00	\$3,600.00	\$7,200.00	\$6,000.00	\$12,000.00
Sum Total Base Bid III: (Items 1 Through 7)				\$120,006.00		\$87,360.00		\$97,220.00	
Mobilization (not to exceed 5% of Base Bid)				\$6,000.30		\$4,193.28		\$4,000.00	
Sum Total Base Bid III (Base Bid and Mobilization)				\$126,006.30		\$91,553.28		\$101,220.00	
Sum Total Base Bid I, Base Bid II and Base Bid III				\$470,409.56		\$417,746.17		\$393,000.00	
Amendment(s) Acknowledged:				Yes		Yes		Yes	
Bid Bond Submitted:				Yes		Yes		Yes	

Approved By: / s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements

BID NO: 2021-0621

BID DATE: January 27, 2021

DEPARTMENT: Capital Improvement

				Martinez Bros Contractors, LLC					
				El Paso, TX					
				Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round				
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
1.	6	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,500.00	\$9,000.00				
2.	290	SY	Over-excavation and removal of soils, as depicted on Plans complete in place. Includes haul and disposal.	\$33.75	\$9,787.50				
3.	35	SY	Removal of existing sidewalk including sawcut includes disposal/haul of material to approved site.	\$17.50	\$612.50				
4.	115	LF	Curb Demolition, removal & disposal as Depicted on Plans complete in place	\$5.00	\$575.00				
5.	195	CY	Pavement sawcut, demolition and removal of asphalt and base course, as depicted on Plans complete in place. Includes haul and disposal	\$16.25	\$3,168.75				
6.	258	SF	Remove and dispose of existing rockwall with wrought iron fence including concrete footing complete in place	\$6.25	\$1,612.50				
7.	3	EA	Removal of existing trees with root system complete in place includes haul and disposal	\$665.00	\$1,995.00				
8.	265	SF	Removal of Existing Concrete Driveway as per plans complete in place includes haul and disposal	\$6.25	\$1,656.25				
9.	990	SF	Furnish and Install Salt Concrete Sidewalk including steel complete in place	\$10.00	\$9,900.00				

Approved By: / s/
Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Martinez Bros Contractors, LLC El Paso, TX Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals				
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
10.	800	SY	Furnish and Install - 2 inch Type C HMA w/prime coat complete in place	\$15.00	\$12,000.00				
11.	800	SY	6 " Crushed Stone Aggregate Base Course furnish and install complete in place as per plans	\$17.50	\$14,000.00				
12.	4	EA	Furnish and Install benches complete in place includes securing to concrete pad	\$3,125.00	\$12,500.00				
13.	2	EA	Furnish and Install Trash Receptacle complete in place includes securing to concrete pad	\$2,031.25	\$4,062.50				
14.	1	EA	Furnish and Install Bike Rack complete in place includes securing to concrete pad	\$1,716.25	\$1,716.25				
15.	1	EA	Furnish and Install Pet Waste Station complete in place includes securing to concrete pad	\$437.50	\$437.50				
16.	1,060	SF	Furnish and install 3 inches of screening complete in place	\$0.95	\$1,007.00				
17.	2	EA	Furnish and Install Futsal Goa complete in place includes securing to asphalt pavement	\$2,812.50	\$5,625.00				
18.	1	LS	Furnish and Install Futsal Court and Parking lot striping pavement markings as per plans complete in place	\$5,250.00	\$5,250.00				

Approved By: /s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futsal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Martinez Bros Contractors, LLC El Paso, TX Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round				
BASE BID 1 SEVILLE PARK - UNIT PRICE SCHEDULE:									
19.	2	EA	Furnish and Install new LED light fixtures complete in place	\$4,000.00	\$8,000.00				
20.	13	EA	Remove and replace wheel stops as per plans complete in place	\$175.00	\$2,275.00				
21.	4	EA	Furnish and Install handicap street signs complete in place as per plans to include: breakaway foundation, pole and sign	\$812.50	\$3,250.00				
22.	2	EA	Furnish and Install Wheelchair ramps with dome tiles complete in place includes as per plan including compaction and subgrade preparation	\$812.50	\$1,625.00				
23.	1	EA	Furnish and Install Futsal court fencing per plans complete in place	\$34,375.00	\$34,375.00				
24.	6	MO	Furnish, Install and Maintain Traffic control Measures – contractor to provide TCP plan and obtain approval from City Streets and Maintenance Department	\$3,500.00	\$21,000.00				
25.	1	EA	Provide remedial irrigation work as necessary as per site conditions	\$1,100.00	\$1,100.00				
Sum Total Base Bid 1: (Items 1 Through 25)				\$166,530.75					
Mobilization (not to exceed 5% of Base Bid)				\$6,200.00					
Sum Total Base Bid I (Base Bid and Mobilization)				\$172,730.75					

Approved By: /s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futscal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Martinez Bros Contractors, LLC El Paso, TX Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round				
BASE BID 2 - E.L. WILLIAMS PARK - UNIT PRICE SCHEDULE:									
1.	4	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,500.00	\$6,000.00				
2.	8	CY	Earthwork excavation of soils for post concrete foundation, as depicted on Plans complete in place. Includes haul and disposal.	\$97.50	\$780.00				
3.	1	EA	Furnish and Install Metal Canopy 25'x18' complete in place	\$31,250.00	\$31,250.00				
4.	1	EA	Furnish and Install Metal Canopy 23'x15' complete in place	\$20,000.00	\$20,000.00				
5.	8	EA	Furnish and Install concrete footing foundation for post supports for canopy as per plans complete in place	\$750.00	\$6,000.00				
6.	4	EA	Furnish and Install park benches complete in place includes securing to concrete foundation	\$4,375.00	\$17,500.00				
7.	175	SF	Furnish and Install site Salt Concrete site sidewalks including compaction as per plans complete in place	\$10.00	\$1,750.00				
8.	1	EA	Furnish and Install Trash Receptacles complete in place includes securing to concrete foundation	\$2,750.00	\$2,750.00				
9.	150	LF	Furnish and Install concrete mow strip curb as per plans complete in place	\$17.50	\$2,625.00				

Approved By: /s/
 Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futscal Court Park & E.L. Williams Phase II Improvements

BID NO: 2021-0621

BID DATE: January 27, 2021

DEPARTMENT: Capital Improvement

				Martinez Bros Contractors, LLC El Paso, TX Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round				
BASE BID 2 - E.L. WILLIAMS PARK - UNIT PRICE SCHEDULE:									
10.	3,313	SF	Furnish and Install 3/8 inch rock mulch 3 inches depth with weed fabric as per plans complete in place	\$1.43	\$4,737.59				
11.	10	EA	Furnish and Install 2 inch caliper trees as per plans complete in place	\$313.00	\$3,130.00				
12.	10	EA	Furnish and Install 2 inch caliper trees as per plans complete in place	\$313.00	\$3,130.00				
13.	1	EA	Furnish and Install irrigation system as per plans complete in place	\$3,890.00	\$3,890.00				
14.	4	MO	Furnish and Install and maintain Traffic control Plans – contractor to provide plans and obtain approval from Streets and Maintenance	\$3,500.00	\$14,000.00				
Sum Total Base Bid II: (Items 1 Through 14)				\$117,542.59					
Mobilization (not to exceed 5% of Base Bid)				\$4,000.00					
Sum Total Base Bid II (Base Bid and Mobilization)				\$121,542.59					

Approved By: /s/
Date: 1/28/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Hueco Mountain Park, Seville Futschal Court Park & E.L. Williams Phase II Improvements **BID NO:** 2021-0621
BID DATE: January 27, 2021 **DEPARTMENT:** Capital Improvement

				Martinez Bros Contractors, LLC El Paso, TX Bidder 4 of 4					
Item No.	Estimated Quantity	Unit	BRIEF DESCRIPTION OF ITEM	Unit Bid Price (In figures) Use 2 decimals Do Not Round	Total Amount (Quantity x Unit Price) (In Figures) Use 2 decimals Do Not Round				
BASE BID 3 - HUECO MTN. PARK CANOPY - UNIT PRICE SCHEDULE:									
1.	4	MO	Furnish, Install and Maintain Stormwater Pollution prevention plan measures to final completion of project	\$1,500.000	\$6,000.00				
2.	2	CY	Earthwork – export materials from holes for post concrete foundation for canopy, complete in place as per plans and specifications	\$187.500	\$375.00				
3.	1	EA	Furnish and Install Metal Canopy 23'x33' complete in place	\$40,000.000	\$40,000.00				
4.	4	EA	Furnish and Install concrete footing foundation for post supports for canopy as per plans	\$750.000	\$3,000.00				
5.	1	EA	Canopy Erection and installation complete in place as per plans and manufacturer specifications	\$6,875.000	\$6,875.00				
6.	1	EA	Trees, tree root, sidewalk and curb protection	\$2,200.000	\$2,200.00				
7.	2	EA	Furnish and Install solar light for canopy as per plans complete in place	\$5,125.000	\$10,250.00				
Sum Total Base Bid III: (Items 1 Through 7)				\$68,700.00					
Mobilization (not to exceed 5% of Base Bid)				\$2,800.00					
Sum Total Base Bid III (Base Bid and Mobilization)				\$71,500.00					
Sum Total Base Bid I, Base Bid II and Base Bid III				\$365,773.34					
Amendment(s) Acknowledged:				Yes					
Bid Bond Submitted:				Yes					

Approved By: / s/
 Date: 1/28/2021

View List

2021-0621 Hueco Mountain Park Seville Futschal Court Park and E.L. Williams Phase II Improvements

	Name	Company
1	Stribling, Sam	814 Solutions Seedin
2	Gallegos, Mari	Abescape
3	Allen, Miguel	Allen Concrete, Inc.
4	Armendariz, Richard	AM Insulation, Inc.
5	Gomez, Priscilla	American Pavement Pr
6	Rugh, John	AMTEK
7	martinez, ryan	ARS landscaping corp
8	Shane, Coler	Aztec Contractors
9	Fraire, Julio	B.F. Builders Group,
10	Esparza, Isidoro	Basic IDIQ.Inc
11	Guardado, Carlos	Best Ironworks
12	Bid, Judge	BidJudge.com
13	Luna, Hector	Black Stallion Contr
14	Acosta, David	Border Demolition An
15	Hessney, Steve	Bowen Industrial Con
16	Mims, Valerie	Burke Insurance Grou
17	Caballero, Luis	Caballero Electric C
18	Belkin, Erez	CARPET WAREHOUSE
19	Concha, David	CEA Group
20	Concha, David	CEA Group
21	Damek, Mitch	Champion Fuel Soluti
22	Villalobos, Braulio	CIJ General Contract
23	Stanton, John	Civil Scape
24	FUENTES, FELIX	Clark Construction
25	Huit, Jacob	Clowe And Cowan
26	Kyle, Bellomy	ConstructConnect
27	Gibson, Patty	construction Bid Sou
28	Exton, Pamela	Construction Journal
29	Wood, Jane	Construction Reporte
30	Deg, Maria	Contractors Register
31	Fraga, Miguel	Creosote Collaborati
32	Oney, Hilary	CSA Constructors
33	HARRISON, MIKE	DEL MAR CONTRACTING,
34	Management, Source	Deltek
35	Villela, Kathleen	Desert Grace Managem
36	Villela, Kathleen	Desert Grace Managem
37	Hudson, Brad	Direx Construction,
38	GONZALEZ, ALEXANDER	DIVISION 7 LLC
39	Peggy, Koehn	Dodge Data
40	Loganathan, Jayalakshmi	Dodge Data And Analy

View List

2021-0621 Hueco Mountain Park Seville Futsal Court Park and E.L. Williams Phase II Improvements

	Name	Company
41	Soto, Daniel	DRS Rock Materials,
42	Alshouse, Aaron	Dustrol Inc.
43	Massie, Scott	DYNAMO PLAYGROUNDS
44	Erick, Osorio	ecoReach, Inc.
45	Velazquez, Joshua	Empire welding And F
46	Dominguez, Luis	Enotsyek
47	Dominguez, Luis	Enotsyek
48	Gomez, Jesu	Gomez Concrete
49	Sambrano, Michael	Gracen Eng. And Cons
50	Melvin, Craig	GreenBlue Urban
51	Jorge, Ojeda	HAWK
52	Jorge, Ojeda	HAWK
53	Mulligan, Matthew	HB Construction
54	Menefee, Kim	Hellas Construction
55	Maldonado, Mariana	Horizone Constructio
56	Balai, Rakesh	i- Sourcing Technolo
57	Gaynor, Shabron	IMS
58	Espino, Ruben	IQP CANOPIES LLC
59	Concha, Joe	Iron Horse Electrica
60	Ramirez, Sal	J Carrizal Construct
61	Crossland, Randal	Jace Contracting Ser
62	Pinon, Jose	JAR Construction
63	Lowrance, Gloria	Jobe Materials, L.P.
64	Ussery, Randy	Kantex Industries
65	Puente, Ed	Kraftsman Commercial
66	Gavaldon, Vanessa	LBAAndSons
67	Lamego, Chris	Legacy Construction
68	Naranjo, Lizandro	Lizandro Naranjo
69	Madrazo, Geoffrey	LOI Engineers
70	Gonzalez, Ruben	Lomeli and sons Land
71	Pena, Lorenzo	Lorenzo Pena
72	Martinez, Heriberto	Martinez Bros. Contr
73	Solis, Francisco	Martinez Bros. Lands
74	martinez, avelardo	martinez irrigation
75	Tanzy, Russell	Mesa electrical cont
76	Gallegos, Yahve	Mr.
77	Valdez, Teresa	MRD LANDSCAPING AND
78	Drapes, Michael	MTI Ready Mix
79	Nevarez, Christy	Noble General Contra
80	Lopez, Rafael	Perikin Enterprises,

View List

2021-0621 Hueco Mountain Park Seville Futsal Court Park and E.L. Williams Phase II Improvements

	Name	Company
81	McGehee, Kyle	Perry Becker Design
82	arzaga, jesus	pmi
83	Ortiz, Lupe	Prime Irrigation And
84	Jones, Kim	Prime Vendor Inc.
85	Morris, Bryan	RBM Engineeering, In
86	Valdespino, Carlos	Roman Construction
87	Satarain, Joe	Satarain Constructio
88	Torres, Elizabeth	SigmCon
89	Sanchez, Martha	Sites Southwest
90	Bjornsson, Ron	Smartprocure
91	ALLEN, STEVE	SPARTAN CONSTRUCTION
92	Jesus, Mesta	Straight Edge Contra
93	Arenas, Humberto	Synergy Project Cont
94	Bowden, Donita	Thalle Construction
95	Hernandez, Cecilia	The PlanIt Room
96	Popenoe, Jeff	The PlayWell Group,
97	Plummer, Trey	Third Gen LLC DBA Tr
98	Diaz, Christian	TIA Facility Service
99	romero, ron	triple m recreation
100	travis, Juan	twelve stars constru
101	Gonzalez, Rene	VEMAC
102	Ruiz, Erika	Vertex Contractors,
103	Olguin, Jeannette	Vitual Builders Exch
104	Austin, Fork	Wayne Enterprises
105	Gonzalez, Doroteo	West Texas Landscapi
106	Davis, Teri	Wilson And Company
107	Garcia, Mark	Win Supply
108	Acosta, German	Zayza Irrigation And
109	Royo, Joaquin	ZTEX Construction I
110	Martinez, Jessica	
111	Bid Docs, SW	
112	Banquil, Lovely	
113	Watson, Frank	
114	Hernandez, Alberto	
115	Frappier, Martamaria	