

CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD'S SUMMARY FORM

AGENDA DATE: November 23, 2021
PUBLIC HEARING DATE: Not Applicable

CONTACT PERSON(S) NAME AND PHONE NUMBER:

Sam Rodriguez, Chief Operations and Transportation Officer, Aviation Director
and City Engineer, (915) 212-1845

Bruce D. Collins, Director of Purchasing & Strategic Sourcing, (915) 212-1181

DISTRICT(S) AFFECTED: 6 & 7

STRATEGIC GOAL: No. 7 – Enhance and Sustain El Paso's Infrastructure Network

SUBGOAL: 7.2 – Improve competitiveness through infrastructure improvements impacting the quality of life

SUBJECT:

The award of solicitation 2021-0989 Playa Drain Trail Phase II to TAO INDUSTRIES INC., dba HAWK Construction for a total estimated award of \$435,247.43.

BACKGROUND / DISCUSSION:

This project consists of construction of a new pedestrian trail, including trail amenities, providing ADA accessibility, and landscape and irrigation improvements. The project improvements include: erosion controls; traffic controls; accessible pedestrian ramps and improvements at Whittier Street, Prado Drive and Elvin Way / Davis Drive and improvements to existing roadway curbs; roadway crosswalks, roadway, trail striping and signs; construction of trail monument columns, picnic tables, benches, and trash receptacles; plain and colored concrete walk paving, including fixed and collapsible bollards; landscape and irrigation improvements, which includes new water meters for the irrigation system. Access to all properties must be provided during construction.

SELECTION SUMMARY:

Solicitation was advertised on June 1, 2021, June 8, 2021 and June 15, 2021. The solicitation was posted on City website on June 1, 2021. The email (Purmail) notification was sent out on June 3, 2021. There was a total of fifty-eight (58) viewers online; five (5) bids were received; all from local suppliers.

CONTRACT VARIANCE:

N/A

PROTEST

No protest received for this requirement.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Amount: \$435,247.43

Funding Source: Federal Highway Administration, 2011 Certificates of Obligation, and 2018 Certificates of Obligation

Account: 190-4950-38170-580270-PCP21TRAN01

Account: 190-4530-28330-580270-PCP21TRAN01

Account: 190-4741-38290-580270-PCP21TRAN01

HAVE ALL AFFECTED DEPARTMENTS BEEN NOTIFIED? YES NO

PRIMARY DEPARTMENT: Capital Improvement

SECONDARY DEPARTMENT: Purchasing & Strategic Sourcing

*****REQUIRED AUTHORIZATION*****

DEPARTMENT HEAD:

Gvette Hernandez

for Sam Rodriguez, Chief Operations and Transportation Officer, Aviation Director and City Engineer

**COUNCIL PROJECT FORM
(Low Bid)**

*******POSTING LANGUAGE BELOW*******

Please place the following item on the **REGULAR AGENDA** for the Council Meeting of **October 26, 2021**.

STRATEGIC GOAL 7 – Enhance and Sustain El Paso’s Infrastructure Network

The linkage to the Strategic Plan is subsection 7.2 - Improve competitiveness through infrastructure improvements impacting the quality of life.

Award Summary:

Discussion and action on the award of solicitation 2021-0989 Playa Drain Trail Phase II to TAO INDUSTRIES INC., dba HAWK Construction for an estimated award of \$435,247.43. This project consists of construction of a new pedestrian trail, including trail amenities, providing ADA accessibility, and landscape and irrigation improvements.

Department:	Capital Improvement
Award to:	TAO INDUSTRIES INC., dba HAWK Construction El Paso, TX
Item(s):	Base Bid
Initial Term:	145 Standard Work Weeks
Base Bid I:	\$435,247.43
Total Estimated Award:	\$435,247.43
Funding Source:	Federal Highway Administration, 2011 Certificates of Obligation, and 2018 Certificates of Obligation
Account:	190-4950-38170-580270-PCP21TRAN01
Account:	190-4530-28330-580270-PCP21TRAN01
Account:	190-4741-38290-580270-PCP21TRAN01
District(s):	6 & 7

This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated to TAO INDUSTRIES INC., dba HAWK Construction., the lowest responsive and responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

2021-0989 Playa Drain Trail Phase II
Bid Tab Summary

No.	Bidder	Sum Total Base Bid
1	TAO Industries, Inc. dba Hawk Construction	\$435,247.43
2	Martinez Bros Contractors, LLC	\$487,537.04
3	Horizone Construction I, Ltd.	\$560,000.00
4	Del Mar Contracting, Inc.	\$611,303.25
5	Black Stallion Contractors, Inc.	\$906,102.99



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Black Stallion Contractors, Inc. El Paso, TX BIDDER 1 OF 5	Del Mar Contracting, Inc. El Paso, TX BIDDER 2 OF 5	Hawk Construction El Paso, TX BIDDER 3 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										

BASE BID I UNIT PRICE SCHEDULE

TXDOT CSJ: 0924-06-602

1	500 6001		MOBILIZATION	LS	1	\$41,500.90	\$41,500.90	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	
2	100 6002		PREPARING ROW	STA	35	\$4,375.00	\$153,125.00	\$1,500.00	\$52,500.00	\$223.34	\$7,816.90	
3	110 6001		EXCAVATION (ROADWAY)	CY	242	\$25.00	\$6,050.00	\$120.00	\$29,040.00	\$16.64	\$4,026.88	
4	132 6002		EMBANKMENT (FINAL) (DENS CONT)(TY C)	CY	829	\$62.50	\$51,812.50	\$30.00	\$24,870.00	\$14.96	\$12,401.84	
5	170 6001		IRRIGATION SYSTEM	LS	1	\$66,875.00	\$66,875.00	\$58,000.00	\$58,000.00	\$41,722.68	\$41,722.68	
6	192 6015		LANDSCAPE EDGE	LF	2,403	\$19.38	\$46,570.14	\$12.50	\$30,037.50	\$12.21	\$29,340.63	
7	192 6017		VEGETATION BARRIER	SY	715	\$6.25	\$4,468.75	\$2.20	\$1,573.00	\$2.07	\$1,480.05	
8	192 6044		PLANT MATERIAL (MIN 2" CAL)(B&B)	EA	58	\$687.50	\$39,875.00	\$440.00	\$25,520.00	\$417.82	\$24,233.56	

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Black Stallion Contractors, Inc. El Paso, TX BIDDER 1 OF 5	Del Mar Contracting, Inc. El Paso, TX BIDDER 2 OF 5	Hawk Construction El Paso, TX BIDDER 3 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
9	192 6046		PLANT MATERIAL (MIN 3" CAL)(B&B)	EA	31	\$962.50	\$29,837.50	\$700.00	\$21,700.00	\$655.31	\$20,314.61	
10	193 6001		PLANT MAINTENANCE	MO	12	\$2,312.50	\$27,750.00	\$150.00	\$1,800.00	\$157.27	\$1,887.24	
11	247 6041		FL BS (CMP IN PLC) (TYA GR1-2)(FNAL POS)	CY	466	\$65.00	\$30,290.00	\$75.00	\$34,950.00	\$43.86	\$20,438.76	
12	310 6018		PRIME COAT & BLOTTER (CSS-1H)	GAL	560	\$12.50	\$7,000.00	\$7.00	\$3,920.00	\$11.06	\$6,193.60	
13	340 6122		D-GR HMA(SQ) TY-D PG70-22	TON	308	\$150.00	\$46,200.00	\$105.00	\$32,340.00	\$108.03	\$33,273.24	
14	502 6001		BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	8	\$5,625.00	\$45,000.00	\$2,500.00	\$20,000.00	\$629.10	\$5,032.80	
15	506 6020		CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	444	\$8.75	\$3,885.00	\$10.00	\$4,440.00	\$14.99	\$6,655.56	
16	506 6024		CONSTRUCTION EXITS (REMOVE)	SY	444	\$3.75	\$1,665.00	\$3.00	\$1,332.00	\$9.27	\$4,115.88	

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II **BID NO:** 2021-0989
BID DATE: June 30, 2021 **DEPARTMENT:** Capital Improvement

						Black Stallion Contractors, Inc. El Paso, TX BIDDER 1 OF 5	Del Mar Contracting, Inc. El Paso, TX BIDDER 2 OF 5	Hawk Construction El Paso, TX BIDDER 3 OF 5				
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										

BASE BID I UNIT PRICE SCHEDULE

TXDOT CSJ: 0924-06-602

17	506 6038		TEMP SEDMT CONT FENCE (INSTALL)	LF	4,380	\$6.25	\$27,375.00	\$2.50	\$10,950.00	\$3.47	\$15,198.60	
18	506 6039		TEMP SEDMT CONT FENCE (REMOVE)	LF	4,380	\$2.50	\$10,950.00	\$1.00	\$4,380.00	\$0.96	\$4,204.80	
19	529 6008		CONC CURB & GUTTER (TY II)	LF	90	\$25.00	\$2,250.00	\$15.00	\$1,350.00	\$25.86	\$2,327.40	
20	529 6032		CONCRETE GUTTER (MODIFIED)	LF	90	\$25.00	\$2,250.00	\$15.00	\$1,350.00	\$25.86	\$2,327.40	
21	531 6024		CURB RAMPS (TY 7)	EA	2	\$1,250.00	\$2,500.00	\$2,500.00	\$5,000.00	\$847.11	\$1,694.22	
22	531 6036		CURB RAMPS (TY 2)(MOD)	EA	3	\$1,500.00	\$4,500.00	\$2,500.00	\$7,500.00	\$1,896.85	\$5,690.55	
23	644 6001		IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EA	4	\$1,187.50	\$4,750.00	\$950.00	\$3,800.00	\$539.97	\$2,159.88	
24	644 6068		RELOCATE SM RD SN SUP&AM TY 10BWG	EA	3	\$437.50	\$1,312.50	\$600.00	\$1,800.00	\$209.70	\$629.10	

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



					Black Stallion Contractors, Inc. El Paso, TX BIDDER 1 OF 5		Del Mar Contracting, Inc. El Paso, TX BIDDER 2 OF 5		Hawk Construction El Paso, TX BIDDER 3 OF 5			
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
25	666 6045		REFL PAV MRK TY I (W)18"(SLD)(100MIL)	LF	200	\$18.75	\$3,750.00	\$6.50	\$1,300.00	\$15.04	\$3,008.00	
26	666 6099		REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)	EA	16	\$50.00	\$800.00	\$125.00	\$2,000.00	\$19.92	\$318.72	
27	666 6205		REFL PAV MRK TY II (Y) 4" (BRK)	LF	1,765	\$1.88	\$3,318.20	\$0.75	\$1,323.75	\$1.77	\$3,124.05	
28	1005 6002		LOOSE AGGREGATE FOR GROUNDCOVER (TYPE II)	CY	153	\$125.00	\$19,125.00	\$86.00	\$13,158.00	\$82.30	\$12,591.90	
29	ELP2 6001		PICNIC TABLE	EA	3	\$3,875.00	\$11,625.00	\$3,000.00	\$9,000.00	\$2,145.76	\$6,437.28	
30	ELP3 6001		PARK BENCH	EA	6	\$3,500.00	\$21,000.00	\$2,800.00	\$16,800.00	\$1,859.25	\$11,155.50	
31	ELP4 6001		TRASH RECEPTACLE	EA	2	\$4,250.00	\$8,500.00	\$3,200.00	\$6,400.00	\$2,173.80	\$4,347.60	
32	ELP5 6001		COLLAPSIBLE BOLLARDS	EA	12	\$1,562.50	\$18,750.00	\$950.00	\$11,400.00	\$1,128.57	\$13,542.84	
33	ELP6 6001		FIXED BOLLARDS	EA	32	\$1,250.00	\$40,000.00	\$840.00	\$26,880.00	\$667.24	\$21,351.68	

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II **BID NO:** 2021-0989
BID DATE: June 30, 2021 **DEPARTMENT:** Capital Improvement

					Black Stallion Contractors, Inc.			Del Mar Contracting, Inc.			Hawk Construction	
					El Paso, TX BIDDER 1 OF 5			El Paso, TX BIDDER 2 OF 5			El Paso, TX BIDDER 3 OF 5	
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
34	ELP7 6001		COLORED CONCRETE PAVING (6")	SY	72	\$93.75	\$6,750.00	\$110.00	\$7,920.00	\$101.75	\$7,326.00	
35	ELP8 6001		CONCRETE SIDEWALK PAVING (6")	SY	120	\$93.75	\$11,250.00	\$59.00	\$7,080.00	\$62.11	\$7,453.20	
36	ELP9 6001		MINOR STONE COLUMN	EA	3	\$2,250.00	\$6,750.00	\$1,500.00	\$4,500.00	\$1,048.49	\$3,145.47	
37	ELP10 6001		DISTANCE MARKERS	EA	2	\$875.00	\$1,750.00	\$950.00	\$1,900.00	\$746.04	\$1,492.08	
38	ELP11 6001		WAYFINDING SIGNS	EA	3	\$875.00	\$2,625.00	\$950.00	\$2,850.00	\$745.87	\$2,237.61	
39	ELP13 6001		FIBER REINFORCED CONCRETE HEADER	LF	6,714	\$13.75	\$92,317.50	\$13.50	\$90,639.00	\$7.38	\$49,549.32	
Sum Total (Base Bid and Mobilization)							\$906,102.99		\$611,303.25		\$435,247.43	
Amendment Acknowledged							Yes		No		Yes	
Bid Bond							Yes		Yes		Yes	

Approved By: /s/
 Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Horizone Construction I, Ltd. El Paso, TX BIDDER 4 OF 5			Martinez Bros Contractors, LLC El Paso, TX BIDDER 5 OF 5				
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
1	500 6001		MOBILIZATION	LS	1	\$21,632.20	\$21,632.20	\$24,150.00	\$24,150.00			
2	100 6002		PREPARING ROW	STA	35	\$302.00	\$10,570.00	\$71.30	\$2,495.50			
3	110 6001		EXCAVATION (ROADWAY)	CY	242	\$39.00	\$9,438.00	\$17.25	\$4,174.50			
4	132 6002		EMBANKMENT (FINAL) (DENS CONT)(TY C)	CY	829	\$18.00	\$14,922.00	\$43.81	\$36,318.49			
5	170 6001		IRRIGATION SYSTEM	LS	1	\$53,000.00	\$53,000.00	\$32,780.00	\$32,780.00			
6	192 6015		LANDSCAPE EDGE	LF	2,403	\$15.50	\$37,246.50	\$4.13	\$9,924.39			
7	192 6017		VEGETATION BARRIER	SY	715	\$3.00	\$2,145.00	\$2.69	\$1,923.35			
8	192 6044		PLANT MATERIAL (MIN 2" CAL)(B&B)	EA	58	\$528.00	\$30,624.00	\$370.00	\$21,460.00			

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Horizone Construction I, Ltd. El Paso, TX BIDDER 4 OF 5		Martinez Bros Contractors, LLC El Paso, TX BIDDER 5 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
9	192 6046		PLANT MATERIAL (MIN 3" CAL)(B&B)	EA	31	\$827.00	\$25,637.00	\$615.00	\$19,065.00			
10	193 6001		PLANT MAINTENANCE	MO	12	\$199.00	\$2,388.00	\$650.00	\$7,800.00			
11	247 6041		FL BS (CMP IN PLC) (TYA GR1-2)(FNAL POS)	CY	466	\$62.00	\$28,892.00	\$61.76	\$28,780.16			
12	310 6018		PRIME COAT & BLOTTER (CSS-1H)	GAL	560	\$8.00	\$4,480.00	\$23.00	\$12,880.00			
13	340 6122		D-GR HMA(SQ) TY-D PG70-22	TON	308	\$151.00	\$46,508.00	\$113.85	\$35,065.80			
14	502 6001		BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	8	\$3,900.00	\$31,200.00	\$1,265.00	\$10,120.00			
15	506 6020		CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	444	\$14.00	\$6,216.00	\$18.40	\$8,169.60			
16	506 6024		CONSTRUCTION EXITS (REMOVE)	SY	444	\$7.00	\$3,108.00	\$10.35	\$4,595.40			

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

						Horizone Construction I, Ltd. El Paso, TX BIDDER 4 OF 5	Martinez Bros Contractors, LLC El Paso, TX BIDDER 5 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
17	506 6038		TEMP SEDMT CONT FENCE (INSTALL)	LF	4,380	\$3.00	\$13,140.00	\$2.50	\$10,950.00			
18	506 6039		TEMP SEDMT CONT FENCE (REMOVE)	LF	4,380	\$1.30	\$5,694.00	\$2.00	\$8,760.00			
19	529 6008		CONC CURB & GUTTER (TY II)	LF	90	\$25.00	\$2,250.00	\$17.25	\$1,552.50			
20	529 6032		CONCRETE GUTTER (MODIFIED)	LF	90	\$22.00	\$1,980.00	\$17.25	\$1,552.50			
21	531 6024		CURB RAMPS (TY 7)	EA	2	\$1,435.00	\$2,870.00	\$920.00	\$1,840.00			
22	531 6036		CURB RAMPS (TY 2)(MOD)	EA	3	\$1,425.00	\$4,275.00	\$977.50	\$2,932.50			
23	644 6001		IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EA	4	\$725.00	\$2,900.00	\$241.50	\$966.00			
24	644 6068		RELOCATE SM RD SN SUP&AM TY 10BWG	EA	3	\$560.00	\$1,680.00	\$299.00	\$897.00			

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Horizone Construction I, Ltd. El Paso, TX BIDDER 4 OF 5		Martinez Bros Contractors, LLC El Paso, TX BIDDER 5 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
25	666 6045		REFL PAV MRK TY I (W)18"(SLD)(100MIL)	LF	200	\$19.00	\$3,800.00	\$1.84	\$368.00			
26	666 6099		REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)	EA	16	\$25.00	\$400.00	\$402.50	\$6,440.00			
27	666 6205		REFL PAV MRK TY II (Y) 4" (BRK)	LF	1,765	\$2.50	\$4,412.50	\$1.38	\$2,435.70 Contractor's Price: \$2,432.70			
28	1005 6002		LOOSE AGGREGATE FOR GROUNDCOVER (TYPE II)	CY	153	\$104.00	\$15,912.00	\$91.55	\$14,007.15			
29	ELP2 6001		PICNIC TABLE	EA	3	\$4,800.00	\$14,400.00	\$3,680.00	\$11,040.00			
30	ELP3 6001		PARK BENCH	EA	6	\$3,700.00	\$22,200.00	\$2,530.00	\$15,180.00			
31	ELP4 6001		TRASH RECEPTACLE	EA	2	\$3,800.00	\$7,600.00	\$2,070.00	\$4,140.00			
32	ELP5 6001		COLLAPSIBLE BOLLARDS	EA	12	\$1,650.00	\$19,800.00	\$1,437.50	\$17,250.00			
33	ELP6 6001		FIXED BOLLARDS	EA	32	\$900.00	\$28,800.00	\$782.00	\$25,024.00			

Approved By: /s/
Date: 7/6/2021



CITY OF EL PASO BID TABULATION FORM



BID TITLE: Playa Drain Trail Phase II

BID NO: 2021-0989

BID DATE: June 30, 2021

DEPARTMENT: Capital Improvement

					Horizone Construction I, Ltd. El Paso, TX BIDDER 4 OF 5		Martinez Bros Contractors, LLC El Paso, TX BIDDER 5 OF 5					
No.	ITEM-Code		BRIEF DESCRIPTION OF ITEM	UNIT	Approx Qty.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	DEPT USE ONLY
	Item No.	S.P No.										
BASE BID I UNIT PRICE SCHEDULE												
TXDOT CSJ: 0924-06-602												
34	ELP7 6001		COLORED CONCRETE PAVING (6")	SY	72	\$62.50	\$4,500.00	\$89.70	\$6,458.40			
35	ELP8 6001		CONCRETE SIDEWALK PAVING (6")	SY	120	\$55.50	\$6,660.00	\$55.20	\$6,624.00			
36	ELP9 6001		MINOR STONE COLUMN	EA	3	\$3,200.00	\$9,600.00	\$586.50	\$1,759.50			
37	ELP10 6001		DISTANCE MARKERS	EA	2	\$900.00	\$1,800.00	\$138.00	\$276.00			
38	ELP11 6001		WAYFINDING SIGNS	EA	3	\$755.00	\$2,265.00	\$816.50	\$2,449.50			
39	ELP13 6001		FIBER REINFORCED CONCRETE HEADER	LF	6,714	\$8.20	\$55,054.80	\$12.65	\$84,932.10			
Sum Total (Base Bid and Mobilization)							\$560,000.00		\$487,537.04			
Amendment Acknowledged							Yes		Yes			
Bid Bond							Yes		Yes			

Approved By: /s/
Date: 7/6/2021

2021-0989 Playa Drain Trail Phase II Viewlist		
1	814 Solutions Seedin	Stribling, Sam
2	AAA General Contrato	Skertchly, Edgar
3	AAndS Contractors In	Armendariz, Socorro
4	Abescape	Gallegos, Mari
5	Accent Landscape Con	Counts, Tim
6	Allen Concrete Inc.	Magdaleno, Jesus
7	AMTEK	Rugh, John
8	APACHE BARRICADE And	SALAZAR, ART
9	Atom Electric EP, LL	Ramirez, Adam
10	Aztec Contractors In	Leanos, Nancy
11	Best Ironworks	Guardado, Carlos
12	Black Stallion Contr	Luna, Hector
13	Bowen Industrial Con	Hessney, Steve
14	BT Constructors	Banis, Daniel
15	CAndE Industrial Ser	Hernandez, Joe
16	CEA Group	Concha, David
17	Civil Associates, In	Hernandez, Eddie
18	ConstructConnect	Kyle, Bellomy
19	Construction Journal	Exton, Pamela
20	Construction Reporte	Wood, Jane
21	Contractors Register	Deg, Maria
22	CSA Constructors	Oney, Hilary
23	dayrep	Lowman, Henry
24	DEL MAR CONTRACTING,	HARRISON, MIKE
25	Deltek	Management, Source
26	Direx Construction,	Hudson, Brad
27	Dodge Data And Analy	Loganathan, Jayalakshmi
28	DRS Rock Materials,	Soto, Daniel
29	EMINENT GENERAL CONT	RAMOS, RAFAEL
30	GCC Sun City Materia	Rivas, Fernando
31	Globe Builders, LLC	Banks, Archie
32	Greenfields Outdoor	Vasquez, Frank
33	HAWK	Jorge, Ojeda
34	Horizone constructio	RAFAEL, ALONSO
35	i- Sourcing Technolo	Balai, Rakesh
36	Integrated Marketing	Cody, Brannon
37	J.A.R	Guillermo, Ovies
38	J.A.R Concrete, Inc	Valenzuela, Jesus
39	Jobe Materials, L.P.	Lowrance, Gloria
40	Jordan Foster Constr	Figuroa, Joseph
41	Keystone Contractors	Campos, Jesus
42	Lizandro Naranjo	Naranjo, Lizandro
43	Martinez Brothers Co	mota, pablo
44	MTI Ready Mix	Drapes, Michael
45	Pride General Contra	Salgado, Ramon
46	Prime Vendor Inc.	Jones, Kim
47	Smartprocure	Bjornsson, Ron
48	Star Pavers Construc	Yahve, Gallegos
49	The PlanIt Room	Hernandez, Cecilia
50	Wayne Enterprises	Austin, Fork
51	Wilson And Company	Davis, Teri
52		James, Hardison
53		Banquil, Lovely
54		Martinez, Jessica
55		Watson, Frank
56		RAMIREZ, ARTURO
57		Gallegos, Yahve
58		Ortiz, Cano