



### Legislation Details

**File #:** 21-1321      **Version:** 1      **Name:**

**Type:** Other Bids, Contracts, Procurements      **Status:** Agenda Ready

**File created:** 11/16/2021      **In control:** City Council

**On agenda:** 11/23/2021      **Final action:**

**Title:** The linkage to the Strategic Plan is subsection 7.2 - Improve competitiveness through infrastructure improvements impacting the quality of life.

**Award Summary:**

Discussion and action on the award of Solicitation 2021-0989 Playa Drain Trail Phase II to TAO INDUSTRIES INC., dba HAWK Construction for an estimated award of \$435,247.43. This project consists of construction of a new pedestrian trail, including trail amenities, providing ADA accessibility, and landscape and irrigation improvements.

**Department:** Capital Improvement  
**Award to:** TAO INDUSTRIES INC., dba HAWK Construction  
El Paso, TX

**Item(s):** Base Bid  
**Initial Term:** 145 Standard Work Weeks  
**Base Bid I:** \$435,247.43  
**Total Estimated Award:** \$435,247.43  
**Funding Source:** Federal Highway Administration, 2011 Certificates of Obligation, and 2018 Certificates of Obligation

**Account:** 190-4950-38170-580270-PCP21TRAN01  
**Account:** 190-4530-28330-580270-PCP21TRAN01  
**Account:** 190-4741-38290-580270-PCP21TRAN01  
**District(s):** 6 & 7

This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated to TAO INDUSTRIES INC., dba HAWK Construction., the lowest responsive and responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

**Sponsors:**

**Indexes:**

**Code sections:**

---

**File #:** 21-1321, **Version:** 1

---

**Attachments:** 1. SOLICITATION 2021-0989 PLAYA DRAIN TRAIL PHASE II, 2. ITEM 36

Date	Ver.	Action By	Action	Result
11/23/2021	1	City Council		