



Legislation Details

File #:	22-183	Version:	1	Name:	
Type:	Other Bids, Contracts, Procurements	Status:		Agenda Ready	
File created:	2/8/2022	In control:		City Council	
On agenda:	2/15/2022	Final action:			
Title:	The linkage to the Strategic Plan is subsection 7.2 - Improve competitiveness through infrastructure improvements impacting the quality of life.				

Award Summary:

Discussion and action on the award of Solicitation 2022-0377 Trowbridge Drive Improvements to J.A.R CONCRETE, INC. DBA J.A.R CONSTRUCTION, INC. for a total estimated award of \$891,196.90. The project consists of street improvements on Trowbridge Drive between Alley East of Pershing Drive and 50 lineal feet from Gateway US-54.

Department: Capital Improvement
Award to: J.A.R CONCRETE, INC. DBA J.A.R CONSTRUCTION, INC.
El Paso, TX
Item(s): Base Bid I, Base Bid II, and Additive Alternate 1
Initial Term: 395 Consecutive Calendar Days
Base Bid I: \$526,683.00
Base Bid II: \$250,684.20
Additive Alternate 1: \$113,829.70
Total Estimated Award: \$891,196.90
Funding Source: Community Development Block Grant & Street Resurfacing
Accounts: 471-2400-71240-580270-G7144CD51
532-2560-32040-522270-P22STYR3ART
District(s):|910|
This is a Low Bid procurement, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated to J.A.R CONCRETE, INC. DBA J.A.R CONSTRUCTION, INC., the lowest responsive and responsible bidder and that Del Mar Contracting, Inc. be deemed non-responsible for failure to provide proper documentation a satisfactory performance record.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

Sponsors:

Indexes:

Code sections:

Attachments: 1. 2022-0377 Packet 1, 2. ITEM 27

Date	Ver.	Action By	Action	Result
2/15/2022	1	City Council		